

CONSTRUCTION EAST – FRAMEWORK AGREEMENT

EOI Notice No.: DWS08-0523WTE

Presented by: Riaan Stassen
Designation: Deputy Director Technical Services
Directorate: Construction East

Date: 30 May 2023

WATER IS LIFE - SANITATION IS DIGNITY



water & sanitation

Department:
Water and Sanitation
REPUBLIC OF SOUTH AFRICA



CONSTRUCTION EAST - EOI

Background

The Department of Water and Sanitation (DWS) has its own Construction Units which undertake a range of water infrastructure projects falling within the DWS's mandate. These construction infrastructure projects are clustered in 5 based construction unit offices over different regions. Construction East unit office area is in Standerton in the Mpumalanga Province.

Objective

The objective of this call for an expression of interest is to prequalify interested CIDB registered contractors so that they can be invited to submit tenders for management contracting services within the Mpumalanga, Gauteng, Free State, Kwa-Zulu Natal, and Eastern Cape Provinces:

CONSTRUCTION EAST - EOI

CURRENT PROJECTS

Project	Closest Town	Province
Vlakfontein Canal Rehabilitation	Standerton	Mpumalanga
Senekal BEP	Senekal	Free State
Mthatha dam Siphon	Mthatha	Eastern Cape
Mzimvubu Road	Mthatha	Eastern Cape
Midmar dam, buildings	Howick / Pietermaritzburg	KwaZulu Natal
Smaller projects	Standerton, Jericho, Vereeniging	Mpumalanga, Free State
Future Projects	Numerous	Numerous

CONSTRUCTION EAST - EOI

DWS INFRASTRUCTURE PROCUREMENT STRATEGY

Primary procurement objectives:

- accelerate progress in improving the reliability of the water service and access to sustainable sanitation services;
- respond rapidly to emerging needs and emergencies as and when they arise in the shortest possible time;
- enable DWS Construction Units to function efficiently, effectively and economically through the timely and in sequence delivery of resources to sites or workshops;
- reduce costs through more efficient procurement practices;
- reduce the time taken to solicit tenders and award contracts;
- improve the quality of existing and future infrastructure;
- increase the internal capacity and capability of DWS to efficiently, economically and effectively deliver infrastructure projects; and
- deliver value for money, while minimising the scope for corruption

CONSTRUCTION EAST - EOI

DWS INFRASTRUCTURE PROCUREMENT STRATEGY

Secondary objectives:

- promote broad based black economic empowerment in support of the economic transformation of South Africa;
- develop internal skills and capacity to execute projects;
- support skills development by increasing the number of people who have part qualifications, national qualifications and professional designations awarded by statutory councils;
- promote and support local participation throughout the supply chain and local employment through the delivery of infrastructure;
- promote enterprise development amongst CIDB registered contractors;
- promote local production and content of designated goods.

CONSTRUCTION EAST - EOI

SERVICES REQUIRED

The works associated with a project may comprise any or all the following over a four-year term without any commitment to a quantum of work:

- the provision of **engineering and construction** works including any level of design responsibility for a site
- the **supply and delivery of goods, materials, construction plant and equipment** to a delivery place or site;
- the **supply of plant and related services** including design, manufacture, delivery and installation for a site;
- the **servicing, maintenance, and repair** of DWS construction plant and equipment;
- the **provision of professional services** which are required to support the work of an Employer's Construction Unit or for a site; and
- the **management and provision of a service to support the work** of an Employer's Construction Unit or for an affected property for a period of time.

Questions and Answers

THANK YOU!