DEPARTMENT OF WATER AND SANITATION
REBPUBLIC OF SOUTH AFRICA

REQUEST FOR BID
REQUEST FOR BID NUMBER: WP11443
DESCRIPTION
ENVIRONMENTAL IMPACT ASSESSMENT FOR THE PROPOSED BULK CONVEYANCE
INFRASTRUCTURE FROM THE RAISED CLANWILLIAM DAM
ISSUE DATE:
22 SEPTEMBER 2023

CLOSING DATE:

24 OCTOBER 2023
TIME: 11:00

SUBMIT TENDER DOCUMENT

TO
POSTAL ADDRESS: OR TO BE DEPOSIT IN:
DIRECTOR-GENERAL: WATER AND THE TENDER BOX AT THE ENTRANCE
SANITATION OF ZWAMADAKA BUILDING
PRIVATE BAG X 313 157 FRANCIS BAARD STREET
PRETORIA,0001 (FORMERLY SCHOEMAN STREET)

PRETORIA,0002

TENDERER: (Company address and stamp)

COMPILED BY: JACOB MABUSELA
DEPARTMENT OF WATER AND SANITATION

Please be aware that the Department representatives at SCM will never call you and demand bribes in

exchange for a tender. if this happens, please notify the Department.
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S W water & sanitation

o v Depariment:
()! i‘: ) Water and Sanitation
e RESUBLIC OF SOUTH AFRICA

The dates on this all-SBD forms must be a date which is within the bid advert period

TABLE OF CONTENTS FOR BID PROPSALS

DIRECTIVE TO BIDDERS ON COMPLETION OF SBD FORMS AND PACKAGING OF BID PROPOSAL
The purpose of this document is to guide bidders on the completion of SBD forms and packaging of a Bid

Proposals with each document being placed under the correct Annexure. The last column of the table below
(this column must be ticked as an indication that each document and its requirements have been complied
with by the bidder)

| DOCUMENT

ANNEXURE

DIRECTIVE

COMPLIED/NOT
COMPLIED

SDB 1

A

Bidders are required to complete this document in
full and be signed off. The date on this form must be a
date which is within the bid advert period

SBD 3.1/3.3
(Separate envelop )

Bidders are required to complete the applicable form
in full and ensure that the amounts in the document
are properly calculated. The total amount {inclusive of
VAT) as reflected herein will be regarded as the Total
Bid Price. Bidders who are not VAT Vendors are not
allowed to charge VAT

Bidders are required to constantly verify their TAX
Status on CSD to ensure that their task matters are in
order

SBD 4

This document must be completed in full. Bidders
attention is drawn particularly to paragraph 2.3
which requires the bidder to disclose if the company
or any of its directors have interest in other
companies whether they have bidded or not.
Bidders are required to provide all information.
Should a bidder have more companies to declare,
such information can be provided on a separate
sheet in the format prescribed in the form and be
attached to the SBD 4. Information captured must be
inline with what is captured in the CSD report

SBD 6.1

This document must be completed in full. Bidders are
advised to ensure that information captured in this
this form is aligned to information contained in the
CSD Reports.

BBBEE
Certificate/Sworn
affidavit

Bidders are required to submit a valid BBBEE
Certificate or sworn affidavit.

CSD Report

Bidders are requested to provide copies of reg CSD
Report.

Bid Proposal

A detailed bid proposal inline with the Specifications
must be attached




PART A

INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BID NUMBER: | WP11443 | CLOSING DATE: [ 24 OCTOBER 2023 | CLOSING TIME: | 11H00

ENVIRONMENTAL IMPACT ASSESSMENT FOR THE PROPOSED BULK CONVEYANCE
DESCRIPTION | INFRASTRUCTURE FROM THE RAISED CLANWILLIAM DAM

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
ZWAMADAKA BUILDING ENTRANCE

157 SCHOEMAN STREET

PRETORIA

0002

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Mr JACOB MABUSELA CONTACT PERSON Mr MENARD MUGUMO

TELEPHONE NUMBER | 012 336 7240 TELEPHONE NUMBER 012 336 6838

CELLPHONE CELLPHONE 082 804 5162

E-MAIL ADDRESS mabuselaj@dws.gov.za E-MAIL ADDRESS mugumom@dws.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER —
POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER | CODE | ‘ NUMBER l

CELLPHONE NUMBER

FACSIMILE NUMBER | CODE ‘ NUMBER [

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER TAX | CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS | SYSTEMPIN: | DATABASE No: | MAAA

B-BBEE STATUS ' TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION | AFFIDAVIT

CERTIFICATE [
O Yes [ No [ Yes O No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED INORDER TO QUALIFY
FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE

ACCREDITED

REPRESENTATIVE IN ARE YOU A FOREIGN BASED

SOUTHAFRICAFOR | [JYes CINo SUPPLIER FOR THE GOODS [ves [CINo
THE GOODS ISERVICES /WORKS OFFERED?

ISERVICES /WORKS {IF YES ENCLOSE PROOF] [IF YES, ANSWER PART B:3]
OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ yes [InO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? 1 YES [INO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O yes CONO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ yes [OINO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (1 ves [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM
PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.




PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.1.

BIDSMUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED~(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID
DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

14. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

29  BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN} ISSUED BY SARS TOENABLE THE ORGAN OF
STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE  TCS
CERTIFICATE / PIN / CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE
PROVIDED.

27 NOBIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE

SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

(Proof

DATE:

of authority must be submitted e.g. company resolution)




PRICING SCHEDULE

(Professional Services)

SBD 3.3

NAME OF BIDDER: .....ooviviiteiteeienieitceeie e eietis e st th it sba s sttt BID NO: WP11443

CLOSING TIME 11:00

.................... CLOSING DATE: 24 OCTOBER 2023

OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID.

ITEM DESCRIPTION BID PRICE IN RSA CURRENCY
NO ** (ALL APPLICABLE TAXES INCLUDED)
1. The accompanying information must be used for the formulation
of proposals.
2. Bidders are required to indicate a ceiling price based on the total
estimated time for completion of all phases and including all
expenses inclusive of all applicable taxes for the project. R e
3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT AND
RATES APPLICABLE (CERTIFIED INVOICES MUST BE
RENDERED IN TERMS HEREOF)
4. PERSON AND POSITION HOURLY RATE DAILY RATE
R
R
R
R
5. PHASES ACCORDING TO WHICH THE PROJECT WILL BE
COMPLETED, COST PER PHASE AND MAN-DAYS TO BE
SPENT
R days
R days
R days
R days
5.1 Travel expenses (specify, for example rate/km and total km, class
of airtravel, etc). Only actual costs are recoverable. Proof of the
expenses incurred must accompany certified invoices.
DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT
.................................... = ST
.................................... = SR
.................................... = SO
.................................... = SR
TOTAL: Ruoeeiii e e




* all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.

Bid NO. teviiivnmre et
TR TRyl =3 (8 s = AU O P P E T e PR R TR LRRRLEr
5.2 Other expenses, for example accommodation (specify, e.g. Three
star hotel, bed and breakfast, telephone cast, reproduction cost,
etc.). On basis of these particulars, certified invoices will be checked
for correctness. Proof of the expenses must accompany invoices.
DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT
.................................... - SRR
.................................... = SR
.................................... SR
.................................... = SRR
TOTAL: Ruoevriiireree et et s
8. Period required for commencement with project after
acceptance of bid
7. Estimated man-days for completion of project =~ e
8. Are the rates quoted firm for the full period of contract? *YES/NO

9.  If not firm for the full period, provide details of the basis on which
adjustments will be applied for, for example CONSUMET PFCE INAEX. ..o s

*IDELETE IF NOT APPLICABLE]




SBD 4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of his invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

21 Isthebidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.21 If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of
an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.




2.3

2.31

3.1

3.3

3.4

3.4

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

Name of company related to CSD Registration number of the company |
| related to
DECLARATION
[, the undersigned, (NAME)........c.oiviiiiniinii e in

submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.
In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the contract.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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3.5

3.6

There have been no consultations, communications, agreements, or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the
National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from
conducting business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING
AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD

THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder




SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC

GOALS

1.5  Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.
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2.

3.

3.1.

3.1

3.2.

3.2.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through

public auctions; and
(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Ps =80 (12222 or Ps=90(1- =22 )
Pmin \ Pmin

Where

Ps =  Points scored for price of tender under consideration

Pt =  Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
11




Where

41,

42

Ps=80(1+ 200 ) or Ps=90(1+22me )
P Pinux

Ps = Points scored for price of tender under consideration

Pt =  Price of tender under consideration

Pmax = Price of highest acceptable tender
POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10. preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—
(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable

preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

12




Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

4.3.
4.4.
4.5.

4.6.

ber of po Number of points
p—— claimed (80/20
Tha specific goals S it system)
altﬁca points in 30/20

teriis 0 !hﬂ%hﬂdﬁ’f ‘ , (To be completed
= P RC LU S b = 019 by the tenderer)

Women

People with disability
Youth (35 and below)

Location of
enterprise (Province)

B-BBEE status level 3
contributors from
level 1 to 2 which are
QSE or EME

N O O[O

Total points for 20
SPECIFIC GOALS

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firMm. ...
Company registration NUMbDEr: ..o
TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
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company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have -

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation.

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... e et
DATE: e i taaas

ADDRESS: ... eeeeessssesseansensatessnsassasanseressenedions
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STANDARD EVALUATION CRITERIA IN TERMS OF THE PREFERENTIAL PROCUTEMENT
REGULATIONS 2022

THE 90/10 POINTS AWARDED FOR PRICE AND SPECIFIC GOALS

The 90/10 Preferential Procurement System will be used in evaluating these bids:

Evaluation element Weighting (Points)

SPECIFIC GOALS 20

PRICE 80

Total 100
Price

A maximum of 90 points are allocated for price on the following basis:

Ps = 90(1— = ?Pf“—m)
P min
Where:
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Pmin = Comparative price of lowest acceptable bid

Preference point system

NUMBER OF POINTS TO
SPECIFIC GOALS BE ALLOCATED
Women 5
People with disability 5
Youth (35 and below) 5
Location of enterprise (Province) 2
B-BBEE status level contributors from 3
level 1 to 2 which are QSE or EME
Total points for SPECIFIC GOALS 20

Documents Requirement for verification of Points allocation: -

"rocurement Requirement Required Proof Documents
Women Full CSD Report
Disability Full CSD Report
Youth Full CSD Report
Location Full CSD Report
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3-BBEE status level contributors from level 1 Valid BBBEE certificate/sworn affidavit

o 2 which are QSE or EME Consolidated BEE certificate in cases of Joint
Venture
Full CSD Report

The definition and measurement of the goals above is as follows:

Women, disability, and youth:
This will be measured by calculating the pro-rata percentage of ownership of the bidding company which meets
this criterion. E.g., Company A has five shareholders each of whom own 20% of the company. Three of the five

shareholders meet the criterion, i.e. they are women/disability/youth. Therefore, this bidder will obtain 60% of the points
allowable for this goal.

Location of enterprise

Local equals province. Where a project cuts across more than one province, the bidder may be located in any of the
relevant provinces to obtain the points.

B-BBEE status level contributors from level 1 to 2 which are QSE or EME

Measured in terms of normal BBBEE requirements.

Note: Formula for calculating points for specific goals

Preference points for entities are calculated on their percentage shareholding in a business, provided that they
are actively involved in and exercise control over the enterprise. The following formula is prescribed:

PC= Mpa X P-own
100
. Where
PC= Points awarded for specific goal

Mpa= The maximum number of points awarded for ownership in that specific category

P-own = The percentage of equity ownership by the enterprise or business

16




GOVERNMENT PROCUREMENT:
GENERAL CONDITIONS OF CONTRACT

The purpose of this document is to:

(i) Draw special attention to certain general conditions applicable to government bids, contracts

and orders; and

(i) To ensure that clients be familiar with regard to the rights and obligations of all parties

involved in doing business with government.

In this document words in the singular also mean in the plural and vice versa and words in the

masculine also mean in the feminine and neuter.

0 The General Conditions of Contract will form part of all bid documents and may not

be amended.

O Special Conditions of Contract (SCC) relevant to a specific bid, should be compiled separately
for every bid (if (applicable) and will supplement the General Conditions of Contract.
Whenever
there is a conflict, the provisions in the SCC shall prevail.
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1.

11

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

1.10

1.12

General Conditions of Contract

Definitions 1. The following terms shall be interpreted as indicated:
“Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

“Contract” means the written agreement entered into between the purchaser and the supplier, as
recorded in the contract form signed by the parties, including all attachments and appendices thereto
and all documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.

"Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or from which the
services are supplied. Goods are produced when, through manufacturing, processing or substantial and
major assembly of components, a commercially recognized new product results that is substantially
different in basic characteristics or in purpose or utility from its components.

“Day” means calendar day.

“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the specified store or
depot or on the specified site in compliance with the conditions of the contract or order, the supplier
bearing all risks and charges involved until the supplies are so delivered and a valid receipt is obtained.

"Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA at
lower prices than that of the country of origin and which have the potential to harm the local industriesin

the RSA.

"Force majeure” means an event beyond the control of the supplier and not involving the supplier's fault
or negligence and not foreseeable. Such events may include, but is not restricted to, acts of the
purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions

and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or
the execution of a contract to the detriment of any bidder, and includes collusive practice among bidders
prior to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to
deprive the bidder of the benefits of free and open competition.

“GCC" means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials that the supplier is required to
supply to the purchaser under the contract.

“Imported content” means that portion of the bidding price represented by the cost of components, parts
or materials which have been or are still to be imported (whether by the supplier or his subcontractors)
and which costs are inclusive of the costs abroad, plus freight and other direct importation costs such as
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2.3

3.1

3.2

4.1

landing costs, dock dues, import duty, sales duty or other similar tax or duty at the South African place
of entry as well as transportation and handling charges to the factory in the Republic where the supplies
covered by the bid will be manufactured.

“_ocal content” means that portion of the bidding price which is not included in the imported content
provided that local manufacture does take place.

“Manufacture” means the production of products in a factory using labour, materials, components and
machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the rendering of a
service.

“Project site,” where applicable, means the place indicated in bidding documents.
“Purchaser” means the organization purchasing the goods.

“Republic” means the Republic of South Africa.

“SCC" means the Special Conditions of Contract.

"Services” means those functional services ancillary to the supply of the goods, such as transportation
and any other incidental services, such as installation, commissioning, provision of technical assistance,
training, catering, gardening, security, maintenance and other such obligations of the supplier covered
under the contract.

“Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.

Application.

These general conditions are applicable to all bids, contracts and orders including bids for functional and
professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated in the bidding documents.

Where applicable, special conditions of contract are also laid down to cover specific supplies, services
or works.

Where such special conditions of contract are in conflict with these general conditions, the special
conditions shall apply.

General

Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense
incurred in the preparation and submission of a bid. Where applicable a non-refundable fee for
documents may be charged.

With certain exceptions, invitations to bid are only published in the Government Tender Bulletin. The
Government Tender Bulletin may be obtained directly from the Government Printer, Private Bag X85,
Pretoria 0001, or accessed electronically from www.treasury.qov.za

Standards

The goods supplied shall conform to the standards mentioned in the bidding documents and
specifications.

Use of contract documents and information; inspection.
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7.2

7.3

The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on
behalf of the purchaser in connection therewith, to any person other than a person employed by the
supplier in the performance of the contract. Disclosure to any such employed person shall be made in
confidence and shall extend only so far as may be necessary for purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent, make use of any document or
information mentioned in GCC clause 5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of
the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier's
performance under the contract if so required by the purchaser.

The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance of
the supplier and to have them audited by auditors appointed by the purchaser, if so required by the
purchaser.

Patent rights.

The supplier shall indemnify the purchaser against all third-party claims of infringement of patent,
trademark, or industrial design rights arising from use of the goods or any part thereof by the purchaser.

Performance security

Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish
to the purchaser the performance security of the amount specified in SCC.

The proceeds of the performance security shall be payable to the purchaser as compensation for any
loss resulting from the supplier’s failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of the contract or in a freely convertible
currency acceptable to the purchaser and shall be in one of the following forms:

(a) A bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the purchaser’s

country or abroad, acceptable to the purchaser, in the form provided in the bidding documents or
another form acceptable to the purchaser; or

(b) A cashier’s or certified cheque

7.4

8.2

The performance security will be discharged by the purchaser and retumed to the supplier not later than
thirty (30) days following the date of completion of the supplier's performance obligations under the
contract, including any warranty obligations, unless otherwise specified in SCC.

Inspections, tests and analyses

All pre-bidding testing will be for the account of the bidder 8.2 If it is a bid condition that supplies to be
produced or services to be rendered should at any stage during production or execution or on
completion be subject to inspection, the premises of the bidder or contractor shall be open, at all
reasonable hours, for inspection by a representative of the Department or organization acting on behalf
of the Department.

If it is a bid condition that supplies to be produced or services to be rendered should at any stage during
production or execution or on completion be subject to inspection, the premises of the bidder or
contractor shall be open, at all reasonable hours, for inspection by a representative of the Department or
an organization acting on behalf of the Department
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12.

If there are no inspection requirements indicated in the bidding documents and no mention is made in
the contract, but during the contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including payment arrangements with the
testing authority concemed.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be

defrayed by the purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract
requirements, irrespective of whether such supplies or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the
contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or 8 analyzed and may be rejected if
found not to comply with the requirements of the contract. Such rejected supplies shall be held at the
cost and risk of the supplier who shall, when called upon, remove them immediately at his own costand
forthwith substitute them with supplies which do comply with the requirements of the contract .Failing
such removal the rejected supplies shall be returned at the suppliers cost and risk. Should the supplier
fail to provide the substitute supplies forthwith, the purchaser may, without giving the supplier further
opportunity to substitute the rejected supplies, purchase such supplies as may be necessary at the
expense of the supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract
on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

Packing

The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated in the contract. The packing shall be
sufficient to withstand, without limitation, rough handling during transit and exposure to extreme
temperatures, salt and precipitation during transit, and open storage. Packing, case size and weights
shall take into consideration, where appropriate, the remoteness of the goods’ final destination and the
absence of heavy handling facilities at all points in transit.

The packing, marking, and documentation within and outside the packages shall comply strictly with
such special requirements as shall be expressly provided for in the contract, including additional
requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser.

Delivery and documents

Delivery of the goods shall be made by the supplier in accordance with the terms specified in the
contract. The details of shipping and/or other documents to be furnished by the supplier are specified in

SCC.

Documents to be submitted by the supplier are specified in SCC.

Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency against loss
or damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner
specified in the SCC.

Transportation
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13.1

(a)

13.2

14.

14.1

Should a price other than an all-inclusive delivered price be required, this shall be specified in the SCC.

Incidental services

The supplier may be required to provide any or all of the following services, including additional
services, if any, specified in SCC:

Performance or supervision of on-site assembly and/or commissioning of the supplied goods;
Furnishing of tools required for assembly and/or maintenance of the supplied goods;

Furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied
goods;

Performance or supervision or maintenance and/or repair of the supplied goods, for a period of time
agreed by the parties, provided that this service shall not relieve the supplier of any warranty obligations
under this contract; and

Training of the purchaser’s personnel, at the supplier's plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in the contract price for the goods,
shall be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to
other parties by the supplier for similar services.

Spare parts

As specified in SCC, the supplier may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the supplier:

(a) Such spare parts as the purchaser may elect to purchase from the supplier, provided that this election shalll

not relieve the supplier of any warranty obligations under the contract; and

(b) In the event of termination of production of the spare parts:
(i) Advance notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to

procure needed requirements; and

(ii) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and

15.

15.1

16.2

16.3

15.4

specifications of the spare parts, if requested.

Warranty

The supplier warrants that the goods supplied under the contract are new, unused, of the most recent or
current models, and that they incorporate all recent improvements in design and materials unless
provided otherwise in the contract. The supplier further warrants that all goods supplied under this
contract shall have no defect, arising from design, materials, or workmanship (except when the design
and/or material is required by the purchaser’s specifications) or from any act or omission of the supplier,
that may develop under normal use of the supplied goods in the conditions prevailing in the country of
final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the
case may be, have been delivered to and accepted at the final destination indicated in the contract, or
for eighteen (18) months after the date of shipment from the port or place of loading in the source
country, whichever period concludes earlier, unless specified otherwise in SCC.

The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.

Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the purchaser.
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21.4

If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC, the
purchaser may proceed to take such remedial action as may be necessary, atthe supplier's risk and
expense and without prejudice to any other rights which the purchaser may have against the supplier
under the contract.

Payment

The method and conditions of payment to be made to the supplier under this contract shall be specified
in SCC.

The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and
upon fulfilment of other obligations stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after
submission of an invoice or claim by the supplier.

Payment will be made in Rand unless otherwise stipulated in SCC.

Prices

Prices charged by the supplier for goods delivered and services performed under the contract shall not
vary from the prices quoted by the supplier in his bid, with the exception of any price adjustments
authorized in SCC or in the purchaser’s request for bid validity extension, as the case may be.

Contract amendments

No variation in or modification of the terms of the contract shall be made except by written amendment
signed by the parties concerned.

Assignment
The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except

with the purchaser’s prior written consent.
Subcontracts

The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract if not
already specified in the bid. Such notification, in the original bid or later, shall not relieve the supplier
from any liability or obligation under the contract.

Delays in the supplier’s performance

Delivery of the goods and performance of services shall be made by the supplier in accordance with the
time schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter
conditions impeding timely delivery of the goods and performance of services, the supplier shall
promptly notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As
soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate the situation and
may at his discretion extend the supplier's time for performance, with or without the imposition of
penalties, in which case the extension shall be ratified by the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a
national department, provincial department, or a local authority.

The right is reserved to procure outside of the contract small quantities or to have minor essential
services executed if an emergency arises, the supplier’s point of supply is not situated at or near the
place where the supplies are required, or the supplier’s services are not readily available.
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Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery
obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22,
unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the application of

penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall,
without cancelling the contract, be entitled to purchase supplies of a similar quality and up to the same
quantity in substitution of the goods not supplied in conformity with the contract and to return any goods
delivered later at the supplier's expense and risk, or to cancel the contract and buy such goods as may
be required to complete the contract and without prejudice to his other rights, be entitled to claim
damages from the supplier.

Penalties

Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the
services within the period(s) specified in the contract, the purchaser shall, without prejudice to its other
remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on the
delivered price of the delayed goods or unperformed services using the current prime interest rate
calculated for each day of the delay until actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23.

Termination for default

The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default
sent to the supplier, may terminate this contract in whole or in part:

If the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, or
within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2.

If the Supplier fails to perform any other obligation(s) under the contract; or

If the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon
such terms deems appropriate, goods, works or services similar to those undelivered, and the supplier
shall be liable to the purchaser for any excess costs for such similar goods, works or services. However,
the supplier shall continue performance of the contract to the extent not terminated.

Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose a
restriction penalty on the supplier by prohibiting such supplier from doing business with the public sector
for a period not exceeding 10 years.

If a purchaser intends imposing a restriction on a supplier or any person associated with the supplier,
the supplier will be allowed a time period of not more than fourteen (14) days to provide reasons why the
envisaged restriction should not be imposed. Should the supplier fail to respond within the stipulated
fourteen (14) days the purchaser may regard the intended penalty as not objected against and may
impose it on the supplier.

Any restriction imposed on any person by the Accounting Officer / Authority will, at the discretion of the
Accounting Officer / Authority, also be applicable to any other enterprise or any partner, manager,
director or other person who wholly or partly exercises or exercised or may exercise control over the
enterprise of the first-mentioned person, and with which enterprise or person the first-mentioned person,
is or was in the opinion of the Accounting Officer / Authority actively associated.
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If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish
the National Treasury, with the following information:

(i) The name and address of the supplier and / or person restricted by the purchaser.
(i) The date of commencement of the restriction

iii) The period of restriction; and
(iv)  The reasons for the restriction.

These details will be loaded in the National Treasury's central database of suppliers or persons
prohibited from doing business with the public sector.

If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the Prevention
and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such person’s
name be endorsed on the Register for Tender Defaulters. When a person’s name has been endorsed
on the Register, the person will be prohibited from doing business with the public sector for a period not
less than five years and not more than 10 years. The National Treasury is empowered to determine the
period of restriction and each case will be deait with on its own merits. According to section 32 of the Act
the Register must be open to the public. The Register can be perused on the National Treasury website.

Anti-dumping and countervailing duties and rights

When, after the date of bid, provisional payments are required, or antidumping or countervailing duties
are imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased
in respect of any dumped or subsidized import, the State is not liable for any amount so required or
imposed, or for the amount of any such increase. When, after the said date, such a provisional
payment is no longer required or any such anti-dumping or countervailing right is abolished, or where
the amount of such provisional payment or any such right is reduced, any such favourable difference
shall on demand be paid forthwith by the contractor to the State or the State may deduct such amounts
from moneys (if any) which may otherwise be due to the contractor in regard to supplies or services
which he delivered or rendered, or is to deliver or render in terms of the contract or any other contract or
any other amount which may be due to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture
of its performance security, damages, or termination for default if and to the extent that his delay in
performance or other failure to perform his obligations under the contract is the result of an event of
force majeure.

If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such
condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier shall
continue to perform its obligations under the contract as far as is reasonably practical and shall seek all
reasonable alternative means for performance not prevented by the force majeure event.
Termination for insolvency

The purchaser may at any time terminate the contract by giving written notice to the supplier if the
supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without
compensation to the supplier, provided that such termination will not prejudice or affect any right of
action or remedy which has accrued or will accrue thereafter to the purchaser.

Settlement of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in
connection with or arising out of the contract, the parties shall make every effort to resolve amicably
such dispute or difference by mutual consultation.
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If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the supplier may give notice to the other party of his intention
to commence with mediation. No mediation in respect of this matter may be commenced unless such

notice is given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African
court of law.

Mediation proceedings shall be conducted in accordance with the rules of procedure specified in the
SCC.

Notwithstanding any reference to mediation and/or court proceedings herein,

The parties shall continue to perform their respective obligations under the contract unless they
otherwise agree; and

The purchaser shall pay the supplier any monies due the supplier.
Limitation of liability

Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to
Clause 6;

The supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect
or consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs,
provided that this exclusion shall not apply to any obligation of the supplier to pay penalties and/or
damages to the purchaser; and

The aggregate liability of the supplier to the purchaser, whether under the contract, in tort or otherwise,
shall not exceed the total contract price, provided that this limitation shall not apply to the cost of
repairing or replacing defective equipment.

Governing language

The contract shall be written in English. All correspondence and other documents pertaining to the
contract that exchanged by the parties shall also be written in English.

Applicable law

The contract shall be interpreted in accordance with South African laws, unless otherwise specified in
SCC.

Notices

Every written acceptance of a bid shall be posted to the supplier concemed by registered or certified
mail and any other notice to him shall be posted by ordinary mail to the address furnished in his bid orto
the address notified later by him in writing and such posting shall be deemed to be proper service of

such notice.

The time mentioned in the contract documents for performing any act after such aforesaid notice has
been given, shall be reckoned from the date of posting of such notice.
Taxes and duties

A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such
levies imposed outside the purchaser’s country.

A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery
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of the contracted goods to the purchaser.

No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award of
a bid the Department must be in possession of a tax clearance certificate, submitted by the bidder. This
certificate must be an original issued by the South African Revenue Services.

National Industrial Participation (NIP) Programme

The NIP Programme administered by the Department of Trade and Industry shall be applicable to all
contracts that are subject to the NIP obligation

Prohibition of Restrictive practices

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement
between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were
involved in collusive bidding (or bid rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser, has
/ have engaged in the restrictive practice referred to above, the purchaser may refer the matter to the
Competition Commission for investigation and possible imposition of administrative penalties as
contemplated in the Competition Act No. 89 of 1998.

If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any other
remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in
whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with the public
sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) or

contractor(s) concerned.
GCC (revised July 2010)

35. SPECIAL CONDITIONS OF CONTRACT

35.1 The State reserves the right to verify and authenticate all the information supplied in this document by the

bidder.

35.2 The Bid must be strictly in accordance with the conditions and specifications contained herein.

35.3 If it is found that any information has been tampered with during the evaluation process and/or after the

Bid/Contract has been awarded that any false information has been provided, the State reserves the
right to take the necessary action as it deems fit, including but not limited to the institution of criminal

proceedings.

35.4 Failure to sign all relevant places shall invalidate your bid (SBD1, SBD 3.1, SBD 4, and SBD 6.1 or 6.2

and SCC)

35.5. All queries should be sent to the relevant person via email state above. No query will be responded to if

sent 3 days before the closing date.

35.6. If you are not a registered supplier with the Department of Water and Sanitation, please complete the

supplier registration forms and banking details, supplier registration forms are available at Departmental
website, www.dwa.qov.za

35.7. Bidders/ Individuals that are directors or members in more than one company bidding for this tender and

do not openly declare their interests will be disqualified

35.8 The DWS reserves the right to not make an award on any of the responses to this Bid.
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35.9 The DWS reserves the right to award only parts of this bid and re-bid for other parts.

35.10 All bid documents should be hand delivered and deposited into the Tender Box, if sent via post,
envelope or package, the envelope must be clearly marked to avoid your submission been mixed with
normal letters sent to the Department.

35.11 Only signed, original documents will be accepted.

36. ACCEPTANCE OF TERMS AND SPECIAL CONDITIONS

The above terms of the bid and all Annexure have been read, understood and accepted.

For and on behalf of the Bidder:

Signature of Bidder: Date:

Bidder's Name & Surname: Designation
Witness Name & Surname: Date

Signature: Address (Physical):
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1. INTRODUCTION

The Department of Water and Sanitation (DWS) hereby calls for proposals from independent
Environmental Assessment Practitioners (EAPs), as professional service provider (PSP), to
undertake the required Environmental Impact Assessment (EIA) study for the proposed Bulk
Conveyance Infrastructure from the raised Clanwilliam Dam, in terms of all applicable
environmental legislation. The EAP must be registered with both the Environmental Assessment
Practitioners Association of South Africa (EAPASA) and South African Council for Natural
Scientific Professions (SACNASP).

The locality and description of the proposed project, the Scope of Services, the requirements for

the technical and financial proposal (bid), and evaluation criteria are described in this Terms of

Reference (ToR).

It is estimated that the duration of the EIA Study will be 24 months. This estimated duration
includes the EIA process and Water Use License Applications (WULA) for authorisation of the

proposed bulk conveyance infrastructure, as well as support during the appeal period.

No briefing session is required for this bid. For further clarification of the Terms of Reference
and administrative matters, bidders are required to submit formal enquiries to the DWS via email
up to 5 working days prior to bid closing date, through the address provided in Table 10.1 (Section
10.4). The Department will respond to all such queries in writing, via email, and upload questions

and responses onto the departmental website (www.dws.gov.za). Assistance with accessing the
webpage will be made available through the contact details provided in Table 10.1 and other bid
documents. Late enquiries may, however, still be communicated telephonically after the deadline,

but such late enquiries will not be responded to in writing.

2. OBJECTIVE
The objective of the EIA Study is the delivery of a legally sound and comprehensive EIA process
in accordance with the National Environmental Management Act, 1998 (Act No. 107 of 1998) and

Environmental Impact Assessment Regulations, 2014, as amended.

The appointed Environmental Assessment Practitioner must provide the appropriate diverse skills
and expertise necessary to undertake the EIA within the required time constraints. The EAP is
required to liaise closely with the engineering firm that was appointed for the technical feasibility
study investigation to ensure full alignment of the environmental and technical investigations. To

this end, bidders are required to price for the technical support in their Financial Proposals.
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The EAP will be appointed by DWS to carry out all the necessary work as described in the Scope
of Services to facilitate the successful environmental authorisation of the project. The project
comprises three components (schemes), and a separate Environmental Authorisation is required
for each. This requires the EAP to submit three applications in one EIA Study for the

Proposed Bulk Conveyance Infrastructure from the raised Clanwilliam Dam.

The three schemes, which are briefly described in this ToR, are as follows:
e The Jan Dissels Scheme, near the town of Clanwilliam
e The Right Bank Canal Scheme, between Bulshoek Weir and Verdeling; and

e The Ebenhaeser Scheme, at the lower end of the canal system.

The Scope of Services, which is the minimum requirement that DWS will accept, is described in
Section 6 and can be summarised as follows. The EAP is nevertheless required to undertake all
the other processes to comply with relevant environmental legisiation.
e Review the Environmental Screening Report and other information available from the
feasibility study investigation
e Submit applications and prepare a Scoping Report for the proposed bulk conveyance
infrastructure
e Identify all Interested and Affected Parties (I&APs) and undertake a public participation
process to engage with stakeholders
e Perform a complete and comprehensive EIA for the proposed bulk conveyance
infrastructure
e Prepare and submit the required applications in terms of the National Heritage Resources
Act, 1999 (NHRA)
e Draft the Environmental Impact Report (EIR), including the necessary specialist study
reports
e Prepare a Socio-economic Impact Assessment (SIA) Report
e Develop an Environmental Management Programme (EMPr) for pre-construction,
construction and operation of the proposed bulk conveyance infrastructure
e Develop an Environmental Management Plan (EMP) for the proposed borrow areas and
submit applications for their authorisation; and
« Submit a water use licence applications (WULAs) in terms of Section 40, Section 21 and
Section 22(3) of the National Water Act (NWA), 1998. A Water Use Licence Technical

Report(s) to support the licence application is required.
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3. PROJECT LOCALITY
The Clanwilliam Dam is situated on the Olifants River near the town of Clanwilliam in the
Olifants/Doorn River Water Management Area in the Western Cape, as shown in Figure 4-1. The

water use in the region is predominantly for irrigated agricultural activities.

The three components of the project are located in the Clanwilliam Dam supply area adjacent to

the dam, near the town of Klawer and at Ebenhaeser.
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4. PROJECT BACKGROUND

The Clanwilliam Dam was originally constructed in 1935, with a capacity of 69.86 million m®. The
Dam was raised in 1962 by 6.1 m to increase the capacity to 128 million m*. The current live
storage capacity is 122 million m*. The mean annual runoff (MAR) at the dam is currently 360
million m3. The dam currently supplies approximately 11 000 ha of scheduled water downstream

of the dam. There are 318 ha scheduled allocations from the dam basin.

Due to proposed betterments to improve the safety of the dam wall, the opportunity to raise the
dam was investigated. The Feasibility Study, concluded in 2008, found that a 13 m dam raising,
increasing the current storage volume to 344 million m® (i.e. nearly a 1 MAR capacity dam) would
be economically viable as a substantial increase in yield from the dam of 69.5 million m?®/a (based

on the increase in firm yield) could be achieved.

The feasibility study recommended the raising of the full supply level of the existing Clanwilliam
Dam by 13 m, to augment the water supply to the existing scheduled irrigation area, towns and
industrial use, and to provide additional water for new irrigation areas to establish historically

disadvantaged farmers, as well as supply other local water users.

The environmental authorisation for the raising of Clanwilliam Dam is effective from February
2010 and the project was approved by the then Minister of Water and Environmental Affairs as a
Government Water Works in August 2010. The implementation of this project is currently in the

construction stage, which commenced in October 2018.

The report titled ‘Post Feasibility Bridging Study for the Proposed Bulk Conveyance Infrastructure
from the Raised Clanwilliam Dam: Feasibility Design’ provides information on the recommended

areas for new irrigation development and water distribution options.

Environmental Authorisations are required for the following schemes:
¢ Jan Dissels Scheme
¢ Right Bank Canal Scheme; and

¢ Ebenhaeser Scheme.

The locations of these schemes are shown in Figure 4-1.
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Figure 4-1: Locality map with scheme locations indicated in circles
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5. DESCRIPTION OF THE PROJECT

The proposed project entails the construction of bulk water conveyance infrastructure as indicated
(for more detail, reports are available of the DWS website). These works could potentially include:

Construction of bulk water pipelines

Construction of balancing dams

Construction of reservoirs

Upgrade and construction of bulk water canals
Construction of abstraction works

Construction of watercourse crossing infrastructure
Construction through watercourses

Upgrade to existing bulk water infrastructure
Construction of access roads (temporary and permanent)
Installation of electrical infrastructure; and

Development of borrow pits for the supply of suitable construction material (if required).

a) Jan Dissels Scheme

The scheme, as shown in Figure 5-1, entails the development of 462 ha of irrigation south-east

of Clanwilliam town in the Jan Dissels River Valley. This scheme consists of a greenfield irrigation

portion, as well as a smaller area of existing irrigation, located on both sides of the Jan Dissels

River. The land is State owned.

S84 DISSELS RIVER

Fllla BUPPLY LEVEL OF
RASED CLANWILLIAKE DAM

Figure 5-1: Layout of the Jan Dissels Scheme
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This scheme entails the following infrastructure:

Rising Main Alternative Route 1:

A floating intake low-lift pump station in the raised Clanwilliam Dam basin

A balancing tank approximately 70 m from shore

A high-lift pump station situated at balancing tank

DN 500 rising main from low-lift to high-lift pump stations, 110 m in length

DN 500 rising main from high-lift pump station to concrete reservoir, 390 min length

A concrete reservoir of 12 000 m?®, from where water is gravitated for irrigation. Note that
the size of the reservoir could increase if, during implementation, it is decided to provide
more hours of storage for emergency situations

On-farm developments in terms of location and extent of the proposed irrigation areas
An access road with a length of about one kilometre (1 km), partially following the
alignment of an existing jeep track; and

Electricity supply is required for lighting, pumps and other fittings.

Rising Main Alternative Route 2:

Pump station below the raised Clanwilliam Dam wall on the right bank

DN 500 rising main from pump station to concrete reservoir, 3 740 m in length

A concrete reservoir of 12 000 m?, from where water is gravitated for irrigation. Note that
the size of the reservoir could increase if, during implementation, it is decided to provide
more hours of storage for emergency situations

On-farm developments in terms of location and extent of the proposed irrigation areas;
and

Route 2 is the preferred alternative.

b) Right Bank Canal Scheme

This scheme (Figure 5-3) involves the replacement of the main (Trawal) canal section with a new
canal on the right bank of the Olifants River. The Trawal section of the canal poses the biggest

risk to the downstream irrigators, and this scheme is aimed at mitigating that risk, as well as

supplying water for additional irrigation. The new canal would be sized to allow for all existing
Lower Olifants River Government Water Scheme (LORGWS) irrigation, as well as for the

remainder of the additional irrigation from the raised Clanwilliam Dam, not utilised upstream and
inclusive of Bulshoek Weir, and other future water uses. The sizing of the Right Bank Canal does

not include the yield initially not allocated (5 million m®), to account for hydrological uncertainties

and climate change and to avoid potential over-allocation.
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This scheme provides the benefit of significantly reducing the risk of failure of the whole LORGWS
and removing the first bottleneck caused by the current limiting capacity of the Trawal canal
section. However, the left bank canal will remain in operation after commissioning of the right
bank canal and will require refurbishment and regular maintenance when need arises. The flow
in the left bank canal between the first syphon downstream of the Bulshoek Weir and the syphon
at Verdeling will be greatly reduced because there are a few existing farmers in that stretch of the
canal. Water will also be made available in the left bank canal through the syphon from the right
bank canal supplying the proposed Trawal irrigation scheme (see Figure 5.2). The PSP is required

to investigate potential environmental impacts of reduced flow in this reach of canal, if any, and

identify suitable mitigation measures.

The scheme uses the existing outlet works at the Bulshoek Weir and requires upgrading of the
first three kilometres (3 km) of the existing Left Bank Canal. It then crosses the Olifants River to
connect into the new Right Bank Canal. The Right Bank Canal continues until it reaches the
existing syphon at Verdeling. A new 1.3 km syphon crossing is required at the Doring River and

another 0.8 km syphon shortly after the Doring River crossing.

The proposed scheme as shown in Figure 5-2 and Figure 5-3 is required to serve the proposed

new irrigation areas of Trawal, Zypherfontein 1, Zypherfontein 2 and Melkboom.
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Figure 5-2: Right Bank Canal Scheme and Proposed Irrigation Schemes
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Figure 5-3: Layout of the Right Bank Canal Scheme

The scheme entails the following infrastructure:
e A 30 km trapezium-shaped concrete-lined canal with a capacity of 11.4 m®/s
e Three syphons, two of which span rivers
e Construction of access bridges spanning the canal

Construction of watercourse-crossing infrastructure
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e Raising and lining of the main left bank canal below Bulshoek Weir, up to the start of the
new main canal section

e Tying in of the new right bank canal section to the existing left bank main canal

¢ Tying in of the new right bank canal section to the syphon at Verdeling

o Upgrading of the existing syphon at Verdeling

e Construction of flood mitigation, erosion protection and control infrastructure; and

e Construction of canal access roads and fencing.

c) Ebenhaeser Scheme

The existing Ebenhaeser Community Scheme is located approximately 12 km downstream from
Lutzville. Ebenhaeser is scheduled under the Lower Olifants River Water User Association
(LORWUA) for 257 ha of water use entitlements, which needs to be distributed to 153 plots (1.68
ha each) plus a commercial farmer with 8.6 ha. The water is delivered to an existing balancing

dam at the end of the canal system. A pumped scheme delivers the water under pressure.

The successful land claim lodged by the Ebenhaeser Community has resulted in thirteen (13)
farm parcels being handed over to the Ebenhaeser Community Project Association in March
2019, with further farms to be handed over in the future. These farms need additional water, and

some land parcels currently have no water allocation at all.

Five water supply clusters to augment the supply to restitution farms have been identified, that
will use 80% of the scheme’s water supply, with an area of 165 ha that can be irrigated, at an
allocation of 12 000 m%/ha/a, to match that of surrounding commercial farms. The remaining 20%,
a total of 59 ha, will be used for expansion of the Ebenhaeser Community irrigation area, at an
allocation of 8 437 m3¥ha/a. Significantly more land is available for irrigation, if water could

economically be conveyed to the area.

For this scheme, irrigators could pump water from the canal sections during weeks with surplus
flow, from the end of the Vredendal canal section on the left bank canal, as well as from the
Retshof canal section of the right bank canal, to a 2.302 million m® balancing dam on the left bank
of the Olifants River. The balancing storage includes a volume of 150 000 m? to be used by the
LORWUA for stabilising the operation of the lower sections of the right and left bank canals. From
the balancing dam, water is pumped to an elevated reservoir from where it is gravitated to the

irrigators. Figure 5-4 shows the proposed required bulk water infrastructure.
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The Ebenhaeser Scheme comprises the following bulk infrastructure:

An off-take structure from the existing Retshof right bank canal section

A 500 mm diameter and 765 m long gravity pipeline from the Retshof canal diversion point to
a combined 2.5 M¢ diversion balancing sump

A 37 m syphon through the Olifants River

An off-take structure from the existing Vredendal right bank canal section

A 560 mm diameter 93 m long gravity pipeline from the Vredendal canal diversion to the
diversion balancing sump

Construction of a combined diversion balancing sump (2.5M¢)

A pump house at the combined diversion balancing sump

A booster pump station at the lined earthfill balancing reservoir

A 710mm diameter 520 m long rising main pipeline from the diversion balancing sump to the
lined earthfill balancing dam

Construction of a lined earthfill balancing dam of 2.302 million m* capacity

Construction of inlet and outlet structures required to make operational releases from the lined
earthfill balancing dam to the Retshof and Vredendal canal sections

Construction of a 560 mm diameter and 1 975 m long rising main pipeline to a small balancing
reservoir

Construction of a 10.45 M¢ balancing reservoir. Note that the size of the reservoir could
increase if, during implementation, it is decided to provide more hours of storage for emergency
situations

A 17 700 m long gravity main pipeline, with varying diameters, to five water supply clusters
An access road to the balancing dam and balancing reservoir (length is not available at this
stage), which follows the alignment of an existing jeep track; and

Electricity supplies for lighting, pumps and other fittings.
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6. SCOPE OF SERVICES

The EAP is required to review the feasibility study reports and the environmental screening
assessment before identifying and confirming the listed activities within the EIA Regulations, 2014, as

amended.

The EAP is responsible for undertaking the required environmental impact assessment process
(Environmental Scoping and EIA phases) in terms of all applicable legislations (refer to Section 7).
The objective of the EIA process is to obtain three (3) Environmental Authorisations for the proposed
Clanwilliam Dam Bulk Conveyance Infrastructure (the activity) for the proposed three government
waterworks from the Department of Forestry, Fisheries and the Environment (DFFE) who is the
Competent Authority. In addition, guidance must be obtained from DFFE regarding the approach to

be followed for authorisation of the proposed 7 private or joint venture schemes.

The Technical Proposal must include a methodology for this process, taking into account but not limited
to the following:
e The EAP is responsible for the compilation of the relevant application forms for the proposed
project and submission to the competent authorities.
e Pre-consultation and Authorities meetings with DFFE, DWS, Department of Mineral Resources
and Energy (DMRE) and other competent authorities should be undertaken.
e The EAP shall be required to undertake all tasks necessary for the completion of the
Environmental Scoping and EIA phases, which shall include the following main activities:
a) Inception phase
b) Site visits during the Environmental Scoping and EIA phases
c) Public participation process (PPP) as per the EIA Regulations
d) Drafting of an Environmental Scoping report
e) Preparing a plan of study for the EIA phase
f) Environmental impact assessment including specialist studies (Section 6.6);
g) Heritage and paleontological assessment
h) Socio-economic impact assessment
i) Environmental Management Programme (EMPr)
j) Environmental Management Plan (EMP) for the proposed quarries and borrow areas,
as well as the submission of applications to the DMRE for their authorisation; and

k) Water Use Licence Applications in terms of the National Water Act (NWA), 1998.
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6.1

The appointed PSP is required to do an assessment of the feasibility study reports and other available

Inception Report

information. This includes a review of the environmental screening of the project carried out in the

feasibility study.

The PSP shall compile an Inception Report that consists of a detailed description of tasks and

methodology, a study programme, human resource schedule, cashflow projection, etc.

6.2 Project Management

Project management and coordination of the EIA Study is the responsibility of the PSP under

supervision of the DWS Project Manager. This involves various meetings and site visits for which

bidders must make provision in their Financial Proposals, as specified in Table 6.1.

Table 6.1: EIA Study Meetings and Site Visits

MEETING TYPE NUMBER OF MEETING VENUE | PSP OBLIGATIONS
MEETINGS

Inception meetings Total =2 Pretoria a) Arrangements for meetings

b) Attendance of meetings

c) Minute taking and distribution
Meetings with Total =5  Pretoria = 4 a) Arrangements for meetings
authorities b) Attendance of meetings

Cape Town = 1 c) PowerPoint presentations

d) Minute taking and distribution

Presentation to DWS | Total = 2 DWS Pretoria High quality PowerPoint presentations

management by one or two team members
(including study leader)
Study Management Once every | Alternate
Committee (SMC) two months | venues
meetings Total = 12 between _
Clanwilliam and a) Arrangements for mgetmgs
Vredendal b) Attendange of meetlngs
— : c) PowerPoint presentation of study
Project Steering Once every | Alternate
) progress
Commlﬂee _(PSC) two months | venues d) Minute taking and distribution
meetings with role Total =12 between
players Clanwilliam and
Vredendal
Public meetings with | Twice a Study area a) Arrangements for meetings
stakeholders year for (Clanwilliam, b) Progress reports
each Vredendal, and | c) PowerPoint presentations
scheme Ebenhaeser) d) Minute taking and distribution
Total =12 e) Arrangements for refreshments
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The PSP is responsible for Travel and Subsistence costs of study team members (PSP team
members) attending meetings and site visits. The PSP provides Secretarial Services at all meetings

and workshops and other engagements.

a) Project Steering Committee and Public Meetings

DWS provides the PSP with the names and contact details of DWS officials and other officials that are
nominated to the Project Steering Committee (PSC) as well as Study Management Committee (SMC).
The coordination, arrangement and cost of PSC, SMC and public meetings is the responsibility of the
PSP appointed for this EIA Study.

b) Liaison with Role Players
The PSP is responsible for arranging liaison meetings with role players as needed. These meetings
are in addition to those indicated in Table 6.1 above. Typical role players for this study are:
o Department of Water and Sanitation (DWS)
« Department of Forestry, Fisheries and the Environment (DFFE)
o Department of Agriculture, Rural Development and Land Reform (DARDLR)
e Western Cape Department of Agriculture (WCDoA)
e Cederberg Local Municipality
e Matzikama Local Municipality
e Augsburg Agricultural Gymnasium
¢ Berg-Olifants Proto Catchment Management Agency (CMA)
¢ Lower Olifants River Water User Association (LORWUA)
¢ Clanwilliam Water User Association
e Ebenhaeser Community Development Trust; and

e Ebenhaeser Community Property Association Committee.

¢) Coordination and Management of Study Team

It is the PSP Study Leader’s responsibility to ensure that all team members are mobilised and tasks
activated and completed on time. The appointed PSP is responsible for presenting project progress at
SMC and PSC meetings through formal PowerPoint presentations. Monthly progress reporting is also

required by the DWS on prescribed templates.

d) Quality Control of Deliverables

It is the responsibility of the Study Leader to review all deliverables (draft and final) before submission
to DWS. The Study Leader shall ensure that all reports are prepared in a format acceptable to DWS,
as well as DFFE, and conform to the template that will be provided. Quality control of reports is required

to ensure that language use and grammar are of a high standard, and reports contain all the required
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technical information. Any reports that display a lack of review and scrutiny by the Study Leader will

be sent back to the PSP before the DWS Project Manager can review them.

e) Financial Management

The Study Leader shall ensure that DWS is invoiced as required and that invoices are supported by
all the necessary documentation prescribed by DWS. It is the responsibility of the PSP to ascertain
DWS requirements at the onset of the Study. A progress report must also be submitted that covers the
invoice period. This progress report is in addition to the one that has to be prepared for PSC meetings
that covers the period between two successive PSC meetings. The PSP contract for this study will be
deliverable-based and invoices are paid only for claims linked to the deliverables contained in the
Contract. The PSP is advised to break down the Study Programme into sufficient interim milestones

to allow a smooth cash flow.

f) Technical Support from Feasibility Study PSP

The EIA PSP (the EAP) will require Technical Support from the engineering firm that conducted the
Post Feasibility Bridging Study, to explain technical aspects of the proposed project, to interpret
technical information and to modify the scheme configuration as recommended by the EIA process or
as required by conditions of authorisation. Bidders must take note that the Bridging Study was
completed in June 2021 and final study reports are available on the DWS website. The engineering
firm that was appointed by the Department to undertake the Post Feasibility Bridging Study (Zutari Pty
Ltd, Cape Town) must be approached to nominate a suitably qualified and experienced engineer,
preferably the same person who was appointed Study Leader, to be added to the EIA Study team.
Bidders are required to add the price for technical support to their Financial Proposal; no

Provisional Sum has been allowed for this task. Zutari may be contacted as follows:

Zutari (Pty) Ltd
1 Century City Drive
Waterford Precinct
Century City
Cape Town
7441
(P O Box 494, Cape Town, 8000)
Tel. 021 526 9400.

capetwon@zutari.com.
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g) Maintain Website
It is necessary to provide information to DWS Web Manager to update and maintain the DWS website
that will be used for dissemination of information during the study period. The following information,
among others, must be published.

¢ Proceedings of all public meetings

¢ Newspaper advertisements

¢ Issues and Responses Report

o Draft and Approved Scoping Report

e Draft and Approved Environmental Impact Report and specialist reports

e Draft and Approved EMPr and EMPL

e Environmental Authorisation (EA); and

e WULA Technical Report and supporting documents.

h) Appointment of External Specialists

The EAP is responsible for compiling Terms of Reference for the appointment of any additional
specialists that may be required for tasks not envisaged at tender stage. This task includes the
adjudication and appointment of the specialists through sub-consultancy agreements. It will be the

responsibility of the EAP to coordinate all specialists to meet project milestones under their purview.

A Variation Order(s) will be required for the appointment of external specialists to investigate aspects
that were not foreseen at tender stage and were therefore not included in this Scope of Services. The
need for such specialist studies may arise during the Scoping and EIA phases due to additional scope

proposed by interested and affected parties as well as by competent authorities.

6.3 Public Participation Process

An integral part of the EIA Study is the Public Participation Process (PPP), which is vital during both
the Environmental Scoping and EIA phases of this Study. Proper planning and timing of this process
is essential to ensure compliance with the timeframe specified in the amended EIA Regulations (2014).

It is the responsibility of the PSP to ensure that all Interested and Affected Parties (IAPs) are provided
with a reasonable opportunity to participate in the PPP as per requirements of Chapter 6 of
GN R982/2014 (as amended). At this stage it is envisaged that an integrated PPP will be required in
terms of NEMA and NWA (refer to GN R267/2017 Section 17).

Bidders are required to include the costs associated with the following key deliverables, as a minimum,

in their Financial Proposals:
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Identification of members of the public, key stakeholders, local authorities, government
departments, and environmental groups who may have an interest in or be affected by the
proposed schemes

Identification of all directly affected landowners, residents and communities

Maintaining a register of all IAPs and their contact details for the duration of the Study
Advertising the Environmental Scoping and EIA process for the proposed schemes in local and
regional media '

Developing and maintaining project information suitable for publishing on the DWS website,
during the EIA process

Preparation of a detailed Background Information Document (BID) and circulation to identified
IAPs on commencement of the EIA

Notification to all identified IAPs of the EIA process, and of their roles and responsibilities in
terms of the relevant environmental legislations

Circulation of all relevant information and environmental reports to IAPs for review and
comment

Arranging, coordinating and facilitating public and focus group meetings to present information
on the EIA process, to obtain comment and input from IAPs, and to minute these proceedings
Recording all issues raised by, and comments and responses received from IAPs in the Issues
and Responses Report (IRR)

Circulating all IAPs issues and comments to the project team so as to obtain feedback and
inform the technical detail of the project; and

Notification to all registered IAPs of the decision by DFFE on Environmental Authorisation and
DWS on the Water Use Licences, as well as the channels available to them should they wish

to appeal the decision or make general/specific comments.

Pre-application and Scoping Phase

The Environmental Scoping phase will build on the environmental screening report, which was

prepared during the feasibility study for the project, as well as the results of the DFFE web-based

screening tool. This phase entails the process of collecting, organising, analysing, interpreting and
communicating information that is relevant to the EIA process. Furthermore, this phase includes the

description of the environment and identification of the direct, indirect and cumulative physical,

chemical, biological, social, economic and cultural aspects of the environment that may be impacted

upon by the proposed project. An Environmental Baseline Study Report is required, either as a

stand-alone report or a chapter of the Scoping Report.
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Engagement with the public and key stakeholders during the Environmental Scoping phase is required
to provide input into the identification of potentially significant environmental impacts requiring

assessment.

A plan of study for the EIA needs to be included in the Environmental Scoping report. This plan should
provide detail on the proposed methodology that will be adopted for the Environmental Impact
Assessment in assessing the potential impacts and the details of the independent specialist studies
that will be undertaken. The Scoping Report will comply with the requirements of Appendix 2 of
GN R982/2014 (as amended).

The following deliverables are required from the appointed PSP for the Environmental Scoping phase

of the EIA process:
a) Pre-application completion of the DFFE web-based screening tool and subsequent

consultation with DFFE including confirmation of specialist studies required

b) Initial pre-application PPP to identify any potential major issues or objections to the project

c) Compilation of the Scoping Report and plan of study for the EIA process to be undertaken

d) Completion and submission of the relevant EIA application forms in order to register the project
and obtain official reference numbers for each of the three schemes

e) Post-application PPP with circulation of the Scoping Report for comment

f) Updating and finalisation of the Scoping Report taking cognisance of comments received
during the PPP, and how any additional issues or concerns raised by I&APs will be addressed
during the EIA phase; and

g) Submission of the updated Scoping Report to DFFE for approval.

6.5 Environmental Impact Assessment

The Environmental Impact Assessment (EIA) Report must comply with Appendix 3 of GN R982/2014
(as amended). It must build on the plan of study (as per Appendix 2(1)(h) of GN R982/2014, as

amended), which was completed during the Scoping Phase.

The following deliverables are required from the appointed PSP for the Environmental Impact

Assessment phase of the EIA process:
a) Environmental Impact Assessment Report in accordance with the plan of study described in

the Scoping Report
b) Specialist Study reports
c) Incorporation of findings and recommendations of specialist studies into the EIA Report

d) Compilation of an Environmental Management Programme complying with Appendix 4 of
GN R982/2014 (as amended) for inclusion in the EIA Report
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e) Circulation of the EIA Report to registered 1&APs for comment and inclusion of the comments

and EAP/applicant’s responses in an updated Comments and Responses Report; and

f) Finalisation of the EIA Report and submission to DFFE within the regulated timeframes as per

GN R982/2014, as amended.

6.6 Specialist Studies

Various specialist studies are required, as part of the EIA process, to assess and quantify social,
economic and environmental impacts of the proposed project and develop suitable mitigation

measures. Specialist studies that are envisaged for this project include:

e Terrestrial ecology and botanical study

e Aquatic ecology and wetland study

e Freshwater study (surface and ground water) including water quality impact assessment
(section 21 of NWA, 1998)

e ‘Heritage and palaeontological study

e Socioeconomic impact assessment

e Agricultural impact assessment

o Traffic and access roads study; and

e Electrical network study for power supply during construction and operation of the schemes.
Specialists required for this EIA Study must be drawn from the list shown in Table 6.2 below.
Table 6.2: Specialists for the EIA Study

SPECIALIST STUDY REQUIRED SPECIALIST PROFESSIONAL BODY
(Minimum Qualification) (Professional Registration)

Terrestrial Ecology and | BSc Honours degree in | SACNASP

Botanical Study Ecology or Botany or
Zoology or related field

Aquatic Ecology and Wetland | BSc Honours degree in | SACNASP
Study Ecology or  Aquatic
Science or related field

Freshwater Study BSc Honours degree in | SACNASP |
Hydrology or Microbiology |
or Chemistry or related
field

Heritage and Palaeontological | BSc Honours degree in SACNASP

Study Archaeology or Human
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| Geography or History or

related field
Socioeconomic Impact | BSc Honours degree in | ESSA or SACSSP ]
Assessment Economics or Sociology

or related social science

Agricultural Impact Assessment | BSc Honours degree in SACNASP or ECSA
Agriculture  (Agronomy),
Agricultural  Engineering
or Agricultural Economics
(Agronomics)

Traffic and Access Roads Study | BSc Honours in  Civil | ECSA
Engineering or Highway

Engineering or Traffic

Engineering

Electrical Network Study BSc Honours Electrical | ECSA

| Engineering |

Bidders must make provision in their Financial Proposal for all costs associated with conducting the
above-mentioned specialist studies for the proposed project. A list of the proposed specialists must
appear in the Technical Proposal together with their curriculum vitae showing previous experience on

similar projects.

Should further unforeseen specialist studies be identified as critical for obtaining environmental
authorisation, the necessary specialist sub-consultants will need to be appointed. In that event, the
PSP shall be required to submit a comprehensive motivation for approval by DWS, which shall include
a detailed cost proposal. The specialist sub-consultants are then appointed and paid via a Variation

Order that must be approved by DWS prior to commencement of the additional scope.

6.7 Environmental Management Programme

The PSP is required to compile an EMPr that addresses mitigation measures for environmental
impacts during design, construction and operation of the proposed project (as identified in the EIA
Report). The EMPr must comply with Appendix 4 of GN R982/2014 (as amended) and will form part
of the EIA Report submission.

6.8 Application for Licence for Borrow Areas

At this stage it is anticipated that borrow areas may be required to source construction material, which
could trigger listed activities under GN R983 and R985, as amended. The PSP must therefore make
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provision for a separate application to be submitted to the Department of Mineral Resources and

Energy (DMRE) for the authorisation of these listed activities. An Environmental Management Plan

(EMP) is required.

6.9 Water Use Licence Applications

The objectives of this task are, but not limited to, the following:

e Determination, in consultation with DWS Water Use Licensing Office and Legal Services, the
need for water use licences

o Determination of the different components of the scheme that require licensing in terms of
Section 21 of the National Water Act, 1998 (Act No. 36 of 1998) and the different categories of
water use

e Technical report providing necessary information for processing of the water use licence
applications. The report must be prepared in close liaison with both the Water Use Licensing
Office at Head Office and the Western Cape Regional Office; and

e Completion of relevant water use licence application forms and all related requirements
specified in the National Water Act, Act 36 of 1998 section 41 and requirements of the DWS.

The Ebenhaeser balancing dam, for instance, may require a Water Use Licence Application (WULA)
in terms of Section 21 (b), (c) and (i) of the National Water Act (NWA), 1998. The PSP must therefore
make provision for a WULA for the proposed storage dam. In addition, there are three (3) syphons that
will be constructed across rivers that may require Section 21 (c) and (i) WULAs to be undertaken for
each. The WULA process and deliverables must comply with GN R267/2017.

The beneficiary water users are responsible for undertaking any other WULA processes required in
terms of Section 21 of the NWA individually and separately from this process. These other processes

must be documented in the WULA technical report in consultation with DWS.

Technical Reports on Water Use Licence Applications (x3) are required which must include the

relevant application forms as appendices. The reports must be of a high standard.

6.10 Amendment of Authorisation and Assistance with Appeals

This appointment requires involvement by the PSP until final authorisation of the proposed project has
been obtained from DFFE. It is therefore required that the appointed PSP provide a support service to

DWS in handling all comments, amendments and appeals lodged against the project.

This implies that the appointed PSP will have to perform all required administrative and related
professional tasks, such as setting up meetings with DFFE and the appellants, preparing responses
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and communicating with 1&APs as required by the relevant legislations, examining conditions of
authorization to determine any necessary amendments, and preparing applications for such

amendments. This task requires close collaboration at all times with DWS on all issues.

Upon receipt of all the appeals from DFFE, the appointed PSP will be responsible for preparing the
Draft and Final Appeals Response Report (ARR) in the prescribed format that must be submitted to
DFFE. The PSP is responsible for the Legal Review of appeals lodged against the project and review
of proposed responses. Furthermore, the appointed PSP is required to perform all the administrative
and professional tasks associated with this legal review. Bidders shall make provision in their
Financial Proposal for the cost to prepare the Draft and Final ARR, to prepare and submit
applications for amendments to DFFE as well as costs for related administrative and

professional tasks.

Bidders shall make provision in their Financial Proposal for a maximum of 10 appeals and 2
applications for amendment. The Financial Proposal must unequivocally indicate a breakdown of costs
per appeal and per application for amendment. This quotation must also cover the cost to deal with all

non-appeal comments and the administrative and professional tasks related to the Appeal Phase.

An experienced Legal Professional with a proven track record in water and environmental

legislations, and specializing mainly in these fields, shall be responsible for the legal review.

6.11 Capacity Building and Training

Bidders must make provision for capacity building and training of DWS officials and interns in technical
and legal aspects of environmental assessment forming part of scope of this EIA Study. The content
of the capacity building programme will be developed by the appointed PSP in consultation with the
DWS Project Manager.

The capacity building of DWS officials and interns may involve secondment to the appointed PSP for
certain elements of the EIA Study to gain practical experience. The cost to the PSP is limited to the
time required to mentor these officials and the provision of office space and other study-related

resources. Bidders must confirm in their Technical Proposal compliance with this requirement.

A second method of training is the presentation of one-day workshops to present selected technical
and legal aspects of the EIA Study to DWS officials. These workshops MUST be accredited with
SACNASP and ECSA to enable participating scientists and engineers, respectively, to gain credits for
Continuing Professional Development (CPD). The content of such training material should be

presented in the Technical Proposal but is subject to review in due course.
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The Financial Proposal must make provision for secondment of three (3) officials for a
cumulative period of six (6) months each and the presentation of two (2) one-day workshops. It
is anticipated that one workshop will be presented in Cape Town and the other in Pretoria. The
two workshops may, however, be combined if conducted virtually, depending on the preference
of the DWS officials. In addition to preparation of the presentation material, provision must be
made for arranging of the venue, refreshments and lunch and registration for CPD accreditation

with both SACNASP and ECSA.

6.12 Programme for EIA Study

The duration of the EIA Study is estimated to be 24 months. Bidders must submit with their Technical
Proposal a clearly illustrated programme of the EIA Study indicating all major milestones. The
programme must also indicate the duration of the various tasks which must all be completed within the

estimated Contract period of 24 months. The programme must be written with MS Project.
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APPLICABLE LEGISLATIONS

The legislations applicable to this EIA Study for the Proposed Bulk Conveyance Infrastructure for the

additional water available from the raised Clanwilliam Dam include the following:

a)

b)

d)

National Environmental Management Act (No. 107 of 1998, as amended)

The project requires a Scoping-EIA process in terms of the National Environmental Management
Act (NEMA), as it will trigger inter alia activities 15 and 16 of GN R984 (2014, as amended). The
project will also trigger various listed activities under GN R983 and R985 (2014, as amended).

Mineral and Petroleum Resources Development Act (No. 28 of 2002, as amended)

The project may require specific construction materials to be sourced from borrow areas if suitable
materials are not available from commercial sources. This will result in the need for borrow pits
close to the construction sites. DWS has been exempted from the provisions of sections 16, 20,
22 and 27 of the Mineral and Petroleum Resources Development Act (MPRDA), in terms of section
106 of the Act. While the amended GN R983 and R984 now exclude section 106 (mining activities),
auxiliary activities such as vegetation clearance or access roads are not excluded. At this stage it.
is therefore anticipated that borrow (mining) areas might trigger listed activities under GN R983
and R985. Appendices 1 of GN R983 to R985 specify that the Minister of Mineral Resources and
Energy is the Competent Authority (CA) for listed activities that are directly related to the extraction
or primary processing of a mineral. A separate application will thus be required to be submitted to
the Department of Mineral Resources and Energy (DMRE) for the authorisation of any listed

activities, which are triggered as a direct result of the mining activities (borrow pits).

National Environmental Management: Biodiversity Act (No. 10 of 2004, as amended)
Based on the Post Feasibility Bridging Study the study area encompasses a total of 28 threatened
ecosystems with two categorised as Endangered (Leipoldtville Sand Fynbos and Citrusdal Shale
Renosterveld). There are a few areas mapped as Critical Biodiversity Areas, CBA 2, in the study
area. |t is anticipated that the NEM:BA will have to be consulted.

National Water Act (No. 36 of 1998, as amended)

The volume of water to be stored in the Ebenhaeser earthfill balancing dam is 2.3 million m*. The
dam thus requires a Water Use Licence Application in terms of section 21 (b) of the National Water
Act. Applications (section 21) will also be required for other elements of the three schemes.

National Forests Act (No. 84 of 1998, as amended)
Although the project area is characterised by sparse vegetation, the balancing dam site and other
components of the project are located within ‘Endangered’ ecosystems. The dam site is in a near
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natural state. For each of the three schemes, it is required to assess the potential impacts on tree

species and obtain the required permits in terms of the National Forests Act (NFA).

Nature and Environmental Conservation Ordinance (No. 19 of 1974)

The balancing dam site is located within an ‘Endangered’ ecosystem, which is in a near natural
state. It is therefore anticipated that a permit might be required for the relocation, damage or
destruction of species that are protected under the Nature and Environmental Conservation

Ordinance.

National Heritage Resources Act (No. 25 of 1999)

The proposed project requires notification of Heritage Western Cape (HWC), in terms of Section
38 (1)(b) and (c) of the National Heritage Resources Act (NHRA). In the event of a heritage object
and/or site being identified during phase 1 of the Archaeological and Paleontological Study, an
application for a permit for destruction or reloéation will be required. Phase 2 of the Heritage and
Palaeontological Study will be conducted only if required by HWC:; hence costs for both phase 1
and 2 must be listed separately in the Financial Proposal. Should the specialist study not proceed
to Phase 2, the budget for this task may be reallocated to tasks with deficits, but any such

reallocation will need written approval of the DWS Project Manager.

Competent Authority

Note that in terms of Section 24C (2)(d)(i) of NEMA and Section 43 (1)(c)(i), DFFE is the competent
authority (CA) for all listed activities under GN R983, R984 and R985. Other competent authorities
include DWS for WULA applications, DMRE for mineral licensing (borrow areas), and Heritage

Western Cape for permits to disturb national heritage sites.
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8. THE PROPOSAL
Bidders are required to submit, at their own cost, the Proposal (Bid) which must consist of the
following documents:
e Standard bidding documents, as described under Section 8.4
e A Technical Proposal, to demonstrate the capacity of the bidder to perform all aspects of the
EIA Study described in this ToR; and
« A Financial Proposal, to provide the cost of performing this EIA Study (sealed in a separate

envelope — separate from the technical proposal).

Bidders must submit comprehensive Technical and Financial Proposals as this EIA Study is managed
to avoid variation orders as far as possible. Bids that show a lack of understanding of the scope of

services and that do provide sufficient detail will receive low scores.
8.1 Technical Proposal

8.1.1 Introduction

An introductory section, no more than one A4 page, should provide a brief overview of the bidding

organization with particular emphasis on capacity available to perform this Study.

8.1.2 Past Experience

The Bidder is required to provide information on relevant assignments (water resource development
or water services or similar projects) undertaken by the bidder in the past 10 years. A minimum of 5
projects undertaken in the last 10 years with at least 1 project having a contract value of R3 million or
more is required. Relevant details must be given to indicate the extent to which these past studies
relate to the Scope of Services. The roles of the proposed Study Leader and other key team members
(Task Leaders and Specialists) in these past assignments must be stated. In addition, contact details
of the client organisation, contract amount and programme duration must be specified for each project.

This section should not exceed five A4 pages.

8.1.3 Approach and Methodology

The Scope of Services given in Section 6 makes it clear that this Study should be undertaken in a

modular manner, structured around clearly defined and related tasks.
Bidders must provide a brief description of the approach, methodology including any comments on the

ToR showing their understanding of challenges associated with the project, time frames, resources

and systems to complete the Study on time. The Bidder is expected to provide a brief outline of the
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tasks to be undertaken, placing emphasis on the critical aspects of each task. Particular attention

must be given to the need to comply with existing legislations.

Where the ToR is silent on a particular issue, in the opinion of the bidder, bidders must state clearly
what complications can be expected to arise during the Study and what additional tasks/scope may

become necessary. This additional scope must be clearly explained in the Technical Proposal.

Bidders are required to attach a provisional Programme in Gantt chart format, written with MS
Project, demonstrating the bidder’s understanding of the best way to execute the Study. This graphical
Programme should indicate envisioned phases of the Study, tasks within phases and, where

necessary, sub-tasks. The Programme must also indicate the timing of the critical milestones as well

as the Critical Path.

The methodology should be documented in no more than twenty A4 pages, excluding diagrams and

graphical illustrations.

8.1.4 Team Capability and Availability

The PSP is required to mobilise a team of highly skilled professionals with the necessary knowledge,
experience and expertise to undertake and complete all the tasks contained in this ToR successfully.
An Organogram must be provided for human resources indicating key positions such as Study
Leader, Task Leaders, Specialists and key support staff. Key team members proposed for these
positions must be identified by name and supported by CVs of not more than two A4 pages each,
attached in a specially designated Appendix. Brief capability statements must be given in each CV,
emphasising relevant recent experience. It is, however, not necessary to attach CVs for non-

specialist and non-key support staff.

The availability of the study leader, specialists and other key team members must be confirmed for the
entire Study duration, making reference to limitations placed by other commitments known to the
bidder at the time of tendering. CVs must be signed and dated to confirm consent and availability of
each key team member. For ease of reference, details of key team members must be summarised in

a table with clear reference to the CVs attached in the appendix.

The Study Leader and Specialists must be registered with relevant professional bodies as specified
in Table 6.2, Section 6.6 on page 21. Proof of qualifications and professional registration must

accompany each CV.

This section of the Proposal should be limited to five A4 pages excluding CVs that must be attached

in a designated appendix. Company profiles and other marketing material may be provided in a
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separate appendix, but this information WILL NOT be considered in the evaluation of bids, so bidders

must keep this information to a minimum.
8.2 Financial Proposal

8.21 Requirements for Financial Proposal

The Financial Proposal MUST be submitted as a stand-alone document that provides

comprehensive information on the cost of performing the EIA Study.

Bidders must make provision in their Financial Proposal for all costs to be incurred in undertaking the
tasks described in the scope of services and associated tasks completely. Bidders must note that no
Provisional Sums have been made available and are required to include all envisaged costs in their
Financial Proposal. Requests to increase the original Contract Price, through variation orders, shall
be considered only in exceptional circumstances, necessitated by unforeseen additional scope

that cannot be paid from a re-allocation of funds between tasks.

The Financial Proposal shall include the following information as a minimum.

e A breakdown of deliverables and associated costs based on the allocation of resources and
time to the various tasks, sub-tasks and disbursements (refer to 8.2.2 below)

e Value Added Tax (VAT) at 15% applied on the total estimated cost

e A quotation for escalation of professional fees, as a percentage (%) per annum, only for
Contract Period extensions

e A cash flow for the entire Contract Period based on the envisaged Study Programme; and

e A schedule of human resources showing HDI Status. The total fees to be earned by HDI team

members must also be presented as a percentage (%) of the total professional fees.

8.2.2 Cost of Deliverables

Payments for this EIA Study are managed based on deliverables completed and NOT the number of
man-hours. The breakdown of deliverables must therefore be presented in the Financial Proposal to
provide a smooth cash flow for the tasks to be undertaken in conducting the Study. A guideline of

deliverables is presented in Chapter 9.

The cost of a deliverable shall include the cost of resources (human and material) as well as

disbursements and other costs required to produce the deliverable. This MUST include costs for

hiring Specialists appointed on this EIA Study.

8.3 Administrative Compliance

Bidders must comply with the requirements listed in Table 8.1 below.
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Table 8.1: Administrative Criteria
No | Criteria | Yes | No

1 Bidders must be registered with National Treasury Central Supplier Database '
(CSD). Proof in the form of print-out from CSD is required |

2 Tax compliance with SARS (verified through CSD and SARS)
3 Bidders must complete, sign and submit SBD 1, SBD 3.3, SBD 4, SBD 6.1

8.4 Evaluation System

Proposals (bids) will be evaluated by the Department of Water and Sanitation in terms of the
Preferential Procurement Regulations 2022 (as amended). A copy of the Preferential Procurement
Regulations 2022 can be downloaded from www.treasury.gov.za. In accordance with the Preferential
Procurement Regulations 2022, adjudication of bids shall be based on the 80/20 points system and

the specified evaluation criteria.

A three-phased evaluation system will be applied in evaluating the bids. On receipt of the proposals,
the evaluation process outlined below is followed to select the most suitable bidder to undertake the

EIA Study.
e Phase 1: Mandatory Requirement

e Phase 2: Functional / Technical Evaluation; and

e Phase 3: Price and Specific Goals (80/20 preferential system).

8.4.1 Phase 1: Mandatory Requirement
The Study Leader (the EAP) must be registered with both EAPASA and SACNASP. In addition, task

leaders and specialists must be registered with a relevant professional body as specified in Table 6.2,
Section 6.6. Proof of professional registration (copies) must be attached. Non-compliant bids will

be disqualified.

8.4.2 Phase 2: Functional / Technical Evaluation

Bidders must score at least 70% on Functionality to qualify for Phase 2 of the evaluation. Bids that

score below 70% will be disqualified as technically incompetent and unacceptable.
Functionality criteria listed in Table 8.2 are defined as follows.

Definition of Points Value:
1= Veery Poor 2 =Poor 3= Average 4 =Good 5 = Excellent
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Functional / Technical Criteria

Points
value

Weighting
Points
Awarded

Past Experience:

a) This criterion relates to the experience of the bidding company in
EIA studies on water resource development projects, water
services projects or similar projects over the past 10 years. A
minimum of 5 projects is required (1 project with contract value of
R3 million or more).

b) In the case of a joint venture (JV) or sub-consultant the relevant
experience of all companies should be provided. Points are then
awarded on a pro-rata basis according to the JV agreement (50:50
or 75:25, etc.).

c) Past experience must be presented in table format under Past
Experience section of the Technical Proposal and must not
exceed five A4 pages. For each past project, a completion
certificate or confirmation letter from the client must be attached
and clearly referenced in the Proposal.

More than 5 projects in the past 10 years (1 project with contract

value of R3 million or more)

5 projects in the past 10 years (1 project with contract value of R3

million or more)

4 projects in the past 10 years

3 projects in the past 10 years

0 to 2 projects in the past 10 years

25

Methodology:

The methodology presented by bidders is evaluated according to the
following criteria:

a) Detailed method statement is given for each task of the Study.

b) Expected challenges associated with tasks are highlighted.

c¢) Critical aspects of tasks are emphasised.

d) Relevant legislations are indicated; and

e) Detailed Study Programme is attached.

All 5 criteria are adequately addressed in Technical Proposal

4 criteria are adequately addressed in Technical Proposal

3 criteria are adequately addressed in Technical Proposal

1 to 2 criteria are adequately addressed in Technical Proposal

= N W Al O

No criteria are addressed in Technical Proposal

35
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Team Capability: Study Leader

The Study Leader must comply with the following criteria:

a) Must be a holder of BSc Honours Environmental Science or
related field and be registered with both EAPASA and SACNASP.
Proof of qualifications and professional registration must be
attached.

b) Should have at least 10 years’ experience in environmental impact
assessment conducted on water resource development projects
or water services projects or similar projects. Study leader's CV
must be attached.

¢) Should have experience in project management gained in the past
10 years or more. Study leader’s CV must be attached; and

d) Should have been a study leader on one or more large EIA studies
with a contract value of at least R3 million. Study leader's CV
showing the scope of projects undertaken, cost of projects and
key elements of the projects must be attached together with proof
of qualifications (copies) and professional registration (copies).

Exceeds the above 4 criteria

Satisfies all 4 criteria

Satisfies only 3 criteria

Satisfies only 2 criteria

= N W Ao

Satisfies 0 or 1 criterion

10

Team Capability: Task Leaders and Specialists

a) Task leaders and specialists should have a minimum of 8 years’
experience in environmental impact assessment conducted on
water resource development projects, water services projects or
similar projects. CVs of task leaders and specialists must be
attached.

b) Task leaders and specialists should have a minimum qualification
of BSc Honours degree in a relevant field specified in Table 6.2,
Section 6.6 on page 21. Proof of qualifications (copies) must be
attached.

c) Task leaders and specialists should be registered with a relevant
professional body specified in Table 6.2. Proof of professional
registration (copies) must be attached; and

d) An organogram of the project team showing positions and roles in
the study should be provided.

Exceeds the above 4 criteria

Satisfies all 4 criteria

Satisfies only 3 criteria

Satisfies only 2 criteria

N W A~ O

20
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Satisfies 0 or 1 criterion

Capacity Building and Training (Skills Transfer):

Provide clear proposals on capacity building and training which must
include secondment of DWS officials and presentation of training
workshops accredited with ECSA & SACNASP for skills transfer.
Proposed topics for the accredited workshops should be listed.

Provision is made for secondment of 3 DWS officials and 2
accredited workshops

Provision is made for secondment of 2 DWS officials and 1 or 2
accredited workshops

Provision is made for secondment of 1 DWS official and 1 or 2
accredited workshops

Provision is made only for secondment of DWS officials

Provision is made only for presentation of workshops OR no
provision is made for training and capacity building

10

TOTAL

100

8.4.3 Phase 3: Price and Specific Goals (80/20 system)

Price

A maximum of eighty (80) points are allocated for Price on the following basis.

Py = 80(1—- Pt—PmmJ

Pmin
Where:
Ps
Pt
Pmin

Comparative price of lowest acceptable bid.

Table 8.3: Preference Points System (Specific Goals)

Comparative price of bid under consideration; and

Points scored for comparative price of bid under consideration

SPECIFIC GOALS

NUMBER OF
POINTS TO BE
ALLOCATED

Women

5

People with disability

Youth (35 and below)

Location of enterprise (Province)

B-BBEE status level contributors from level 1 to 2 which are QSE or EME

5
5
2
3

Total Points for SPECIFIC GOALS

20
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Table 8.4: Documents Required for Verification of Points Allocation

Specific Goals Category Required Documents

Women Full CSD Report |
Disability Full CSD Report ]
Youth Full CSD Report

Location Full CSD Report

B-BBEE status level contributors from level 1 | Valid BBBEE certificate/sworn afﬁdavit_,

{012 which Sre\QSExgr EVME Consolidated BEE certificate in cases of Joint

Venture,
Full CSD Report

The definition and measurement of the goals above are as follows.

Women, Disability and Youth

This will be measured by calculating the pro-rata percentage of ownership of the bidding company
which meets this criterion. For example, Company A has five shareholders each of whom own 20% of
the company. Three of the five shareholders meet the criterion, i.e., they are women/disability/youth.
Therefore, this bidder will obtain 60% of the points allowable for each of the three goals.

Location of Enterprise

‘Local’ means bidder’s offices are in the province. Where a project cuts across more than one province,
the bidder may be located in any of the relevant provinces to obtain the points.

B-BBEE Status Level Contributors

From level 1 to 2 which are QSE/or EME.

Measured in terms of normal BBBEE requirements.
Note: Formula for calculating points for specific goals.

Preference points for entities are calculated on their percentage shareholding in a business, provided
that they are actively involved in and exercise control over the enterprise.

The following formula is prescribed:
PC= Mpa x P-own
100
Where:
PC= Points awarded for specific goal;

Mpa= The maximum number of points awarded for ownership in that specific category; and

P-own = The percentage of equity ownership by the enterprise or business.
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8.6 Specific Conditions

Bidders must pay attention to the following specific conditions:
e Bidders must submit one (1) original Proposal plus five (5) copies, marked appropriately
¢ Proposals must be submitted in sealed envelopes
e Joint ventures are required to submit a formal agreement between the parties involved in
the joint venture. The percentage involvement of each firm in the joint venture must be
clearly stated; and

e DWS is under no obligation to accept any bid, for whatever reasons it may consider
appropriate, and reserves the right not to proceed with the appointment of any firm that
responded to the invitation to tender. Should a decision be made not to proceed with
appointment, official notification will be communicated to all participating bidders.

9. GUIDELINE FOR DELIVERABLES

Deliverables such as reports, presentations, analyses, maps, letters, minutes and databases
must be provided in Microsoft applications and in PDF format (where applicable). Text for all
documents shall be Arial 11 font at 1.5 spacing, unless otherwise stated or agreed.

Provision must also be made to supply deliverables, such as reports and other documents, in
hard copy format. The report format (report layout) must be confirmed with DWS before submitting
the final version of a report. Reports are typically submitted as First Draft, Draft Final and Final
version. In addition to five (5) electronic (CD or memory stick) copies, three (3) hard copies
of each study report (final version) must be submitted. This is in addition to the electronic

copies to be uploaded on the DWS website.

Table 9-1 provides a guideline for the deliverables required for this EIA Study, but it is not an
exhaustive list. This list must be read in conjunction with the other sections of the Terms of
Reference. Bidders should examine the list, as well as related sections of the ToR, and submit
an updated comprehensive list of the expected deliverables for this Study in the Technical
Proposal. The proposed deliverables should be in sufficient numbers to allow the appointed PSP

to submit invoices on a regular basis that result in a healthy cash flow for the PSP.

Table 9.1: Guideline for Deliverables

No. Description
Work Plan setting out the various tasks that must be undertaken, with a detailed

A description of each task / sub-task / work package, and showing the expected
technical deliverables
| Study Gantt Chart (MS Project) showing the various tasks, sub-tasks and work

B

packages with delivery dates (to be updated regularly)
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Monthly Progress Reports containing information on expenditure, ad-hoc reports_'

to DWS, and a Study Close-out Report

Minutes of project steering committee (PSC) and study management committee
(SMC) meetings, public meetings, other meetings and workshops, and

Presentations on study progress

Decisions Register to record substantial decisions made to guide the smooth

execution of the Study

|Record of Liaison with role players and stakeholders

- Scoping and EIA Process typically produces the following deliverables:

¢ Inception Report

e Background Information Document

¢ Scoping Report

e Public Participation Report

e Specialist Study Reports

e Environmental Impact Assessment Report

e Environmental Management Programme

e Environmental Management Plan

e Issues and Responses Report

e Appeals Response Report

e Summary Report (for the entire Scoping and EIA Process containing impacts
and mitigation measures)

o Register of Interested and Affected Parties

o Notifications to Interested and Affected Parties as required by relevant
legislations

e Newspaper advertisements as required by relevant legislations.

WULA Technical Reports (reports and forms)
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10. GENERAL INFORMATION

10.1 Client and Study Names

This Study shall be called: Environmental Impact Assessment for the Proposed Bulk Conveyance
Infrastructure from the Raised Clanwilliam Dam. This is the official name that must appear on all
Study Reports unless a revised name is communicated by the Client. For contractual purposes,
the advertised Bid Number must also be quoted in all official correspondences. The Department
of Water and Sanitation is the Client for this EIA Study represented by the Directorate: Water

Resource Development Planning.

10.2 Intellectual Property

Ownership of intellectual property for all the deliverables produced in this Study shall be vested
in the DWS. Deliverables contemplated in this clause include study reports, diagrams and maps,
models and software, raw and processed data, etc. — in hard or electronic format. Once the reports
and other study documents are uploaded on the DWS website, they enter public domain and can
be accessed and used by anyone provided that DWS ownership is acknowledged in the

prescribed format.

10.3 Invoices

The Financial Proposal, as well as invoices submitted for payment, must be structured in a
manner that makes it easy to link payments to deliverables. This information is used by DWS to
monitor study progress and drawdown of the budget by comparing invoices against approved
deliverables. Invoice checking and approval is a critical step in the payment process. A guideline

for deliverables appears in Table 9.1.

The invoice format to be adopted will need the approval of the DWS at the beginning of Study. A
pro-forma invoice must therefore be submitted the DWS for checking if the format meets the
requirements of DWS. A maximum of one (1) invoice may be submitted for payment in any month
during the Study although an invoice does not necessarily need to be submitted every month.
Deviation from this norm will require approval by the DWS Project Manager. In addition, the first
invoice may ONLY be submitted for payment after signing of the Contract by both Parties and
an Order Number has been generated. This allows the Department to comply with the National
Treasury maximum 30-day period to pay invoices of service providers. Under no circumstances

may the PSP undertake work before the Contract is signed.

10.4 Further Clarification
No briefing session is required for this bid. For further clarification of the Terms of Reference
and administrative matters, bidders are required to submit formal enquiries to the DWS

electronically via email up to 5 working days prior to bid closing date, through the address
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provided in Table 10.1. The Department will respond to all such queries in writing, via email, and
upload questions together with responses- onto the departmental website (www.dws.gov.za).

Assistance with accessing the webpage will be made available through the contact details
provided in Table 10.1 below and other bid documents. Late enquiries may, however, still be
communicated telephonically after the deadline, but such late enquiries will not be responded to

in writing.

10.5 Contact Persons
This Terms of Reference and invitation to bid are administered by the Directorate: Water

Resource Development Planning. Contact details for enquiries are given in Table 10.1 below.

Table 10.1: Contact Details

CONTACT PERSON POSTAL ADDRESS
DR MENARD MUGUMO Department of Water and
Tel: 012 336 6838 Sanitation
_ Private Bag X 313
Cell: 082 804 5162 PRETORIA
E-mail: mugumom@dws.gov.za 0001

(185 Francis Baard Street)

NOTE: Email correspondence regarding this Bid should be sent to the official with contact details
appearing in Table 10.1 above and copied to other contact persons given in the other bid

documents.
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