DEPARTMENT OF WATER AND SANITATION

DUE AT 11:00 ON

CLOSING DATE: 30 OCTOBER 2025
DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF
PRECAST BEAMS AND PARAPET WALLS INCLUDING PILING
FOR THE ACCESS ROAD BRIDGE TO NANDONI DAM REMEDIAL
ACTION PROJECT - ONLY RESPONDENTS WITH CIDB GRADING
7CE OR 7SJ OR HIGHER ARE ELIGIBLE TO BID

SUBMIT BID DOCUMENTS TO:

POSTAL ADDRESS: OR TO BE DEPOSITED IN:
DIRECTOR-GENERAL: THE BID BOX AT THE ENTRANCE
SUPPLY CHAIN MANAGEMENT WTE OF ZWAMADAKA BUILDING

WATER AND SANITATION 157 FRANCIS BAARD STREET
PRIVATE BAG X313 PRETORIA, 0001

PRETORIA, 0001

First Compulsory Briefing Session Second Compulsory Briefing Session
Date: 28 AUGUST 2025 Date: 14 OCTOBER 2025

Time: 11:00am Time: 09:00am

Venue: Department of Water and Sanitation: Construction North
Nandoni Dam Office Building
Nandoni Dam
Limpopo Province
GPS coordinates: 22° 58’ 27.63” S, 30° 35’ 50.48” E
TAKE NOTE: T 1.2 Tender data — Clause 5.7: Compulsory clarification meeting requirements

TENDER: (Company Address OR Stamp)

COMPILED BY:
DEPARTMENT OF WATER AND SANITATION: CONSTRUCTION NORTH



DEPARTMENT OF WATER AND SANITATION
DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF
PRECAST BEAMS AND PARAPET WALLS INCLUDING PILING
FOR THE ACCESS ROAD BRIDGE TO NANDONI DAM REMEDIAL
ACTION PROJECT - ONLY RESPONDENTS WITH CIDB GRADING
7CE OR 7SJ OR HIGHER ARE ELIGIBLE TO BID

PROCUREMENT DOCUMENT
Based on GCC - The General Conditions of Contract for Construction Works, 3rd Edition (2015),
published by the South African Institution of Civil Engineering

Issued by:

Department of Water and Sanitation
Zwamadaka building

157 Francis Baard Street

Pretoria

0001

Prepared by:

Construction North
Department of Water and Sanitation
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DEPARTMENT OF WATER AND SANITATION
DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE

ELIGIBLE TO BID

CONTENT OF DOCUMENT (as presented)

THE TENDER

Part T1: Tendering procedures
T1.1 Tender notice and invitation to tender

T1.2 Tender data

Part T2: Returnable documents
T2.1 List of returnable documents

T2.2 Returnable schedules

THE CONTRACT

Part C1: Agreements and Contract data
C1.1  Form of offer and acceptance

C1.2 Contract data
Part 1 — Data by the Employer
Part 2 — Data by the Contractor
C1.3 Pro-forma performance guarantee

C1.4  Occupational health and safety agreement
Part C2: Pricing data

C2.1  Pricing assumptions
C2.2 Bill of quantities

Part C3: Scope of work
C3 Scope of work

Part C4: Site Information
C4. Site Information

Tender
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Appendix A: Drawings

7810A-100 Rev B
7810A-101 Rev B
7810A-102 Rev B
7810A-110 Rev B
7810A-111 Rev B

Tender

BRIDGE PILING LAYOUT
BRIDGE FOUNDATION LAYOUT
BRIDGE DECK LAYOUT
BRIDGE ELEVATION LAYOUT
BRIDGE SECTION LAYOUT
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF
PRECAST BEAMS AND PARAPET WALLS INCLUDING PILING FOR
THE ACCESS ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION
PROJECT - ONLY RESPONDENTS WITH CIDB GRADING 7CE OR
7SJ OR HIGHER ARE ELIGIBLE TO BID

T1.1 TENDER NOTICE AND INVITATION TO TENDER

The Department of Water and Sanitation has invited contractors to enter into a contract for the road
bridge construction on below items;

1) Piling installation

2) M8 Pre-cast Beams installation

3) UMBS8 Pre-cast Beams installation

4) Permanent pre-cast formwork installation

5) Pre-cast parapet walls installation record /report

6) Allloading and offloading cost shall be included in the price rates.

This contract will be based on GCC - The General Conditions of Contract for Construction Works, 3rd
Edition (2015), published by the South African Institution of Civil Engineering.

Tenderers must have a CIDB contractor grading designation of 7CE or CIBD 7SJ or higher.

Documents may be downloaded from Department of Water and Sanitation website at www.dws.gov.za
and from National Treasury website at www.etenders.gov.za.

Queries relating to the issue of these documents may be addressed in writing to
bidenquirieswte@dws.gov.za and KhanyileT@dws.gov.za.

A compulsory site clarification meeting with representatives of the Employer will take place at the
Department of Water and Sanitation Construction North, Nandoni Dam project in Limpopo Province. The
Site is situated at Nandoni Dam + 14km east of Thohoyandou along the R524.

GPS coordinates: 22° 58’ 27.63” S, 30° 35’ 50.48” E) — see submission data for further particulars on
14 OCTOBER 2025 starting at 09:00 hrs.

The closing time for receipt of tenders is 11:00 hrs on 30 OCTOBER 2025. Telegraphic, telephonic,
telex, facsimile, e-mail and late tenders will not be accepted.

Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

Initial

Tender T1.1 - Invitation to tender
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF
PRECAST BEAMS AND PARAPET WALLS INCLUDING PILING FOR
THE ACCESS ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION
PROJECT - ONLY RESPONDENTS WITH CIDB GRADING 7CE OR

7SJ OR HIGHER ARE ELIGIBLE TO BID

T1.2 TENDER DATA

The conditions of tender are those contained in the latest edition of SANS ISO 10845-3: 2022 Ed2,
Construction Procurement — Part 3: Standard conditions of tender.

SANS ISO 10845-3:2022 Ed2 makes several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the provisions of SANS ISO 10845-3: 2022 Ed2.

Each clause number of data given below is cross-referenced to the clause in SANS ISO 10845-3:
2022 Ed2 to which it mainly applies.

Clause
number TENDER DATA
4 GENERAL REQUIREMENTS
The Employer is the Department of Water and Sanitation
41 Chief Directorate Construction Management
Construction North
Appendix A: Drawings
7810A-100 Rev B BRIDGE PILING LAYOUT
4.9 7810A-101 Rev B BRIDGE FOUNDATION LAYOUT
) 7810A-102 Rev B BRIDGE DECK LAYOUT
7810A-110 Rev B BRIDGE ELEVATION LAYOUT
7810A-111 Rev B BRIDGE SECTION LAYOUT
4.4 The employer’s agent email address is: KhanyleT@dws.gov.za
4.4 The language for communications is English.
5 TENDERER’S OBLIGATIONS
Initial
Tender T1.2-Tender data
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Clause
number

TENDER DATA

5.1.1

Only those tenderers who satisfy the following eligibility criteria and who provide the required
evidence in their tender submissions are eligible to have their tenders evaluated.

v

v

v

v

the Respondent is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.za/).

the Respondent has completed the Compulsory Declaration and there are no legal reasons for not
permitting the respondent from contracting with the Employer;

the Respondent, is tax compliant or provides written proof from SARS that the respondent has made
arrangements to meet outstanding tax obligations;

The Tenderer needs to satisfy the requirement of clause 6.8 and 6.11.

An Entity is not eligible to submit a bid if:

(0]

the Tenderer does not comply with the legal requirements of the Department’s Procurement.

the Entity submitting the bid is under restrictions or has principals who are under restriction to
participate in the Department’s procurement due to corrupt or fraudulent practices.

the Tenderer does not have the legal capacity to enter into the contract.

the Entity submitting the bid is insolvent, in receivership, bankrupt or being wound up, has his affairs
administered by a court or a judicial officer, has suspended his business activities, or is subject to
legal proceedings in respect of the foregoing.

the Tenderer cannot demonstrate that he possesses the necessary professional and technical
qualifications and competent, financial resources, equipment and other physical facilities,
managerial capability, personnel, experience and reputation to perform the contract.

the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and
contributions required in terms of the legislation applicable to the work in the contract.

the Respondent and any of its directors/shareholders are listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 or the National Treasury’s
Database of Restricted Suppliers (see www.treasury.gov.za) as a person prohibited from doing
business with the public sector;

the Tenderer has failed to perform on any previous contract and has been given a written notice to
this effect.

the Tenderer or a competent authorized representative of the Entity who submitted the tender has
not attended the compulsory clarification meeting or site briefing session if applicable.

the bid-offer is not signed by a person authorized to sign on behalf of the Tenderer.

more than one bid has been submitted by a Tenderer. Each Tenderer shall submit only one bid for the same
project, either individually as a Tenderer or as a partner in a joint venture. No Entity can be a subcontractor
while submitting a bid individually or as a partner of a joint venture in the same bidding process. An Entity,
if acting in the capacity of subcontractor in any bid, may participate in more than one bid, but only in that
capacity. A Tenderer who submits or participates in more than one bid will cause all the proposals in which
the Tenderer has participated to be disqualified.

Tender
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Clause TENDER DATA

number

5.1.1 Only those Tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a Contractor grading designation equal to or higher than a Contractor
grading designation determined in accordance with the sum tendered, or a value determined in
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations,
for a CIDB CE or SJ or higher class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
1. Every member of the joint venture is registered with the CIDB;

2. The lead partner has a Contractor grading designation in the CIDB CE or SJ or higher class of
construction work; and

3. The combined Contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a Contractor grading designation
determined in accordance with the sum tendered for a CIDB CE or SJ or higher class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

5.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

5.7 The arrangements for a compulsory site clarification meeting are as stated in the Tender Notice and
Invitation to Tender. (Site clarification meeting is also referred to as site briefing session.)

DIRECTIONS: The Department of Water and Sanitation Construction North, Nandoni Dam project in
Limpopo Province. The Site is situated at Nandoni Dam + 14km east of Thohoyandou along the R524.
GPS coordinates: (22° 58’ 27.63” S, 30° 35’ 50.48” E). Easy Access Road to the office with tar road.

NOTE TO TENDERER: Personal Protective Equipment (PPE) such as safety boots will be required
before entering the site to examine some aspects of the works.

A full-time employee of the respondent who is/are duly authorised and involved in preparing
submissions shall sign the attendance list in the respondent's name and get the Annexture A signed by
a duly authorised DWS official.

If addenda should be issued, it will only be issued to the respondents appearing on the attendance
register.

5.10 | Tenderers are required to state the rates and currencies in South African Rand (ZAR).

5.12 No alternative offer will be accepted.

Parts of each tender offer communicated on paper shall be submitted as an original, plus one (1)
softcopy.

5.13.1 The tenderer is requested to also provide an electronic format PDF (soft) copy on a USB flash drive of

the complete tender submission and to include this in their tender submission.

513.2 | The tenderer is required to provide proof of authority for the signatory to sign the form of offer and
acceptance and attach it to Annexure J, e.g., a company resolution.

Complete and sign Annexure J

Initial
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Clause
number TENDER DATA
5.13.4 | The tenderer is required to submit with his tender the following certificates as per requirements in 6.8
and returnable documents T2.2.
5.13.5 | The employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:
1) TENDER DETAILS:
Tender reference number: DWS11 0825 WTE
Title of Tender:
MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST BEAMS AND PARAPET
WALLS INCLUDING PILING FOR THE ACCESS ROAD BRIDGE TO NANDONI DAM REMEDIAL
ACTION PROJECT - ONLY RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID
2) DETAILS AND ADDRESS FOR DELIVERY OF TENDER OFFERS:
Location of tender box THE BID BOX AT THE ENTRANCE
Physical address: ZWAMADAKA BUILDING
157 FRANCIS BAARD STREET,
PRETORIA,
0001
5135 The “ORIGINAL” and “PDF (soft) copy on USB flash disk” are to be submitted. The PDF soft copy on a
o USB Flash drive is to be submitted together with the “ORIGINAL” packages.
5.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers shall NOT be accepted.
514 Tender offer which do not provide all the data or information requested, completely and in the form
) required, may be regarded by the Employer as being non-responsive.
515 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
) Tender.
5.16.1 | The tender offer validity period is 120 days.
519 The employer reserve the right to arrange access for the following inspections, tests, and analysis at
) Tenderer’s facilities.
5.20 The Tenderer is required to submit with his tender a letter of intent from an approved insurer undertaking
to provide the Performance Guarantee to the format included in Part C1.3 of this procurement document.
(See also GCC 2015: Clause 6.2 — Security.)
6 EMPLOYER’S UNDERTAKINGS
6.1.1 | The Employer will respond to requests for clarification received up to seven (7) working days before the
tender closing time.
6.2 The employer shall issue addenda until four (4) working days before tender closing time.
6.4 Tenders will be opened immediately after the closing time for tenders at 11:00 hrs
Initial
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Clause
number

TENDER DATA

6.8

Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received
a) complies with the requirements of the standard conditions of tender in this document,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.
A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one which,
in the employer's opinion, would
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified
in the scope of work,
b) significantly change the employer's or the tenderer's risks and responsibilities under the
contract,
or
c) unfairly affect the competitive position of other tenderers presenting responsive tenders, if it
were to be rectified.
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

6.9

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words
shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with 6.11 for

a) the gross misplacement of the decimal point in any unit rate,
b) omissions made in completing the pricing schedule or bill of quantities, or
c) arithmetical errors in

1) line item totals resulting from the product of a unit rate and a quantity in bill of quantities or schedules
of prices, or

2) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

d) If a bill of quantities or pricing schedules apply and there is an error in the line-item total resulting from
the product of the unit rate and the quantity, the line item total shall govern, and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line-item total
as quoted shall govern, and the unit rate shall be corrected.

e) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer shall be asked to revise selected item prices (and their rates if bill of quantities apply) to achieve
the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of errors
in the required manner.

Tender
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Clause

number TENDER DATA
6.11 Bids will be evaluated in accordance with the new Preferential Procurement Regulations, 2022, using
80/20 preference points system as prescribed in the Preferential Procurement Policy Framework Act
(PPPFA, Act 5 of 2000. The lowest acceptable bid will score 80 points for price, and a maximum of 20
points will be awarded for the specific goals. Maximum of 100 points will be scored for functionality
(quality).
Bids received will be evaluated on the five (5) phases namely:
(1) Mandatory Requirements,
(2) Quality,
(3) Price & Preference, and
(4) Evaluation Method 4, and
(5) Administrative Compliance.
6.11 | 1) PHASE 1: MANDATORY REQUIREMENTS:
e Failure to submit any of the documents listed below will render your bid non-responsive and the bid
will be disqualified.
» Attendance of the compulsory clarification meeting (site briefing session), if applicable:
a) signed both the attendance registered; and
b) submit a Certificate of attendance at compulsory clarification meeting (Annexure A) as per
clause 5.7.
AND
¢ Only those Respondents who are registered with the Construction Industry Development Board or
are capable of being so registered within 21 working days from the closing date for submission of
tenders, in a contractor grading designation of 7CE or 7 SJ or higher, are eligible to have their
submissions evaluated. Proof of CIDB registration to be submitted (Annexure K).
AND
e The best annual turnover between the two (2) years immediately preceding the bid: Submit financial
statement as proof. Has a minimum best annual turnover of R20 000 000.00
AND
o Registered person in the capacity as Construction Project Manager dealing with Civil Engineering
Structures, must be registered with South African Council for the Project and Construction
Management Professions (SACPCMP) as a professional and proof of registration in forms of a
certificated with valid membership be attached.
6.11 2) PHASE 2: QUALITY
As explained in 6.11.9.
The Tenderer must score a minimum of 70 points out of 100 to allow them to proceed to the next phase
of evaluation.
6.11 3) PHASE 3: PRICE AND PREFERENCE
As explained in 6.11.7 & 6.11.8.
6.11 4) PHASE 4: EVALUATION METHOD 4
As explained in 6.11.5
Initial
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Clause
number TENDER DATA
6.11 5) PHASE 5: ADMINISTRATIVE COMPLIANCE

Tenderers are required to comply with the following listed below:

No Criteria Yes

1 Companies must be registered with the National Treasury’s Central Supplier Database
and must submit a CSD report (Annexure M).

2 Tax compliant with SARS.

Attach a copy of valid Tax Compliance Status pin page (to be confirmed through SARS)
- (Annexure L).

3 Proof of active registration with Company Intellectual Property Commission (to be
verified through CSD and CIPC).

Attach copy of Tenderer’'s CIPC / CIPRO certificate (Annexure G).

4 Proof of active registration and in good standing with the compensation fund or with a
licensed compensation insurer. A valid letter of Good Standing with the Compensation
Commissioner in terms of the Compensation for Occupational Injuries and Diseases
Act No 130 of 1993 and or third parties’ insurance registered with Financial Service
Board (COID) to be submit (Annexure N).

5 Letter of appointment of duly authorized person to sign bid. Proof of such authority must
be submitted with the bid.

If by an individual, must be signed by that individual or by someone on his behalf duly
authorised thereto and proof of such authority must be produced.

If the bid is by a Company, it must be signed by a person duly authorised thereto by a
Resolution of a Board of Directors a copy of which Resolution, duly certified by the
Chairman of the Company is to be submitted with the bid (Annexure J).

6 The stipulated minimum threshold percentage for local production and content for steel
projects and components is 100% as stipulated by the Department of Trade and Industry
(DTI) is applicable.

Please make yourself aware of the stipulated minimum threshold percentage of the
specific item(s) as per the specifications. “Annexture C” from the Department of Trade and
Industry (DTI) website (www.thedti.gov.za) needs to be completed and submitted with the
bid.

“Failure to meet the minimum local content thresholds or to submit valid exemption letters
from the DTI will result in disqualification.”

7 Complete, sign, submit SBD1, SBD3.1, SBD4, SBD6.1 and Local Production and
Content Declaration — Summary Schedule (Annexure C)

8 Complete, sign, submit compulsory declaration (Annexure D), preference schedule
(Annexure E) & B-BBEE (Annexure F).

9 Complete, sign, submit Annexure B, C, H,1,J,0,P,Q, R, S, T & U.

10 Failure to Initial the entire tender document, will render your bid non-responsive and
disqualified.
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Clause
number TENDER DATA
6.11.5 | The procedure for the evaluation of responsive tenders is Method 4
{(Financial offer — SBD 3.2) (Quality — Annexure O), and (Preference — Annexure E)}
The total number of tender evaluation points (Tev) shall be determined in accordance with the following
formula.
Tgy = f1 (Ngo + Np) + f2Ng
Where:
f1 and f2 are fractions,
f1 equals 1 minus f2 and
f2 equals 0,2
Nrois the number of tender evaluation points awarded for the financial offer made in accordance with
6.11.7 where the score for a financial offer is calculated using the following formula:
NFO = Wl x A
Where:
P—P,
o= (- (5)
and W1 equals 80
Npis the number of tender evaluation points awarded for preferences claimed in accordance with the
Preferencing Schedule
Score each of the criteria and sub criteria for quality in accordance with the provisions of the tender data.
Calculate the total number of tender evaluation points for quality (Na) using the following formula so that
the maximum possible evaluation points awarded for the quality:
Na =100 x So/ Ms
where
So is the score for quality allocated to the submission under consideration;
Ms is the maximum possible score for quality in respect of a submission which equals 100.
Up to 100 minus W+ tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed.
6.11.7 | price Score:
Score for financial offers using the following formula:
NFO = W1 x A
Where:
Nro =» is the number of tender evaluation points awarded for the financial offer;
A = (1 — (%)) (As per Preferential Procurement Regulations, 2022)
P is the comparative offer of the tender offer under consideration;
Pm is the comparative offer of the most favourable comparative offer; and
W17 equals 90 where the financial value inclusive of VAT have a value in excess of R50 000 000,00.
OR
W1 equals 80 where the financial value inclusive of VAT are up to R 50 000 000,00.
Initial
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6.11.8

Preference Score:

Preferential Procurement Regulations, 2022, will be used to evaluate this proposal as per the applicable
threshold value.

Bid proposals will be evaluated based on the 80/20 preference points system in accordance with the
PPPFA Act (Act no. 5 of 2000). Where a maximum of 80 points will be awarded in respect of price and
a maximum of 10 points will be awarded for specific goals.

Np shall be calculated to a maximum of 20 points, as claimed in Table 1 below in accordance with
Preferential Procurement Regulations, 2022 and described below.

Points claimed will be according to a Tenderer’s specific goals as indicated in Table 1 below:

In terms of Regulation 4(2) and 5(2) of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer
will be allocated points based on the tenderer’s goals claimed as per Table 1 below. The tenderer goal
claimed must be supported by proof / documentation as per Table 2 and the special conditions of this
tender where applicable.

Table 1: Specific goals for the tender and points claimed

Number of points

The specific goals allocated points in terms of this tender allocated
(80/20system)
Women Ownership 5
Disability Ownership 5
Youth Ownership 5
Location of enterprise (local equals province) — Limpopo Province 2
B-BBEE status level contribution from level 1 to 2 which are QSE or EME 3
TOTAL SCORED POINTS 20

“Specific goals” means specific goals as contemplated in section 2(1)(d) of the PPPFA Act which may
include contracting with persons, or categories of persons, historically disadvantaged by unfair
discrimination on the basis of race, gender and disability including the implementation of programmes of
the Reconstruction of Development Programme as published in Government Gazette No. 16085 date 23
November 1994.

“Ownership” means the percentage ownership and control, exercised by individuals within an
enterprise.

"Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or
sensory function, which results in restricted, or lack of, ability to perform an activity in the manner, or
within the range, considered normal for a human being.

i. A blind person (in terms of the Blind Persons Act, 1968 (Act no.26 of 1968);

ii. A deaf person, whose hearing is impaired to such an extent that he/she cannot use it as a
primary means of communication;

iii. A person who, as a result of permanent disability, requires a wheelchair, caliper or crutch to
assist him/her to move from one place or another;

iv. A person who requires an artificial limb; or

V. A person who suffers from a mental illness (in terms of the Mental Health Act, 1973 (Act no. 18
of 1973).

"Youth™ means, in respect of a person younger than 35 years of age.

"Location of enterprise” Local equals province. Where a project cuts across more than on province,
the Tenderer may be located in anu of the relevant provinces to obtain the points.

Women, disability, and youth will be measured by calculating the pro-rata percentage of ownership of
the bidding company which meets the criterion. E.g., Company A has five shareholders each of whom

Tender
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Clause
number

TENDER DATA

own 20% of the company. Three of the five share holders meet the criterion, i.e. they are
women/disability/youth. Therefore, this Tenderer will obtain 60% of the points allowable for this goal.

Documents/ information listed on the below Table 2 must be submitted to support and verify
points claimed as per Table 1 above.

Table 2: Documents required for verification of Tenderer claimed points

Specific Goal Requires Proof Documents

Women Ownership

Disability Ownership Complete Percentage Ownership Affidavit

(Annexure E)
Youth Ownership

Location of enterprise Complete Location of Enterprise Affidavit
(Annexure E) and proof of such premises

B-BBEE status level contribution B-BBEE Veriﬁcation Cel’tificate issued by a
verification agency accredited by South
.from level 110 2 African National Accreditation Agency
which are QSE or EME (SANAS) or in the case of an EME or a QSE,
if permitted in terms of the relevant cade, a
duly completed sworn affidavit on the relevant
and appropriate form.

Failure on the part of a Tenderer to submit proof of documentation required in terms of this tender to
claim for specific goals with the bid, will be interpreted to mean that preference points for specific goals
are not claimed and will not be allocated.

6.11.9

The quality criteria and maximum score in respect of each of the criteria are as follows:

Maximum number of

Quality criteria points

Company Experience in Relation to Scope of Works 35

Key-personnel / Supervisory and Management Staff 17

Schedule of Plant and Equipment 30

Technical Proposal 5

Preliminary Programme 10

o (A WIN (=

Health and Safety & Environmental procedures 3

Maximum possible score for quality (Ms) 100

Quality shall be scored by not less than three evaluators in accordance with the following schedules:
¢ Annexure O: Quality Achievement Schedule

The minimum number of evaluation points for quality is 70.

6.11.9

SCORING OF QUALITY:

The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows:

Each evaluation criteria will be assessed in terms of five indicators — no response, poor, satisfactory,
good and very good. Scores of 0, 40, 70, 90 or 100 will be allocated to no response, poor, satisfactory,
good and very good, respectively. The scores of each of the evaluators will be averaged, weighted, and
then totalled to obtain the final score for quality.

Tender
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Clause
number TENDER DATA
6.13 . .
Tender offers will only be accepted if:
a) the Tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.gov.za/);
b) the Tenderer, is tax compliant or provides written proof from SARS that the tenderer has made
arrangements to meet outstanding tax obligations;
c) the financial offer is market-related and/or represents value for money;
d) the Tenderer is registered with the Construction Industry Development Board (CIDB) in an
appropriate Contractor grading designation;
e) the Tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 the National Treasury’s
Database of Restricted Suppliers (see www.treasury.gov.za) as a person prohibited from doing
business with the public sector;
f)  the Tenderer has not:
i. abused the Employer's Supply Chain Management System; or
ii. failed to perform on any previous contract and has been given a written notice to this effect;
g) the Tenderer has completed the Compulsory Declaration and there are no conflicts of interest which
may impact on the Tenderer’s ability to perform the contract in the best interests of the employer
or potentially compromise the tender process;
h) the Tenderer submits a letter of intent from an approved insurer undertaking to provide the
Performance guarantee to the format included in Part C1.3 of this procurement document;
i) the Tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;
j)  the employer is reasonably satisfied that the Tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary
competencies and resources to carry out the work safely.
If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of
a) addenda issued during the tender period,
6.14 b) inclusion of some of the returnable documents, and
c) other revisions agreed between the employer and the successful tenderer during the process of
offer and acceptance.
Complete the schedule of deviations attached to the form of offer and acceptance, if any.
6.17 The number of paper copies of the signed contract to be provided by the employer to the successful
) Tenderer is One (1).
Initial
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DEPARTMENT OF WATER AND SANITATION
DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF
PRECAST BEAMS AND PARAPET WALLS INCLUDING PILING
FOR THE ACCESS ROAD BRIDGE TO NANDONI DAM REMEDIAL
ACTION PROJECT - ONLY RESPONDENTS WITH CIDB GRADING
7CE OR 7SJ OR HIGHER ARE ELIGIBLE TO BID

T2.1 LIST OF RETURNABLE DOCUMENTS AND SCHEDULES

THE TENDER DOCUMENT MUST BE SUBMITTED AS A WHOLE i.e. All volumes (including the
fully priced and extended Provisional Bills of Quantities) as is bound together in one single document
herein. All forms must be properly completed in black ink as required, and the document shall not be
taken apart or altered in any way whatsoever.

Note: Should any of the below-mentioned documents and/or the entire Tender Enquiry Document
not be submitted the tender submission may be viewed as NON-RESPONSIVE.

The Tenderer shall complete or provide the following returnable document/schedules:

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION
PURPOSES THAT WILL BE INCORPORATED INTO THE CONTRACT

Doc. Ref. Completed
Document / Schedule P
Nr. (Tick)
SBD 1 SBD 1: Invitation to Bid
Certificate of Attendance at Compulsory Clarification Meeting
Annexure A . o
(Site briefing)
Annexure B Record of Addenda to Tender Documents
Annexure C Proposed Amendments and Qualifications
SBD 4 SBD 4: Declaration of Interest
Annexure D Compulsory Declaration
SBD 6.1 SBD 6.1: Preference Points Claim Form: General Conditions

and Definitions

Annexure E Preferencing Schedule

Local Content Local Production and Content

Initial
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RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION
PURPOSES THAT WILL BE INCORPORATED INTO THE CONTRACT
Doc. Ref. Completed
Document / Schedule P
Nr. (Tick)
Annexure F B — BBEE Status Verification Certificate
Annexure G Company Intellectual Property Commission Certificate
Annexure H Municipal Declaration
Annexure | Annual Financial Statements Declaration
Annexure J Authority of Signatory
Annexure K Contractor Registration with Construction Industry Development
Board (CIDB)
Annexure L Tax Compliance Status
Annexure M Registration on National Treasury Central Supplier Database
Annexure N Proof of Good Standing with Compensation Commissioner
Annexure O Quality Achievement Schedules
Annexure P Schedule of Proposed Sub-contractor
Annexure Q Form of Offer and Acceptance (Part C1.1)
Annexure R Contract Data (Part C1.2)
Annexure S Pro Forma Performance Guarantee (Part C1.3)
Annexure T Health and Safety Act agreement
Financial statement between 2 years immediately preceding the
Annexure U bid to proof annual turnover. Or Proof of financial agreement /
guarantee with an accredited South African Financial Service
Provider.
SBD 3.1 SBD 3.1: Bill of Quantities — Firm Price
' (Priced and extended Provisional Bill of Quantities - Part C2.2)
Initial
Tender T2.1 - List of returnable documents
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DEPARTMENT OF WATER AND SANITATION
DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF
PRECAST BEAMS AND PARAPET WALLS INCLUDING PILING
FOR THE ACCESS ROAD BRIDGE TO NANDONI DAM REMEDIAL
ACTION PROJECT - ONLY RESPONDENTS WITH CIDB GRADING
7CE OR 7SJ OR HIGHER ARE ELIGIBLE TO BID

T2.2 RETURNABLE DOCUMENTS AND SCHEDULES

Initial
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SBD 1

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER: DWS11 0824 WTE | CLOSING DATE: 30 OCTOBER 2025 I CLOSING TIME: I 11:00

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST BEAMS AND PARAPET WALLS INCLUDING PILLING FOR
THE ACCESS ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT — ONLY RESPONDENTS WITH CIDB GRADING 7CE
DESCRIPTION | OR7SJORHIGHER ARE ELIGIBLE TOBID

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

ENTRANCE OF ZWAMADAKA BUILDING

157 FRANCIS BAARD STREET

PRETORIA

0001

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Bid Enquiries Office CONTACT PERSON Mr T Khanyile
TELEPHONE NUMBER 012 336 7780/6562/8151 TELEPHONE NUMBER 082 963 1221
FACSIMILE NUMBER FACSIMILE NUMBER NA

E-MAIL ADDRESS bidenquirieswte@dws.gov.za E-MAIL ADDRESS KhanyileT@dws.gov.za.
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT  REGISTRATION

NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER

SYSTEM PIN: DATABASE No: | MAAA
B-BBEE STATUS LEVEL TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE
VERIFICATION AFFIDAVIT BOX]
CERTIFICATE [ Yes CINo [ Yes O

No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

[JYes
ARE YOU THE CINo
ACCREDITED [ves [INo ARE YOU A FOREIGN BASED
REPRESENTATIVE IN EooL R For THE Go0DS [IF YES, ANSWER
SOUTHAFRICAFOR | [IF YES ENCLOSE PROOF] SSERVIGES WORKS OPPERED? THE
THE GOODS /SERVICES ' QUESTIONNAIRE
/WORKS OFFERED? BELOW |
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YEs LINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? O YEs CINO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O] YEs CINO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? O YEs CINO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 0 Yes CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

Initial
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SBD 1

PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED
IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC 2015) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

TAX COMPLIANCE REQUIREMENTS

2.1
22

23

24
25

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: s

CAPACITY UNDERWHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:

Tender
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ANNEXURE A

CERTIFICATE OF ATTENDANCE AT COMPULSORY
CLARIFICATION MEETING

NOTE: Unless the attendee’s name, details and signature also appear on the attendance
register this Certificate of attendance shall not be accepted and the tenderer’s offer shall be
deemed non-responsive.

This is t0 certify that (TENAEIEr) |, .........eeee e e e e e e e e s s enb e e e e e e e s s annes

was represented by the person of (tenderer duly authorised) ...

Lo 1 €= Te [0 1 LY== TP PRRRN

TEIEPNONE NUIMDET ... nnannnnnnnnnnnnn

I/we acknowledge that the purpose of the meeting was to acquaint myself/ourselves with the site conditions,
scope of works and available site facilities.

I/we further certify that I/we am/are satisfied with the description of the scope of work, and/or matters
incidental to doing the work specified in the tender documents, as well as the explanations given by the
Department of Water and Sanitation Representative. I/we understand perfectly the work to be done, as
specified and implied, in the execution of this Contract, in order for me/us to take account of everything
necessary when compiling rates and prices included in the tender.

I/we have previously studied the document. I/we carefully examined the site and equipment. I/we have made
myself/ourselves familiar with all the equipment likely to influence the work and the cost thereof.

I/we have attended the clarification meeting for which I/we am/are submitting the Tender and have, so far as is
practicable, familiarised myself/ourselves with all information, risks, contingencies and other circumstances which
may influence or affect my/our tender.

I/we acknowledge that I/we am/are acquaint with the site conditions, scope of work, available site facilities in order
for me/us to take account of everything necessary to compile a responsive bid, prepare method statements, a
tender programme and to price realistic rates in the tender.

Particulars of person attending the meeting: (Signed on behalf of Tenderer) PRINT NAME &
SIGNATURE

NaME: .. o SIgNature: ..o

CapaCity: .ooooieiiee e

Attendance of the above person at the meeting is confirmed by the Employer's representative,
namely:

(PRINTED NAME & SIGNATURE)

NAME: o o SIGNAtUIE: .ooeieeei e

CapaCity: ..ooooeiiieeee e Date and Time: ........eeeiiiiiiiiiiiiieeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeees
Initial
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ANNEXURE B

RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of
this tender offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

10.

11.

12.

13.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
Initial
Tender T2 2 -Record of addenda to Tender Documents
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ANNEXURE C

PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a Tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Department reserve the rights to accept and or reject any proposed qualifications.

The Tenderer’s attention is drawn to clause 6.8 of SANS ISO 10845-3: 2022 Rev2 regarding proposed
qualifications and the employer’s handling of material deviations and qualifications.

Page Clause oritem | Proposal
Signed Date
Name Position
Tenderer
Initial
Tender T2 2 -Proposed Amendments and Qualifications
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SBD 4

BIDDER’S DISCLOSURE
1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the Bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the Bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest1 in the enterprise, employed by the state?
YES/NO

2.1.11f so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in table
below.

Identity Name of State

Full Name Number institution

" the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Initial
Tender T22-SDB 4
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SBD 4

2.2 Do you, or any person connected with the Bidder, have a relationship with any
person who is employed by the procuring institution?

YES/NO
2.2.1 If so, furnish particulars:

2.3 Does the Bidder or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest in the enterprise have any
interest in any other related enterprise whether or not they are bidding for this
contract?

YES/NO

2.3.11f so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)........cciiiiriiiiiiiiiiii e in
submitting the accompanying bid, do hereby make the following statements that
| certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is
found not to be true and complete in every respect;

3.3 The Bidder has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with any
competitor. However, communication between partners in a joint venture or
consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding
with the intention not to win the bid and conditions or delivery particulars of the
products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by
the Bidder, directly or indirectly, to any competitor, prior to the date and time of
the official bid opening or of the awarding of the contract.

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.
Initial
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SBD 4

3.5 There have been no consultations, communications, agreements or
arrangements made by the Bidder with any official of the procuring institution in
relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the
institution; and the Bidder was not involved in the drafting of the specifications
or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten
(10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2
and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22
ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE
FALSE.

Position Name of Bidder

Initial
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ANNEXURE D

COMPULSORY DECLARATION

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each
partner must be completed and submitted.

Section 1: Enterprise Details

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Particulars of companies and close corporations

Company / Close Corporation registration number

Section 3: SARS Information

Tax reference number

Tax compliance status pin number
(unless a foreign supplier)

VAT registration number: State Not Registered if not registered for VAT

The tender is a foreign supplier The tenderer:

ick )
(tick appropriate boxes) ] is not a resident of the Republic of South Africa; and

D does not have a branch in South Africa, a permanent establishmentin
South Africa or any source of income from South Africa.

Section 4: CIDB registration number (if applicable)

CIDB Registration number

Section 5: National Treasury Central Supplier Database

Supplier number

Unique registration reference number

Attach CSD registration or summary report not older than 7 days prior to tender closing

Section 6: Particulars of principals

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in
terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close
Corporation Act, 1984, (Act No. 69 of 1984).

Full name of principal Identity number Personal tax reference number
Initial
Tender T2 2 - Compulsory Declaration
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ANNEXURE D

Attach separate page if necessary

Section 7: Declaration by tendering entity

1) Isthe tendering entity, or any of its directors/trustees / shareholders / members / partners or any person having a controlling interest
in the enterprise, employed by the state?

tick appropriate box O yes O no

If yes, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietors/

directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in the tabulation
below.

Full Name Identity Number Name of State institution

Note: A controlling interest is the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence.

2 Doyou, orany person connected with the tendering entity, have a relationship with any person who is employed by the procuring
institution?

If S0, FUMNIS DAt CULAIS: . .ttt it e et ettt ettt e et et et e e e
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ANNEXURE D

3 Does the tendering entity or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interest in the enterprise have any interest in any other related enterprise whether or not they are tendering for this
contract?

tick appropriate box D yes D no

If yes, furnish particulars:

Section 8: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

[1 a member of any municipal council 71 an employee of any department, national or provincial
"I amember of any provincial legislature publlq entity or con.stltuyonal institution within the

i meaning of the Public Finance Management Act of
[1 amember of the National Assembly or the 1999 (Act No. 1 of 1999)

National Council of Province . . )
a member of an accounting authority of any national

[1 a member of the board of directors of any or provincial public entity

municipal entity

- L L an employee of Parliament or a provincial legislature
[1 an official of any municipality or municipal

entity

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board or | Status of service

organ of state and position held (tick appropriate column)

Current Within last
12 months

*insert separate page if necessary

Section 9: Record of family member in the service of the state

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic
partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, marriage or adoption

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5
is currently or has been within the last 12 months been in the service of any of the following:

[1 a member of any municipal council 71 an employee of any provincial department, national or
"I a member of any provincial legislature provincial public entity or constitutional institution within

i the meaning of the Public Finance Management Act,
[0 amember of the National Assembly or the 1999 (Act 1 of 1999)

National Council of Province ) ) )
a member of an accounting authority of any national or

[0 a member of the board of directors of any provincial public entity

municipal entity B . o .
o L . 71 an employee of Parliament or a provincial legislature
[0 an official of any municipality or municipal

entity

Initial
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ANNEXURE D

Name of family member Name of institution, public office, board or | Status of service

organ of state and position held (tick appropriate column)

Current Within last 12
months

*insert separate page if necessary

Section 10: Record of termination of previous contracts with an organ of state

Was any contract between the tendering entity including any of its joint venture partners terminated during the
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to make
payment in terms of the contract.

] Yes [1 No (Tick appropriate box)
If yes, provide particulars (interest separate page if necessary):

Section 10: Declaration

I the undersigned, . .. ........ ... ... . ... ... (name) who warrants that | am duly authorised to do so on
behalf of the tendering entity, in submitting the accompanying tender, do hereby make the following statements
that | certify to be true and complete in every respect:

1) I have read and | understand the contents of this disclosure.

2) lunderstand that the accompanying tender will be disqualified if this disclosure is found not to be true and
complete in every respect.

3) The tendering entity has arrived at the accompanying tender offer independently from, and without
consultation, communication, agreement, or arrangement with any competitor.

Note: Communication between partners in a joint venture or consortium (i.e. an association of persons for
the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the
execution of a contract) will not be construed as collusive tendering.

4) There have been no consultations, communications, agreements, or arrangements with any competitor
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to
calculate prices, market allocation, the intention or decision to submit or not to submit the tender, tendering
with the intention not to win the tender and conditions or delivery particulars of the products or services to
which this tender invitation relates.

5) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding
of the contract.

6) There have been no consultations, communications, agreements, or arrangements made by the tenderer
with any official of the procuring institution in relation to this procurement process prior to and during the
tendering process except to provide clarification on the tender submitted where so required by the
institution; and the tenderer was not involved in the drafting of the specifications or terms of reference for
this tender.

7) lam aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition
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ANNEXURE D

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of
2004 or any other applicable legislation.

8) | confirm that

i) neither the name of the tendering entity or any of its principals appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 (Act No. 12 of 2004)

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud
or corruption by a court of law (including a court outside of the Republic of South Africa);

iii) any principal who is presently employed by the state has the necessary permission to undertake
remunerative work outside such employment (attach permission to this declaration);

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting
tender offers

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential tendering entity regarding prices,
geographical areas in which goods and services will be rendered, approaches to determining prices or
pricing parameters, intentions to submit a tender or not, the content of the submission (specification,
timing, conditions of contract etc) or intention to not win a tender;

vi) has no other relationship with any of the Tenderers or those responsible for compiling the scope of work
that could cause or be interpreted as a conflict of interest;

vii) neither the Tenderer or any of its principals owes municipal rates and taxes or municipal service charges
to any municipality or a municipal entity and are not in arrears for more than 3 months;

viii) SARS may, on an on-going basis during the term of the contract, disclose the Tenderer's tax
compliance status to the Employer and when called upon to do so, obtain the written consent of any
subcontractors who are subcontracted to execute a portion of the contract that is entered into in
excess of the threshold prescribed by the National Treasury, for SARS to do likewise.
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ANNEXURE D

NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and
requires that Tenderers avoid conflicts of interest, only submit a tender offer if the Tenderer or any of his principals is not under
any restriction to do business with employer (4.1.1) and submit only one tender either as a single tendering entity or as a member
in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to disqualify any Tenderer who engages in fraudulent
and corrupt practice. Clause 3.1 also requires Tenderers to comply with all legal obligations.

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the
establishment of departments) from performing or engaging remunerative work outside his or her employment in the relevant
department, except with the written permission of the executive authority of the department. When in operation, Section 8(2) of
the Public Administration Management Act, 2014, will prohibit an employee of the public administration (i.e. organs of state and
all national departments, national government components listed in Part A of Schedule 3 to the Public Service Act, provincial
departments including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in
schedule 2 of the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service
Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public Service Act of
1994 or persons performing similar functions in organs of state from conducting business with the State or to be a director of a
public or private company conducting business with the State. The offence for doing so is a fine or imprisonment for a period not
exceeding 5 years or both. It is also a serious misconduct which may result in the termination of employment by the employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance Management Act of
2003 requires that organs of state and municipal entities not award a contract to a person who is the service of the state, a
director, manager or principal shareholder in the service of the state or who has been in the service of the state in the previous
twelve months.

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the
notes to the annual statements particulars of any award made to a close family member in the service of the state.

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of
2004) include improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or other
moneys stipulated or otherwise provided for in any contract and the manipulating by any means of the award of a tender.

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements between parties
in a horizontal relationship which have the effect of substantially preventing or lessening competition, directly or indirectly fixing
prices or dividing markets or constitute collusive tendering. Section 5 also prohibits restrictive vertical practices. Any restrictive
practices that are suspicious will be reported to the Competition Commission for investigation and possible imposition of
administrative penalties.

Signed Date
Name Position
Tenderer
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

Initial

Tender T22-SBD 6.1
Part T2: Returnable documents Page | 34



SBD 6.1

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but
is not limited to, leasing and disposal of assets and concession contracts, excluding direct
sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P mi Pt—Pmi

Ps=80(1-""20) o Ps=90(1-""20 )
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
Initial
Tender T22-SBD 6.1
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2") or Ps =901+ )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) aninvitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be
used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of points Number of points
allocated claimed
The specific goals allocated points in terms (80/20system) (80/20system)

(To be completed by
the tenderer)

of this tender

(To be completed by
the organ of state)

Women Ownership

Disability Ownership

Youth Ownership

5
5
5
2

Location of enterprise (local equals
province): Limpopo Province

B-BBEE status level contribution from level 1 3
to 2 which are QSE or EME

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ...
4.4, Company registration NUMDEr: ... ..o e
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

[
[
[
[l
[l
[l
[
[

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company!/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
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indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

Tender
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ANNEXURE E

PREFERENCING SCHEDULE

1 Preference
Preferences shall be granted in respect of the following:
1.1 Ownership by women, people with disabilities and youth

The percentage shareholding of an enterprise as at the closing time for submissions of natural persons who are
women, people with disabilities or youth as evidenced by:

a) voting rights that are not subject to any limitation; and

b) economic interest.

where

people with disabilities are people who have a long-term or recurring physical or mental, intellectual or sensory
impairment which, in interaction with various barriers, may substantially limit their prospects of entry into, or
advancement in, employment.

youth are people aged between 14 and 35 years (NYP 2020-2030)

1.2 Local enterprise

An enterprise which operates from a building together with its land and outbuildings located within the boundaries
of the Limpopo Province as at the closing time for submissions.

1.3 B-BBEE status level contributors from level 1 or level 2 who are Exempted Micro Enterprises or Small
Qualifying Enterprises

The status of an enterprise as measured in accordance with the provisions of an applicable code of good
practice issued in terms of Section 9(1) of the B-BBEE Act of 2003 as at the closing time for submissions.

Note: The Construction Sector Code applies to the B-BBEE compliance measurement of all entities that fall within
the Construction Sector i.e., all enterprises who derive more than 50% of their annual Revenue from Construction
Related Activities.

2 Conditions associated with the granting of preferences

Tenderers who claim a preference shall provide in support of their claim the following in relation to their claim,
failing which their claims for preferences will be rejected:

Preference applied for Verification document
Ownership by women
g)_wne_r.s.hlp by people with Completed Percentage Ownership Affidavit (Annexure 1)
isabilities
Ownership by youth
Location of enterprise Completed Location of enterprise affidavit (Annexure 2) and proof of
ownership of premises or a valid rental agreement with the owner of such
premises
B-BBEE status level of B-BBEE Verification Certificates issued by a verification agency accredited by
contributor the South African National Accreditation System (SANAS) (see
www.sanas.co.za/Pages/index.aspx) or, in the case of an Exempted Micro
Enterprise or a Qualifying Small Enterprise, if permitted in terms of the
relevant code, a duly completed sworn affidavit on the relevant and
appropriate form obtained from one the following websites:
o  www.thedtic.gov.za/wp-content/uploads/BEE_Affidavit-QSE-Gen.pdf
o  www.thedtic.gov.za/wp-content/uploads/BEE_Affidavit-EME-Gen.pdf
o  www.abp.org.za/wp-content/uploads/2018/03/Final-CSC-EME-
Affidavit-March-2018-2.pdf
Initial
Tender T2 2 —Preferencing Schedule

Part T2: Returnable documents Page | 39


http://www.sanas.co.za/Pages/index.aspx
http://www.thedtic.gov.za/wp-content/uploads/BEE_Affidavit-QSE-Gen.pdf
http://www.thedtic.gov.za/wp-content/uploads/BEE_Affidavit-EME-Gen.pdf
http://www.abp.org.za/wp-content/uploads/2018/03/Final-CSC-EME-Affidavit-March-2018-2.pdf
http://www.abp.org.za/wp-content/uploads/2018/03/Final-CSC-EME-Affidavit-March-2018-2.pdf

3 Preferences points offered and claimed

ANNEXURE E

The preference points offered by the Employer in accordance with the provisions of the Preferential Procurement
Policy Framework Act of 2000 and claimed by the tenderer are as follows:

Preference claimed Number of preference points Preference
allocation claimed
90/10 80/20 (tick relevant
preference preference block)
points system points system
by women Upto2 Upto5
Ownership by people with disabilities Upto2 Upto5
by youth Upto 2 Upto5
Location of enterprise | Limpopo Province 1 2
Level 1 or level 2 contributors 3 3
who are Exempted Micro
B-BBEE status Enterprises or Small Qualifying
Enterprises

where the points claimed for ownership are calculated separately for each type of ownership in terms of the

following formula:

90 / 10 preference points system:

80 / 20 preference points system:

where

NO =2xPS/100

NO =5xPS /100

NO = number of points awarded to tenderer claiming a preference for ownership by women, people with

disabilities or youth

PS = percentage shareholding by women, people with disabilities or youth as declared in the Percentage

Ownership Affidavit

4 Declaration

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the tenderer, confirms that
he/she understands the conditions under which such preferences are granted and confirms that the tenderer
satisfies the conditions pertaining to the granting of tender preferences which are claimed.

ST o E= 1 (U= S U SR PPP PPN

[N =10 0[S

Duly authorised to sign on behalf Of: ..........ooiiiiii e e

Telephone: ..o

Name of WitNESS: .....uueeiiiiiiiiieeeeee e

Signature of witness: .........cccocciviie i

Note: Failure to complete the declaration will lead to the rejection of a claim for a preference.

Date: ..o,

Tender
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ANNEXURE E

Annexure 1: Percentage Ownership Affidavit
I, the undersigned,
full name and surname

identity number . . . ...
hereby declare under oath that
1) 1 am a member / director / owner of the enterprise:

trading name, if applicable . . ... ... .

registration NUMber: . . . ...

PhySICal @ddresS: . . . o o e

in which the following natural persons who are women, people with disabilities or youth at the time of the tender
submission have

a) voting rights that are not subject to any limitation; and
b) economic interest.

as indicated below

Name Economic interest (%) Identity number
8
c =
o L = -
'Q -t
§ |5£3 3
= o 35| >
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Where:

people with disabilities are people who have a long-term or recurring physical or, mental, intellectual or sensory
impairment which, in interaction with various barriers, may substantially limit their prospects of entry into, or
advancement in, employment

Note: The Code of Good Practice on Employment of Persons with Disabilities (2015) considers “substantially limit”
as “if in its nature, duration or effects it substantially limits the person’s ability to perform the essential functions of
the job for which they are being considered” and points out that “some impairments are so easily controlled,
corrected or lessened that they have no limiting effects.

youth are people aged between 14 and 35 years (NYP 2020-2030)
2) the contents of this statement are to the best of my knowledge a true reflection of the facts;

3) | know and understand the contents of the affidavit and | have no objection to take the prescribed oath
binding on my conscience and on the Owners of the Enterprise which | represent in this matter.

Deponent signature: Date:

Commissioner of oaths
Signature and stamp
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Annexure 2: Location of enterprise affidavit
I, the undersigned,
fulnameand surname . . ... . .
identity number . . . ...
hereby declare under oath that

1) 1 am a member / director / owner of the enterprise:

trading name, if
applicable . . ...

registration
UM DT L L e e

physical @address: . .. ... . e

which is an enterprise which operates from a building together with its land and outbuildings located
within the boundaries of the Limpopo Province as at the closing time for submissions;

2) the contents of this statement are to the best of my knowledge a true reflection of the facts;

3) | know and understand the contents of the affidavit and | have no objection to take the prescribed oath
binding on my conscience and on the Owners of the Enterprise which | represent in this matter.

Attach proof of ownership of premises or a valid rental agreement with the owner of such premises

Deponent signature: Date:

Commissioner of oaths
Signature and stamp
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LOCAL PRODUCTION AND CONTENT

SATS 1286.2011
Annex C

Local Content Declaration - Summary Schedule

{C1) |Tender Mo. ' Note: VAT to be excluded from all
(C2) |Tender description: I?:u'iaﬂons
(C3) |Designated product(s)
(C4) |Tender Authority:
(Cs) | Tendering Entity name:
(C6} |Tender Exchange Rate: Pulz | EU <
(C7) |Specified local content %
alculation of local content
) Tender value '
. Tender price -| Exempted net of Local
Ten?:;;m List of items each imported exempted Imv:‘:?d Local value | content % T;ntiar Total tender value i:::::;?::m::[ Tnti:]:::::ted
{excl VAT) value imported (per item)
content
{ca) (ca) fcio} (cii} {c1z) [[SE]] c14] {€15) {cis) {c17) (c1s} {c19)
{€20) Total tender value
Signature of tenderer from Annex B {c21) Total Exempt imported content
(€22) Total Tender value net of exempt imported content,
(€23} Total Imported content
[C24) Total local content
Date; [C25) Average local content % of tender
Initial
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ANNEXURE F

B — BBEE STATUS VERIFICATION CERTIFICATE

Preferencing schedule: Broad Based Black Economic Empowerment Status

In the case of a joint venture, separate declaration in respect of each partner must be completed and
submitted.

Preamble

Section 10(b) of the Broad-Based Black Economic Empowerment Act of 2003 (Act No. 53 of 2003) states that “Every organ
of state and public entity must take into account and. as far as is reasonably possible. apply any relevant code of good
practice issued in terms of this Act in developing and implementing a preferential procurement policy:”

A number of codes of good practice have been issued in terms of Section 9(1) of the B-BBEE Act of 2003 including a generic
code of good practice and various sector codes. The sector codes vary the metrics, weightings and targets used in the
generic code of good practice to establish the overall performance of an entity and its B-BBBEE status. The B-BBEE status
needs to be assessed in accordance with the applicable code.

1 Conditions associated with the granting of preferences

Tenderers who claim a preference shall provide sufficient evidence of their B-BBEE Status in accordance with
the requirements of section 2 in respect of the applicable code as at the closing time for submissions, failing
which their claims for preferences will be rejected.

2 Sufficient evidence of qualification
21 Exempted micro enterprises
Sufficient evidence of qualification as an Exempted Micro-Enterprise is a :

a) a registered auditor’s certificate or similar certificate issued by an accounting officer as contemplated in the
Close Corporation Act of 1984 in respect of the entity’s last financial year or a 12 month period which overlaps
with its current financial year; or a certificate issued by a verification agency and which is valid as at the
closing date for submissions; or.

b) a sworn affidavit - B-BBEE Exempted Micro Enterprise (see
www.thedti.gov.za/gazzettes/Affidavit EME.pdf

2.2 Enterprises other than micro exempted enterprises
Sufficient evidence of B-BBEE Status is:

a) an original or certified copy of the certificate issued by a verification agency accredited by the South African
National Accreditation System (SANAS) or registered auditors approved by Independent Regulatory Board
for Auditors (IRBA) and which is valid as at the closing date for submissions; or.

b) a sworn affidavit - B-BBEE Qualifying Small Enterprise (see
www.thedti.gov.za/gazzettes/BBEE_QUALIFYING _SMALL ENTERPRISE.pdf)

3 Declaration

The Tenderer declares that

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the
closing date for submissions

b) the tendering entity has been measured in terms of the following code (tick applicable box)

O Generic code of good practice

O Other — specify . . . . . o e e e e e e e e e e e e e e e e e e e e e e

c) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and
are to the best of my belief both true and correct

Initial
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ANNEXURE F

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Tenderer confirms that
he / she understands the conditions under which such preferences are granted and confirms that the Tenderer
satisfies the conditions pertaining to the granting of tender preferences.

1 [o g F= 1 (U (= T T PP PSP

Duly authorised t0 sign on behalf Of : ........ooi e e e e e

Telephone : ..o ———

Nameofwitness . ......... ... ... .. .. Signature of witness ... ... .. oo

Note: 1) Failure to complete the declaration will lead to the rejection of a claim for a preference

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the
tender submission to be eligible for a preference

NOTE: ATTACHED TOGETHER WITH PREFERENCING SCHEDULE THE FOLLOWING:

Attached B-BBEE Status level in original or certified copy of B-BBEE certificate issued in accordance
with the revised Notice of Clarification published in the Notice 44 of 2015 published in Government
Gazette 38799 on 15 May 2015 by the Department of Trade and Industry.

Attached hereto this page is my / our B-BBEE Status Level verification Certificate/s. My failure to submit
the certificate/s with my / our tender document may result in the award of 0 (zero) points for specific
goals (as per SBD 6.1).

SIGNATURE: ..ottt DATE: .. i
(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE G

COMPANY INTELLECTUAL PROPERTY COMMISSION
CERTIFICATE

CONTRACTOR'S COMPANY INTELLECTUAL PROPERTY COMMISSION (CIPC/CIPRO) PROOF
OF REGISTRATION

Attached to this page: Originally certified copies of Tenderer's CIPC / CIPRO company registration
documents listing all members with percentages. In the case of a joint venture, separate CIPC / CIPRO
company registration in respect of each partner must be completed and submitted.

Attached hereto this page is my / our Proof of CIPC/CIPRO active registration certificate.

SIGNATURE: ..ottt DATE: .. e
(of person authorised to sign on behalf of the Tenderer)
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ANNEXURE H

MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS

In the case of a joint venture, separate municipal declarations shall be submitted in respect of each partner.

Section 1: Enterprise Details

Name of
enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Municipality where the business
is situated

Municipal account number for
rates

Municipal account number for
water and electricity

Attach a copy of municipal accounts which includes the municipal account number for rates and for water and electricity
not older than 3 months

I, the undersigned who warrants that | am duly authorised on behalf of the tendering entity, hereby declare
that the tendering entity (tick appropriate box):

O has a municipal account and the tendering entity’s municipal rates and taxes and service charges in
the municipality where the business is situated are not in arrears

O does not have a municipal account as the rental agreement for the property from which the business
operates is inclusive of municipal rates, electricity and water charges and the owner of the property
is responsible for settling all municipal rates and charges.

) =4 T 0 =PRSS
NV =T 0 4 =S SPPRRT

Duly authorised to sign on behalf Of: .........cooiiiii e e

Telephone: ..., Date: oo

Name of WItNeSS: ....c.ueeieeciiieeecrieee e Signature of Witness: .......ccccoecvieeiiecieeiie e,
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ANNEXURE |

ANNUAL FINANCIAL STATEMENTS DECLARATION

In the case of a joint venture, separate declaration in respect of each partner must be completed and submitted.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the respondent, confirms that:

1) The enterprise’s financial yearendis .. .............

2) The enterprise’s financial statements have been prepared in accordance with the provisions of the
Companies Act of 2008 or the Close Corporation Act of 1984, as applicable

3) The enterprise has compiled its financial accounts [tick one box]:

O  internally O independently

4) The following statement applies to the enterprise [tick one box and provide relevant information]

0 enterprise has had its financial statements audited,;

nameofauditor ................ ... ... .. .....

OO0 enterprise is required by law to have an independent review of its financial statements

name of independentreviewer .. ............ ... ... ... . .....

[ enterprise has not had its financial statements audited and is not required by law to have an independent
review or audit of such statements

5) The attached income statement and balance sheet is a true extract from the financial statements complying
with applicable legislation for the preceding financial year within 12 months of the financial year end.

[Attach the income statement and the balance sheet contained in the financial statement]

6) The annual turnover for the best financialyearis R .. .......... ... .. ... . ... ... . ...

| hereby declare that the contents of this Declaration are within my personal knowledge, and save where
stated otherwise are to the best of my belief both true and correct.

Signed Date
Name Position
Tender
Initial
Tender T2 2 -Annual Financial Statement Declaration
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ANNEXURE J

AUTHORITY OF SIGNATORY

CONTRACTOR'S DULY AUTHORISED SIGNATIRY

Details of person responsible for tender process:

Name:

Contact number:

Office address:

Attach herewith a Duly authorised signatory from of company with proof of authority for signatory, e.g.
a company resolution.

Attached hereto this page is my / our Proof of authority for signatory of duly authorised person/s
(supporting documents).

SIGNATURE: ..ottt DATE:
(of person authorised to sign on behalf of the Tenderer)

Initial

Tender T2 2 -Duly Authorised Signatory
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ANNEXURE K

REGISTRATION WITH CIDB

CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB

Attached to this page: certified copy of Certificate of Contractor Registration issued by the Construction
Industry Development Board (CIDB).

Note 1: Only certificates for the specified category 7CE or 7SJ or higher class of construction works
are acceptable.

The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website.
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender
should attach proof of their application for re-registration (refer to Tender Data Clause 5.1.1). In the
case of a Joint Venture, a printed copy of the Active Contractor’s Listing must be provided for each
member of the Joint Venture, together with Joint Venture CIDB Calculation.

Name of Contractor:

Attached hereto this page is my / our Certificate of Registration with CIDB. My failure to submit the
certificate with my / our tender document will lead to the conclusion that | am / we are not registered
with the CIDB and therefore will not be eligible to tender.

SIGNATURE: ...ooiiiiiee et DATE: ..ot
(of person authorised to sign on behalf of the Tenderer)

Initial

Tender T2 2 -CIDB Certificate
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ANNEXURE L

TAX COMPLIANCE STATUS

CONTRACTOR'S TAX COMPLIANCE STATUS

Attached to this page: Tax Compliance Status (TCS) PIN page. In the case of a Joint Venture, separate
Tax pin page in respect of each partner must be completed and submitted.

Attached hereto this page is my / our Tax Compliance Status PIN (SARS pin) page. My failure to submit
the TAX compliance status with my / our tender document may lead to the conclusion that | am / we
are not Tax compliant and therefore maybe not eligible to tender.

SIGNATURE: ...ttt e e e DATE:
(of person authorised to sign on behalf of the Tenderer)

Initial

Tender T2 2 -Tax Certificate
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ANNEXURE M

REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER
DATABASE

CONTRACTOR'S CSD REPORT

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central
Supplier Database, containing MAAA number (www.treasury.gov.za). In the case of a Joint Venture, a
printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture.

Affix Proof of the National Treasury Central Supplier Database to this page
(Full CSD required, not summary)

Attached hereto this page is my / our Proof of Registration with National Treasury’s Central Supplier
Database (CSD).

SIGNATURE: ...ttt e DATE:
(of person authorised to sign on behalf of the Tenderer)

Initial

Tender T22-CSD
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ANNEXURE N

PROOF OF GOOD STANDING WITH COMPENSATION
COMMISSIONER

CONTRACTOR'S LETTER OF GOOD STANDING FROM COIDA

Attached to this page: A valid letter of Good Standing with the Compensation Commissioner in terms
of the Compensation for Occupational Injuries and Diseases Act No 130 of 1993 and or third parties
insurance registered with Financial Service Board

The tenderer shall attach to this Form evidence that he is registered and in good standing with the
compensation fund or with a licensed compensation insurer who is approved by Department of Labour
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993).

In the case of a Joint Venture, a valid letter of Good Standing with the Compensation Commissioner in
terms of the Compensation for Occupational Injuries and Diseases Act No 130 of 1993 and or third-
party insurance registered with the Financial Service Board must be provided for each member of the
Joint Venture.

Affix certified Proof of Good Standing with Compensation Commissioner to this page as per the
required CIDB grading

Attached hereto this page is my / our Letter of Good Standing from COIDA.

SIGNATURE: ...t e e DATE: .. e
(of person authorised to sign on behalf of the Tenderer)

Initial

Tender T2 2-COIDA
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ANNEXURE U

FINANCIAL STATEMENT BETWEEN 2 YEARS IMMEDIATELY
PRECEDING THE BID TO PROOF ANNUAL TURNOVER (R 20 000
000.00) OR PROOF OF FINANCIAL AGREEMENT / GUARANTEE
WITH AN ACCREDITED SOUTH AFRICAN FINANCIAL SERVICE
PROVIDER

CONTRACTOR'S FINANCIAL STATEMENT BETWEEN 2 YEARS IMMEDIATELY PRECEDING THE
BID TO PROOF ANNUAL TURNOVER (R 20 000 000.00) OR PROOF OF FINANCIAL AGREEMENT
| GUARANTEE WITH AN ACCREDITED SOUTH AFRICAN FINANCIAL SERVICE PROVIDER.

Attached to this page: Financial statement between 2 years immediately preceding the bid to proof
annual turnover (R 20 000 000.00) OR proof of financial agreement / guarantee with an accredited
South African Financial Service Provider.

Attached hereto this page is my / our financial statement between 2 years immediately preceding the
bid to proof annual turnover (R 2 000 000.00) or financial agreement / guarantee with an accredited
South African Financial Service Provider.

SIGNATURE: ...ttt e DATE: . e
(of person authorised to sign on behalf of the Tenderer)

Initial

Tender T2 2 - Financial statement
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ANNEXURE O

QUALITY ACHIEVEMENT SCHEDULES

A1: COMPANY EXPERIENCE [MAX POINTS: 35]

The Tenderer will receive a maximum of 35 points based on information provided in this
schedule.
Evaluation shall be based on similar and successfully completed projects to qualify for maximum points.
Only experience from the tendering entity, and not by staff members or sub-contractors, shall be
considered.

The Tenderer must provide one (1) reference letter for R 9 million including VAT project done and two
(2) reference letters for no less than R 5 million including VAT projects done, as the contractor for Road
Bridge construction works including pilling, beams and parapet wall installation according to the
following:

. One project having a contract value of at least R 9 million including VAT and which has been
satisfactorily completed during the last five years.

And

. Two projects having a contract value no less than R 5 million including VAT and which has been
satisfactorily completed during the last five years.

Tenderers are required to prove any of their company’s relevant experience with regards to the provision
in manufacturing / installation of road bridge Pilling, Pre-cast beams and Parapets walls services in
projects, in relation to the Scope of work. They shall supply sufficiently detail list of contracts, indicating
the following:

a) Title of project/contract.

b) Name of client.

c) Start and end dates of contract.

d) Scope of services provided by Tenderer.

e) Name and contact details of client representative

All projects completed successfully in relation to manufacturing / installation of road bridge Pilling, Pre-
cast beams and Parapets walls should be proven by Practical/Final Completion Certificate/Take over
certificate. Proof (Practical/Final Completion Certificate/Take over certificate) must indicate the
following:

a) It must be signed off and properly dated by the project manager of the construction project
awarding company.

b) It must also state the full description of the construction works performed.

C) The name of your company as reflected on your company’s registration certificate must be
clearly mentioned within the project completion certificate.

d) It must also state the project commencement date, date of practical & final completion.

e) In addition to the above, it must also have valid contactable reference numbers as well as the

email address of the project manager.

Initial

Tender T2 2 -Quality
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ANNEXURE O

Relevant Overall Experience of Company amounts to 35 points.

Table: Evaluation of Company Experience

CRITERIA

SCORING CRITERIA

Completed projects that dealt with Road Bridge construction relevant work
done, will be accepted for evaluation. The following activities which were
where completed

e Road Bridge Piling installation
e Road Bridge precast Beams manufacturing and installation
e Road Bridge Parapet walls manufacturing and installation

POINTS
35

Company
experience
(The suitability
of resources to
Scope of Work)

(Total points:
35)

The Tenderer has submitted insufficient information to determine a score

The company experience has not satisfied the requirements for the project
in terms of experience in the scope of work required.

Proof (Practical/Final Completion Certificate/Take over certificate): Two
projects having a contract value no less than R 5 million including VAT and
which has been satisfactorily completed during the last five years.

10

The company experience is complete and reasonable satisfactory.

Proof (Practical/Final Completion Certificate/Take over certificate): One
project having a contract value of at least R 9 million including VAT and
which has been satisfactorily completed during the last five years.

25

The company experience is complete and detailed. The technical level and
composition of the work experience are adequate and in line with the
scope of work requirement.

Proof (Practical/Final Completion Certificate/Take over certificate): One
project having a contract value of at least R 9 million including VAT and
which has been satisfactorily completed during the last five years

And

One project having a contract value no less than R 5 million including VAT
and which has been satisfactorily completed during the last five years.

30

The company experience is complete and detailed. The technical level and
composition of the work experience are exemplary and in line with the
scope of work requirement.

Proof (Practical/Final Completion Certificate/Take over certificate): One
project having a contract value of at least R 9 million including VAT and
which has been satisfactorily completed during the last five years

And

Two projects having a contract value no less than R 5 million including
VAT and which has been satisfactorily completed during the last five years.

35

Tender

Part T2: Returnable documents
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ANNEXURE O

NOTE: IF NO SIMILAR WORK HAS BEEN CARRIED OUT, THE ABOVE SCHEDULE IS TO BE MARKED
“NIL” BY THE TENDERER

NAME OF TENDER:

COMPANY NAME:

SIGNATURE OF TENDER:

DATE:

IMPORTANT NOTE:

FAILURE BY THE TENDER TO LIST PREVIOUS SIMILAR WORK DONE, THE BID SHALL BE
REGARDED AS NON-RESPONSIVE

Initial

Tender T2 2 -Quality
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ANNEXURE O

A2: Key-personnel / Supervisory and Management Staff [MAX POINTS: 17]

The Tenderer will receive a maximum of 17 points based on information provided in this
schedule.

Organisation chart or organogram showing site management reporting to top management. Curriculum
Vitae including relevant experience and proof of qualifications shall be provided for the following key
personnel.

Organisation Chart / Organogram

The Tenderer shall attach organisation chart or organogram showing site management reporting to top
management, that clearly identifies the key resources proposed for this contract, articulating their roles
and responsibilities. The following key-personal should be indicated on the organisation chart or
organogram (but not limited to):

. Contractor’s MD / CEO

. Construction Project manager
. Civil Technician

. Site Foreman

Key personnel

The Tenderer shall attach construction team key personnel detailed curriculum vitae, certified copies
(must have been certified by a commissioner of oath within the last three months) of all qualification
certificates, short courses attended and SACPCMP registrations certificates and must be attached to
the tender documents for scoring of points, otherwise no points will be allocated.

A CV of the Project manager, Civil Technician and Site foreman of not more than 3 pages each should
be attached to this schedule:

Each CV should be structured under the following headings:
1) Personal particulars

a. Name
b. Place (s) of tertiary education and dates associated therewith
c. Professional awards

2) Qualifications (degrees, diplomas, membership of professional registrations)
3) Skills

4) Name of current and previous employer and position in enterprise

5) Overview of postgraduate experience (year, organization and position)

6) References

Initial
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ANNEXURE O

To attain the indicted scores, all requirements set forth under the various scoring categories must be
attained. List of key personnel requirements:

A. Construction Project manager.

Must have at least a National Diploma or B-Tech or Degree in Civil Engineering with a minimum of 4
years’ experience of project management in Bridge construction projects. Involved in Design
Engineering companies, Project Management companies and Consultant companies, member who is
a professionally registered with SACPCMP.

B. Civil Technician

Must have at least a Civil Engineering National Diploma (ND) qualification with at least 3 years’
experience.

C. Site Foreman

Must have at least a Valid Trade Test certificate issued by an accredited institution with at least 4
years’ experience. Must specialised at least in one of the following fields

-Concrete

-Shuttering

-Steel fixing

OR

Where the Foreman doesn’t have qualifications, the foreman must have at least experience of 16 years
in Bridge construction.

Initial
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ANNEXURE O

CRITERIA SCORING CRITERIA POINTS

Minimum of 4 years’ experience of project management in Civil
Engineering projects.

Involved in Design Engineering companies, Project Management
companies, Construction and Consultant companies, member
who is a professionally registered with SACPCMP, with skills and
experience in Civil engineering structures.

The Tenderer has submitted insufficient information to determine 0
Construction | @ score. No CV submitted or No experience in Civil Engineering
Project construction field and no recognized qualifications.

manager

The CV and supporting information did not satisfy the key personal | 2
(Weight 10) experience requirements for the project.

CV submitted with more than 1 years but less than 3 years of
Road bridge construction experience.

The CV and supporting information submitted is complete and 6
reasonable meet the requirements.

CV submitted with more than 3 years but less than 6 years of
Road bridge construction experience.

The CV and supporting information provided is complete and 8
adequately in line with the required qualifications and experience.
CV submitted with more than 6 years but less than 10 years of
Road bridge construction experience.

The CV and supporting information have satisfied the requirements for | 10
the project in terms of the keyperson experience, as a specialist in the
Road Bridge construction field.

CV submitted with 10 years or more of Road bridge construction
experience and of the indicated qualifications.

Initial
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ANNEXURE O

CRITERIA SCORING CRITERIA POINTS

Must have at least a Civil Engineering National Diploma (ND)
qualification with at least 3 years’ experience in bridge construction.

The Tenderer has submitted insufficient information to determine 0
Civil a score. No CV submitted or No experience in Civil Engineering
Technician | construction field and no recognized qualifications

(Weight 5) | The CV and supporting information did not satisfy the key 1
personal experience requirements for the project.

CV submitted with more than 1 years but less than 3 years of Bridge
construction experience

The CV and supporting information submitted is complete and 3
reasonable meet the requirements.

CV submitted with more than 3 years but less than 6 years of
Bridge construction experience.

The CV and supporting information provided is complete and 4
adequately in line with the required qualifications and experience.
CV submitted with more than 6 years but less than 10 years of
Bridge construction experience.

The CV and supporting information have satisfied the 5
requirements for the project in terms of the keyperson
experience, as a specialist in

the Road Bridge construction field.

CV submitted with 10 years or more of relevant experience

Initial
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ANNEXURE O

CRITERIA | SCORING CRITERIA POINTS
Must have a Valid Trade Test certificate issued by an accredited
institution with at least 4 years’ experience. Must specialised at least
in one of the following fields
-Concrete
-Shuttering
-Steel fixing
OR
Where the Foreman doesn’t have qualifications, the foreman must
have at least experience of 16 years in Bridge construction.
The Tenderer has submitted insufficient information to determine 0
Foreman | @ score. No CV submitted or less experience in Bridge construction field or
no Valid Trade Test certificate
(Weight
2) The CV and supporting documents (Must have a Valid Trade Test 2
certificate issued by an accredited institution with at least 4 years’
experience. Must specialised at least in one of the following fields:
Concrete, Shuttering & Steel fixing
OR
The CV with Supporting documents (Where the Foreman doesn’t have
qualifications, the foreman must have at least experience of 16years in
Bridge construction.
SIGNATURE: ... e DATE: ..
(of person authorised to sign on behalf of the Tenderer)
Initial
Tender T2 2 -Quality
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ANNEXURE O

ONLY FOR DWS EVALUATION PURPOSE:

(Key person points scored allocation)

KEY-PERSON

POINTS SCORE

Project manager

/10

Civil Technician /5
Foreman 12
TOTAL n7
Initial
Tender

Part T2: Returnable documents
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ANNEXURE O

A3: SCHEDULE OF PLANT AND EQUIPMENT [MAX POINTS: 30]

The Tenderer will receive a maximum of 30 points based on information provided in this
schedule.

This schedule of plant and equipment should indicate what Plant and equipment the tenderer owns or
will be hired to execute the project requirement efficiently and safe. A proof must be attached for each
plant/equipment demonstrating ownership such as Registration book or Proof of purchase or
Arrangement letter with plant and equipment hire company, indicating tenderer details. The below
information must be clearly indicated.

1) Plant /Equipment Description
2) Plant/Equipment Registration number
3) Plant /Equipment Capacity

CRITERIA SCORING CRITERIA POINTS
30
Plant and equipment the tenderer owns or will be hired
Bridge Piling Machine, Crane and Crane truck
The Tenderer has not submitted a schedule of Plant and Equipment 0
Schedule of | The Tenderer Submitted a complete schedule of Plant and Equipment
Plant and that meet the requirements.
Equipment
e Bridge Piling Machine (Owner and Proof of ownership attached) 15
(Weight 30)
e Bridge Piling Machine (Hired and arrangement letter to hire is
attached) 13
The Tenderer Submitted a complete schedule of Plant and Equipment
that meet the requirements.
e Crane (Owner and Proof of ownership attached) 9
. Crane (Hired and arrangement letter to hire is attached) 7
The Tenderer Submitted a complete schedule of Plant and Equipment
that meet the requirements.
e  Crane Truck (Owner and Proof of ownership attached) 6
e Crane Truck (Hired and arrangement letter to hire is attached) 4
Initial
Tender T2 2 -Quality
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ANNEXURE O

A3: TECHNICAL PROPOSAL [MAX POINTS: 5]

The Tenderer will receive a maximum of 5 points based on information provided in this
schedule.

This technical proposal should articulate what value the tenderer will add in achieving the stated
objectives for the project. He / She should further highlight the issues of importance and explain the
technical approach they would adopt to address them.

The approach paper should explain the methodologies which are to be adopted. The tenderer must
attach its approach paper to this page. The approach paper must respond to the scope of work and
outline the proposed approach /Objective/ Methods/Timelines and Resource requirement relating to:

1) Project Approach

2) Preliminary method statements (please include all quality control methods and Timelines)

* Bridge Piling installation
» Bridge Precast Beams manufactured and installation
» Bridge Parapet walls manufacturing and installation

The technical proposal will be scored based on the below table. The Bid evaluation committee
will score the technical proposal based on this table using their best judgment as professional
technical persons. By participating in the tender process, the tenderer agrees that the score
achieved with this method is final and binding.

SECTION SECTION HEADING AND REQUIREMENTS POINTS
NO. 5
1. PROJECT APPROACH:

Scoring Requirements:

Does the project approach align well with the Employer's
objectives and Outline of services as stated in the Scope

of work Sections?

Preliminary method statements (Please include all quality
control methods for each activity)

1.1 Bridge Piling installation 2
1.2 Bridge Precast Beams manufactured and installation 2
1.3 Bridge Parapet walls manufacturing and installation 1
Initial
Tender T2 2 -Quality
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ANNEXURE O

A4: Preliminary Programme [MAX POINTS: 10]

The Tenderer will receive a maximum of 10 points based on information provided in this
schedule.

The detailed preliminary programme for the works indicating the logic sequence and duration of all
activities to be completed by the tenderer within seven (7) Months in appropriate detail for the monitoring
of progress on the works. It must be noted that this is preliminary programme, and it will be baselined
for the successful bidder.

1) Preliminary Programme

SECTION SECTION HEADING AND REQUIREMENTS POINTS
NO. 10
1. Preliminary programme:

Scoring Requirements:

Detailed Preliminary Programme of works, using a computer
software. Construction period of seven (7) months and align with
the Employer's objectives and Outline of services as stated in the
Scope of work Sections.

The preliminary programme of works must clearly indicate the

following.
e The Commencement date

Commencement of the works

Due Completion date

The planned completion date

The sequence and timing for carrying out the works

Date of site access and all information required to carry out

works

e The events that influence the carrying out of the works,
including float, critical path and contractors time risk
allowance.

Note: Submitted Preliminary programme of works date will be re-
based before commencement of works.

1.1 The tenderer has not submitted detailed preliminary programme of 0
works.
1.2 The tenderer has submitted a detailed preliminary programme of 3

works, using a computer software. But the programme of works was
not detailed as stated in section 1 above.

1.3 The tenderer has submitted a detailed preliminary programme of 10
works, using a computer software, as stated in section 1 above.

Initial
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A5: Health and Safety & Environmental Procedures

ANNEXURE O

[MAX POINTS: 3]

The Tenderer will receive a maximum of 5 points based on information provided in this

schedule.

The Health and Safety procedures must outline the safety processes and procedures to be
implemented during the Pilling installation, Precast beams manufacturing also installation and parapet
walls manufacturing and installation., The plan must demonstrate clearly how to prevent workplace
injuries, illnesses, and fatalities by detailing specific hazards and mitigation strategies. It must include
arrangements for managing health and safety matters, ensuring compliance with construction

regulations.

This Environmental Procedures by tenderer must demonstrate how to ensure that appropriate
environmental management practices are followed during the construction activities and implement any
mitigation measures. The focus should be on soil contamination management, River pollution
prevention, Air pollution management and solid waste management.

POINTS

SECTION NO. | SECTION HEADING AND REQUIREMENTS 3

1. The Health and Safety work procedures:

(Weight 2 Scoring Requirements:

Points)

Are the Health and Safety work Procedures clear and outlines
critical issues.

1.1 The Tenderer has not submitted a Health and Safety work
procedures on Scaffolding, working at Heights and Crane 0
(Machinery)

1.2 The Tenderer has submitted all Health and Safety work
procedures on Scaffolding, working at Heights and Crane 2
(Machinery),

2. Environmental Management Procedure:

(Weight Scoring Requirements:

1

Points) Are the Environmental Management procedures clear and
outlines critical issues on Water pollution, Oil Spillage and
Waste management.

21 The tenderer did not submit the Environmental management
procedures on Water pollution, Oil Spillage and Waste 0
management.

2.2 The Tenderer has submitted all Environmental management
procedures on Water pollution, Oil Spillage and Waste 1
management.

Initial
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ANNEXURE O

CONTRACTOR’S HEALTH AND SAFETY DECLARATION

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the
Regulations" hereafter), a Principal Contractor may only be appointed to perform construction
work if the Client is satisfied that the Principal Contractor has the necessary competencies and
resources to carry out the work safely in accordance with the Occupational Health and Safety
Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect a person duly authorised by the Tenderer must complete and sign the declaration
hereafter in detail.

Declaration by Tenderer

1. I, the undersigned, hereby declare and confirm that | am fully conversant with the
Occupational Health and Safety Act No 85 of 1993 (as amended by the Occupational Health
and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations
2014.

2. | hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following (Tenderers are

to Circle Applicable - Yes or No):

a) From my own competent resources as detailed in 4(a) hereafter. Circle A

b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter:

c) From outside sources by appointment of competent specialist Subcontractors as Yes

detailed in 4(c) hereafter:

4. Details of resources | propose:

plicable

Yes

No

Yes

No

No

(Note: Competent resources shall include safety personnel such as a construction supervisor
and construction safety officer as defined in Regulation 8, and competent persons as defined
in Regulations 9, 10, 11, 12, 13, 14, 16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as

applicable).

a) Details of the competent and qualified key persons from my company's own resources,

who will form part of the contract team:

NAMES OF COMPETENT PERSONS

POSITIONS TO BE FILLED BY COMPETENT PERSONS

Tender
Part T2: Returnable documents
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ANNEXURE O

b) Details of training of persons from my company's own resources (or to be hired) who still have
to be trained to achieve the necessary competency:

i) By whom will training be provided?

i)  When will training be undertaken?

iii) Positions to be filled by persons to be trained

or hired:

c) Details of competent resources to be appointed as subcontractors if competent persons
cannot be supplied from own company:

Name of proposed subcontractor:
Qualifications or details of competency of the
subcontractor:

5. 1, the undersigned, hereby undertake, if this tender is accepted, to provide, before
commencement of the works under the contract, a suitable and sufficiently documented
Health and Safety Plan in accordance with Regulation 7(1) of the Construction Regulations,
which plan shall be subject to approval by the Client.

6. |, the undersigned, confirm that copies of this company's approved Health and Safety Plan,
the Client's Safety Specifications as well as the OHSA 1993 Construction Regulations 2014
will be provided on site and will at all times be available for inspection by the Principal
Contractor's personnel, the Client's personnel, the Employer’'s Agent, visitors, and officials
and inspectors of the Department of Labour.

7. 1, the undersigned, hereby confirm that adequate provision has been made in the tendered
rates and prices in the Bill of Quantities to cover the cost of all resources, actions, training
and all health and safety measures envisaged in the OHSA 1993 Construction Regulations
2014, and that | will be liable for any penalties that may be applied by the Client in terms of
the said Regulations (Regulation 33) for failure on the Principal Contractor's part to comply
with the provisions of the Act and the Regulations.

8. |, the undersigned, agree that failure to complete and execute this declaration to the
satisfaction of the Client will mean that this company is unable to comply with the
requirements of the OHSA 1993 Construction Regulations (2014) and accept that this tender
will be prejudiced and may be rejected at the discretion of the Client.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the
best of my belief both true and correct.

N PN (= foTed (g or=T o] £= | PSSR

SIGNATURE: ... DATE: e,
(of person authorised to sign on behalf of the Tenderer)

Initial

Tender T2 2 -Quality
Part T2: Returnable documents Page | 70



ANNEXURE O

SUMMARY OF QUALITY ACHIEVEMENT SCHEDULE

MAXIMUM
No. | QUALITY CRITERIA POINTS TO BE | ACLOCATED
ALLOCATED
1 Company Experience in Relation to Scope of Works 35
2 Key-personnel / Supervisory and Management Staff 17
3 Schedule of Plant and Equipment 30
4 Technical Proposal 5
5 Preliminary Programme 10
6 Health and Safety & Environmental management 3
Plans
TOTAL 100
Initial
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ANNEXURE P

SCHEDULE OF PROPOSED SUB-CONTRACTORS

SCHEDULE OF PROPOSED SUB-CONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract, we agree that this notification does not change the requirements for us to submit the
names of proposed Subcontractors in accordance with requirements in the contract for such appointments. If there
are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

In order to complete the Works under this Contract, I/we propose to employ the following sub-
contractors to carry out the portion/type of work as detailed. Affix Original or Certified proof of 3
previous projects for each sub-contractor.

(Note: All proposed sub-contractors must be listed).

Sub-contractor: Portion/type of work to be
Name, Address and Telephone | undertaken
No.

Previous value of work:

Previous Experience:

ATTACHED: Schedule of Proposed Sub-contractor together with a pro-forma sub-contracting agreement signed
by both parties

In accordance with the General Conditions of Contract the Tender shall state hereunder the names of Sub-
contractors he proposes to employ for the execution of certain sections of the Works.

ADDRESS AND

N PROPOSED TELEPHONE OF NATURE AND EXTENT OF EXPEEEE‘ﬁggszH
© | SUB-CONTRACTOR PROPOSED WORK R
SUBCONTRACTOR

NOTE: Acceptance of this tender shall not be construed as approval of all or any of the listed specialist
subcontractors. Should any or all of the specialist subcontractors not be approved subsequent to the
acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the various
items of work shall remain final and binding, even in the event of a subcontractor not listed below being
approved by the engineer.

NAME OF TENDER:

COMPANY NAME:

SIGNATURE OF TENDER:

DATE:
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ANNEXURE Q

FORM OF OFFER AND ACCEPTANCE

Form of Offer and Acceptance is in section — Contract C1, under C1.1

Complete this document and place back into bid at C1.1
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ANNEXURE R

CONTRACT DATA

Contract data is in section — Contract C1, under C1.2

Complete this document and place back into bid at C1.2

Tender
Part T2: Returnable documents
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ANNEXURE S

PRO FORMA PERFORMANCE GUARANTEE

Pro Forma Performance Guarantee is in section — Contract C1, under C1.3

Complete this document and place back into bid at C1.3
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ANNEXURE T

HEALTH AND SAFETY ACT AGREEMENT

Occupational Health and Safety Agreement is in section — Contract C1, under C1.4

Complete this document and place back into bid at C1.4
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SBD 3.2

PRICING SCHEDULE

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

SBD 3.1 is in section — Contract C2, under C2.2

Complete this document and place back into bid at C2.2
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h ! DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

THE CONTRACT

C1 AGREEMENTS AND CONTRACT DATA

C1.1 FORM OF OFFER AND ACCPETANCE

C1.2 CONTRACT DATA

C1.3 PRO FORMA PERFORMANCE GUARANTEE

C1.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT
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DEPARTMENT OF WATER AND SANITATION
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DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C1.1 FORM OF OFFER AND ACCEPTANCE
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C1.1 FORM OF OFFER AND ACCEPTANCE

FORM OF OFFER AND ACCEPTANCE - RENDERING OF SERVICES (as per GCC 2015)

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST BEAMS AND
PARAPET WALLS INCLUDING PILLING FOR THE ACCESS ROAD BRIDGE TO NANDONI DAM
REMEDIAL ACTION PROJECT — ONLY RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR
HIGHER ARE ELIGIBLE TO BID

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract
identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

..................................................... Rand (in words); R .....cccoociiiiiiiiiiiiee e .onn (i figuress)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor
in the Conditions of Contract identified in the Contract Data.

For the Tenderer:

Signature(s):

Name(s):
Capacity:
Initial
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Date:

Name and address of organisation:

Signature and names of witness:

Signature(s):

Name(s):

Capacity:

Date:

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer’s offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the
Tenderer’s offer shall form an agreement, between the Employer and the Tenderer upon the terms and
conditions contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract, are contained in

Part 1: Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part 2:

Part 3:

Part 4:

Part 5:

Pricing Data
Scope of Work
Site Information

Annexures

Contract
Part C1: Agreement and Contract Data
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and drawings and documents or parts thereof, which may be incorporated by reference into Part T1 to
Part C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
schedule of deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the
date this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement,
this agreement shall constitute a binding contract between the parties.

For the Employer:

Signature(s):

Name(s):

Capacity:

Date:

Name and address of organisation:
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Signature and names of witness:

Signature(s):

Name(s):

Capacity:

Date:

SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender;

2. A Tenderer's covering letter shall not be included in the final contract document.
Should any matter in such letter, which constitutes a deviation as aforesaid become the subject
of agreements reached during the process of, offer and acceptance, the outcome of such
agreement shall be recorded here;

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract shall also be recorded here;

4. Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract.

1. Subject:

Details
2. Subject:
Details
Initial
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By the duly authorised representatives signing this Agreement, the Employer and the Tenderer agree
to and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the
Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this Agreement.

FOR THE TENDERER: FOR THE EMPLOYER
Signature(s)
Name(s)
Capacity

Name and address of organisation Name and address of organisation

Witness signature

Witness Name

Date
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DEPARTMENT OF WATER AND SANITATION
DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER
1.21 GENERAL CONDITIONS OF CONTRACT

The Contract shall be governed by the “General Conditions of Contract for Construction Works, Third
Edition, 2015, refer to as GCC 2015, published by the South African Institution of Civil Engineering,
Private Bag X200, Halfway House, 1685 and is obtainable from www.saice.org.za. It is supplemented
with the Special Conditions of contract for the GCC and the Contract Data for GCC.

The only variations from these General Conditions of Contract shall be given in the Special conditions
of Contract below. Whenever there is a conflict, the provisions in the Special Conditions and contract-
specific data of the Contract shall prevail

1.2.2 SPECIAL CONDITIONS OF CONTRACT
GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special
Conditions of Contract (SCC) shall amplify, modify or supersede, as the case may be, to the extent
specified below, and shall take precedence and shall govern.

AMENDMENT TO THE GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION WORKS.
(3rd Edition 2015) (GCC)

Initial
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The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the
number of the applicable clause or sub clause in the General Conditions of Contract for Construction
Works (3rd Edition 2015), and the applicable heading. A new special condition, that has no relation to
the existing clauses, is introduced by a number that follows after the last clause number in the General
Conditions, and an appropriate heading.

The pro forma annexures included in the General Conditions of Contract for Construction Works (3rd
Edition 2015) are deleted for the purpose of this Contract and are replaced with the forms bound into

this document.

SCC 1(1)

Definitions

The definitions contained in Clause 1(1) are hereby amended and/or supplemented as follows:

Clause Information

SCC1.11 In the contract defined as:
DWS DWS11 0825 WTE
MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST BEAMS
AND PARAPET WALLS INCLUDING PILLING FOR THE ACCESS ROAD BRIDGE
TO NANDONI DAM REMEDIAL ACTION PROJECT — ONLY RESPONDENTS WITH
CIDB GRADING 7CE OR 7SJ OR HIGHER ARE ELIGIBLE TO BID
the following words and expressions shall have the meanings herby assigned to them
except where the context otherwise requires:

SCC1.1.1.15 "Employer" means the Department of Water and Sanitation acting on behalf of the
Government of the Republic of South African and shall include the Employer's duly
authorised representative.

SCC1.1.1.16 "Employers Agent" means Contract Manager Department of Water and Sanitation:
Construction South or any other person appointed from time to time by him and notified
in writing to the Contractor.

SCC 5.3.1 “Commencement of the works”

SCC7.21 ” Quality of plant, "workmanship and materials”

SCC 7.3.1 “Access to the works”

SCC 7.51 “Examination of the works before covering up”

SCC5.6 “Programme of works”

SCC 8.6.1 “Except if provided otherwise in the Contract Data, the Contract, without limiting his
obligations in terms of the Contract, shall as part of the documentation required before
commencing with the works in accordance with Clause 5.3.1, at his own cost, effect and
maintain the following insurances in the name of the Contractor.”

SCC 8.5.1 “Reporting of accidents”

SCC 8.6.1.3 “Liability insurance that covers the Contractor against its respective liability for the death
of, or injury to any person, or loss of, or damage to property arising from or in the course
of the fulfilment of the Contract, from the Commencement Date to the issue of the
Certificate of Completion for a limit of indemnity covering the risks of the Contractor for
an amount not less than stated in the Contract Data.”
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1.2.3 CONTRACT SPECIFIC DATA

The General Conditions of Contract for Construction Works, Third Edition, 2015 published by the South
African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this
Contract and copies of these Conditions of Contract may be obtained from the South African Institution
of Civil Engineering (Tel 011 805 5947), www.saice.org.za.

The General Conditions of Contract make several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the General
Conditions of Contract.

The following contract specific data, referring to the General Conditions of Contract for Construction

Works Third Edition (2015), are applicable to this Contract:

PART 1: DATA PROVIDED BY THE EMPLOYER

Clause Description Information

1.1.1.13 Defects and liability period 12 months

1.1.1.14 Due Completion Date 7 months

1.1.1.15 The name of Employer Department of Water and Sanitation

1.21.2 The address of the Employer Department of Water and Sanitation
Private Bag X313
Pretoria
0001

1.1.1.16 The name of the Employers Agent. Contract Manager - Department of Water and
Sanitation - Construction North

1.21.2 The address of the Employers Department of Water and Sanitation

Agent. Construction North Head Office

Private Bag X 4026
Building
Tzaneen
0850

1.1.1.26 The Pricing Strategy Re-measurable

3.2.3 Specific approval of the Employer 5.7.3  Acceleration

required 5.12.3 Extension of Time

6.3.1 Variations
9.1 Termination of Contract
9.2 Termination by Employer
10 Claims and Disputes
To be approved by IDBAC or Accounting
Officer

5111 Special non-working days 1. Statuary holidays as declared by National or

Regional Government.
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PART 1: DATA PROVIDED BY THE EMPLOYER

2. Three weeks annual Builders holiday
December to January (dates to be
confirmed) As PER SAFCEC To Be
Announced

3. The last Friday of every month.

5.8.1 Non-working days Sundays
5.3.1 The documentation required before Health and Safety (Clause 4.3)
commtgnc.ement with works Initial programme (Clause 5.6)
execution: Security (Clause 6.2)
Insurance (Clause 8.6)
Method Statements (as required by the
applicable Specifications)
Environmental Procedure
Other documents as specified in C3
5.3.2 The time to submit the 28 calendar days
documentation required before
commencement with Works
execution
54.2 The access and possession of the Shall not be exclusive to the Contractor but as
Site set out in the Site Information
5.13.1 The penalty for failing to complete The penalty for failing to complete the Works
the Works is: 0.05 % of the Total Tender Sum per
Calendar Day
5.14.1 Requirements for practical Practical completion certificate
completion
516.3 The latent defect period The latent defect period is 10 years after date
of completion
6.2 Security Security will be provided to the value of 10% of
the contract value.
6.8.2 Application of the Contract Price Not applicable — period is less than 12 months
Adjustment Factor
6.8.3 Variation in cost of special materials | Price adjustments for variations in the costs of
special materials are not allowed
6.10.1.5 The percentage advance on 0%
materials not yet built into the
Permanent Works
6.10.3 The limit of retention money 5% of the Contract Value
8.6.1.1.2 Value of plant and materials supplied | Not required
by the employer to be included in the
insurance sum
10.5.2 Dispute resolution by ad-hoc Dispute resolution shall be ad-hoc
10.5.3 The number of Adjudication 3
Members to be appointed by the
Contractor
10.7.1 The determination of disputes Court proceedings
Initial
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PART 2: DATA PROVIDED BY THE CONTRACTOR

The Contractor is advised to read the General Conditions of Contract for Construction Works, Third
Edition (2015) published by the South African Institution of Civil Engineering, in order to understand
the implications of this Data which is required to be completed.

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it
mainly applies.

FORMH

CONTRACT DATA

PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause Description Information
1.1.1.9 The name of the Contractor
1.21.2 The address of the Contractor Physical address:
Postal address:
E-mail address:
Telephone:
6.2.1 The security to be provided by the Performance guarantee of 10% of Contract sum.
Contractor
6.8.3 Price adjustments for variations in the Special Material(s)  Unit Rate
costs of special materials are allowed
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(End of Section C1)

NAME OF TENDER:

COMPANY NAME:

SIGNATURE OF TENDER:

DATE:
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C1.3 PRO FORMA PERFORMANCE GUARANTEE
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Tender Reference No: DWS11 0825 WTE

General Conditions of Contract for Construction Works, Third Edition (2015)

PRO FORM PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).
GUARANTOR DETAILS AND DEFINITIONS

B CTU = =) (o o 0 1= =T g TSP
L 01 A (o= 1= o o =TT PRSP
B =01 ] [0} V7= S 4 == T TS
B O7o a1 (=T (o N 4o T= =10 P PRRSTRR
EMPIOY IS AQENE MBANS: . oe i
B4 L0 G5 S 41 = 0SSP
S LG 12T LSRR

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

"Contract Sum" means: The accepted amount inclusive of taXx Of R ........ooooimiiiiiiiiiiiiiiciiiccc e,
AMOUNT TN WOTAS ...ttt ettt ettt e e st e e e e ettt e e a b e e e s s ae e e et e e e ann e et e e nannneeas
"Guaranteed Sum" means: The maximum aggregate amount of R ..........cccccoiiiiiiiinniic i,
AMOUNT TN WOTTS: .ttt ettt et et ettt et e e e e e e e et e et e e e e e e e e s e s e b e e e e e eeeeeenas
Type of Performance Guarantee: ............cocoiiiiiiiiiiiiiiieeee e (Insert Variable or Fixed)
"Expiry Date" means: ... (Give date) or any other later date set by the

Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated
here.
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CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.

1. VARIABLE PERFORMANCE GUARANTEE
1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be
limited during the following periods to diminishing amounts of the Guaranteed Sum as follows:

1.1.1  From and including the date of signing the Performance Guarantee up to and including the date
of the interim payment certificate certifying, for the first time, more than 50% of the Contract
Sum:

1.1.2 From the day following the date of the said interim payment certificate up to and including the
Expiry Date, or the date of issue by the Employer's Agent of the Certificate of Completion of the
Works, whichever occurs first:

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the interim payment certificate certifying, for the first time, more than 50% of the Contract
Sum, has been issued and the date on which the Certificate of Completion of the Works has been
issued.

2. FIXED PERFORMANCE GUARANTEE
2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor's liability shall be limited
to the amount of the Guaranteed Sum.

2.2 The Guarantor's period of liability shall be from and including the date on which the Performance
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer's
Agent of the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed
Sum, whichever occurs first.

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the Certificate of Completion of the Works has been issued.

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE
GUARANTEES
3.1 The Guarantor hereby acknowledges that:

3.1.1  Any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

3.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money.

3.2 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in 3.2.1
to 3.2.3:

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment
of a sum certified by the Employer's Agent in an Interim or Final Payment Certificate has not
been made in terms of the Contract and failing such payment within seven (7) calendar days,
the Employer intends to call upon the Guarantor to make payment in terms of 3.2.2;

3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since
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3.2.3

3.3

3.3.1

3.3.2

3.3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.1

3.12

the first written demand in terms of 3.2.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 3.2.

Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes
to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a
first written demand from the Employer to the Guarantor at the Guarantor's physical address
calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 3.3; or

a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 3.3; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments. required to be made by the Guarantor in
terms of 3.2 and 3.3 shall not exceed the Guarantor's maximum liability in terms of 1.1 or 2.1.

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and
shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in
terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the
Employer's bank compounded monthly and calculated from the date payment was made by the
Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 3.3 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer may consider fit and the Guarantor shall not have the right to claim
his release from this Performance Guarantee on account of any conduct alleged to be
prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for
all purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of
1.1.2 or 2.2, where after no claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be
regarded as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrates' Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate's Court.

T 1o [ L= I | PSRRI

GUArantor's SIgNAtOrY (1) ... ettt ettt e e e e et e e e e e e nnnaeeeaan
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C1.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

Initial

Contract C1.4 -Occupational Health and Safety
Agreement
Part C1: Agreement and Contract Data Page | 96



Tender Reference No: DWS11 0825 WTE

AGREEMENT WITH MANDATORY IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT, NO. 85 OF 1993

THIS AGREEMENT is made between the DEPARTMENT OF WATER AND SANITATION (DWS)
(hereinafter called the EMPLOYER) of the one part, herein represented by:

T T ez=T o X= T V= T S ;
AND:

(hereinafter called the CONTRACTOR) of the other part, herein represented by:

Tl T o= oF= Lo 1 Y= T S PR SRRP
duly authorized to sign on behalf of the Contractor.

INTRODUCTION

The Employer has called for the execution of the work as set out in Annexure ‘AA’ and the Contractor
undertook to carry out the work.

This Agreement is intended to comply with and constitutes the agreement contemplated in Section
37(2) of the Occupational Health and Safety Act No. 85 of 1993, as amended, and all regulations
thereunder (‘OHSA’).

The Contractor acknowledges and accepts that it is an employer in its own right and hereby
acknowledges and accepts that it is obliged to comply with of the provisions of OHSA while on the
premises of the Employer and with the conditions and safety procedures of the Employer.

The Contractor acknowledges that its duties and functions shall include that it, its employees, agents,
sub - contractors and all other parties entering the premises of the Employer to execute the work in
terms of Annexure ‘AA’ meet all the minimum requirements in terms of OHSA.

1 DEFINITIONS AND INTERPRETATION

In this Agreement, the following definitions apply unless the context otherwise requires:-

1.1 ‘Agreement’ means this agreement;

1.2 ‘Construction Regulations’ means the Construction Regulations promulgated in terms of
Section 43 of the OHSA as regulations under the OHSA,;
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13

1.4

1.5

1.6

1.7

1.8

19

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

‘Contractor’ means a contractor as defined in Section 1 of the Construction Regulations,
and an employer as defined in Section 1 of the OHSA, who performs construction work
(as defined in the Construction Regulations);

‘Employer's Representative’ means the person nominated as such in terms of clause 2.2;

‘Contractor's Employees’ means all employees, servants, contractors, and sub-contractors
of the Contractor;

‘HIRA’ means Hazard Identification and Risk Assessment;
‘Parties’ means the parties to this Agreement, being the Employer and the Contractor;

‘Premises’ means all premises of an Employer, where the Contractor and the Contractor's
Employees perform work or render a service for and on behalf of the Employer, as set out
in Annexure ‘AA’;

In the interpretation of this Agreement, the following applies, unless the context requires
otherwise:

The singular includes the plural and the other way around (vice versa);
One gender includes the other genders;
If a word or phrase is defined, its other grammatical forms have a corresponding meaning;

Areference to a person, corporation, trust, partnership, unincorporated body or other entity
includes any of them;

A reference to a clause is a reference to a clause of this Agreement;

A reference to an agreement or document (including a reference to this Agreement) is to
the agreement or document as amended, varied, supplemented, novated or replaced
except to the extent prohibited by this Agreement or that other agreement or document;

A reference to a Party to this Agreement or to a Party to another agreement or document
includes the Party or Party's successors and permitted substitutes or assigns;

A reference to legislation or to a provision of legislation includes a modification or re-
enactment of it, a legislative provision substituted for it and a regulation or statutory
instrument issued under it; and

Headings are for convenience only and do not affect the interpretation.

2 REPORTING

2.1

2.2

2.3

Contract
Agreement

The person nominated by the Contractor as the competent person shall report to the
Employer's Representative prior to the commencement of the work at the Premises.

The Employer shall nominate a person or persons as the Employer Representative, and
shall notify the Contractor in writing of such nomination, including the relevant contact
details of such person(s).

The person so nominated by the Contractor, and the Employer Representative shall meet,
prior to commencement of work, which meeting shall be formally minuted.
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2.4

The purpose of such meeting includes (only when applicable):-

a) For the Employer to provide the Contractor with the Health and Safety Specification
as contemplated in the Construction Regulations;

b) For the Employer to provide the Contractor with any information which might affect the
health and safety of any person at work carrying out construction work;

c) The appointment or confirmation of the appointment of the Contractor in terms of the
Constructions Regulations;

d) For the Employer to communicate changes to design or construction and provide
appropriate resources to the Contractor to execute the work safely;

e) For the Employer to discuss and negotiate with the Contractor the contents of the
Contractor's health and safety plan and approve the Contractor's health and safety
plan; and

f)  To discuss and confirm whether the Contractor will be appointed, in writing, to act as
the Employer's representative to carry out the Employer's responsibilities at the
Premises.

3 DUTIES AND RESPONSIBILITIES OF THE CONTRACTOR

The Contractor:-

31

3.2

3.3

3.4

35

3.6

3.7

3.8

Contract
Agreement

Shall carry out appropriate hazard identification and risk assessments which may include
baseline, issue-based and continuous, depending on the scope of the work and services
to be provided.

Shall appoint competent persons as contemplated in the OHSA and Regulations, including
the Construction Regulations. Copies of such appointments will be provided by the
Contractor to the Employer's Representative.

Will provide appropriate health and safety training to the Contractor's Employees as
contemplated in OHSA and which will include communication of information regarding the
hazards associated with the work or services to be performed.

Shall ensure that it has an updated copy of the OHSA on the Premises at all times, and
that it is accessible to the relevant appointees and the Contractor's Employees.

Shall ensure that all work or services are performed under the supervision of the competent
persons, and shall take reasonably practicable steps to ensure that no unsafe or unhealthy
work practices are carried out.

Shall take appropriate disciplinary and related action against any of the Contractor's
Employees regarding non-compliance by such employee with any health and safety
standards, policies, practices and procedures, or carries out any act or omission which
impacts on health and safety.

Will apply its systems, including, work instructions, standards and procedures in respect
of the work and/or services to be provided to the Employer.

Will ensure that competent persons, appointed by the Contractor, carry out over-
inspection.
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3.9

3.10

3.11

3.12

3.13

3.14

3.15

3.16

3.17

3.18

3.19

3.20

3.21

3.22

3.23

Contract

Agreement

Shall ensure that the Contractor's Employees report all unsafe or unhealthy working
situations immediately after they become aware of such unsafe or unhealthy work
situations.

Shall report all significant unsafe or unhealthy working situations to the Employer through
appropriate means, including, reports, health and safety meetings, and other
communications, whichever is appropriate and applicable.

Shall ensure that the Contractor's Employees provide full cooperation and information if
and when the Employer or the Employer Representative enquires into occupational health
and safety issues concerning the Contractor, to the extent that these are relevant to the
work and/or the services being provided by the Contractor at the Premises.

Shall make available to the Employer and the Employer Representative, on request, all
and any checklists and inspection registers required to be kept by the Contractor in respect
of any materials, machinery or equipment.

Shall be entitled to utilise the procedures, guidelines and other documentation as used by
the Employer for the purposes of ensuring a healthy and safe working environment. In the
event that such procedures, guidelines and other documentation are used by the
Contractor, this will form part of the health and safety training and communication provided
to the Contractor's Employees.

Shall, to the extent appropriate, implement and enforce safe work practices as prescribed
by the Employer, from time to time, and it shall ensure that its responsible persons and the
Contractor's Employees are made conversant with the contents of these practices, and
that the Contractor's Employees adhere to such procedures.

Shall ensure that the Contractor's Employees do not perform any work for which a permit
is required before obtaining such permit.

Shall, if required in terms of the OHSA, establish its own health and safety committees and
ensure that health and safety meetings are held, as may be required.

Shall ensure that it is registered and remains registered for the duration of this Agreement,
with the Compensation Commissioner, as required in terms of the Compensation for
Occupation Injuries and Diseases Act No. 130 of 1993 (‘COIDA’), and that all payments
due to the Commissioner are made.

Shall ensure that is undergo medical examinations in accordance with OHSA.

Shall report all incidents referred to in Section 24 of the OHSA to the Department of Labour
and to the Employer. The Employer retains an interest in the notification of any
aforementioned incident as well as any informal investigation and/or inquiry conducted in
terms of Section 32 of the OHSA.

Shall notify the Employer of any sub-contractor it may wish to engage to perform work on
the Premises.

Shall ensure that the terms and conditions of this Agreement are extended to any sub-
contractor who shall be bound by the terms and conditions contained in this Agreement.

Confirms that it has familiarised itself with the Premises and agrees to the arrangements,
standards and procedures as contemplated in this Agreement.

Shall procure that the Contractor's Employees shall only access and exit the Premises

Initial

C1.4 -Occupational Health and Safety

Part C1: Agreement and Contract Data Page | 100



3.24

3.25

3.26

3.27

3.28

3.29

3.30

331

3.32

3.33

Contract

Agreement

through the main gate(s) and/or checkpoint(s) designated by the Employer.

Shall ensure that the Contractor's Employees observe the security rules of the Employer
at all times and shall not permit any unauthorised Contractor's Employees onto the
Premises. The Contractor and the Contractor's Employee shall not enter any unauthorised
areas.

Shall ensure that all materials, machinery or equipment brought by it onto the Premises is
registered in accordance with the Employer's procedures.

Shall ensure that an adequate and appropriate supply of fire protection and first aid
facilities are provided for the work or services to be performed on the Premises by the
Contractor's Employees.

Shall, in cooperation with the Employer, make the Contractor's Employees familiar with all
fire precautions at the Premises.

Shall ensure that the area where the work is performed is at all times maintained to
reasonably practicable levels of hygiene and that it maintains the area immediately
surrounding the area where the work or services is being performed, to reasonably
practicable level of cleanliness.

Shall ensure, to the extent reasonable practicable, that neither it nor the Contractor's
Employees undertake any activity which may cause environmental impairment or
constitute any form of nuisance to the Employer and/or its surroundings. No intoxicating
substance of any form shall be allowed on the Premises. Any person suspected of being
intoxicated shall not be allowed on the Premises, save that any person required to take
medication shall notify the relevant responsible person thereof, as well as the potential
side effects of the medication.

Shall ensure that personal protective equipment (‘PPE’) which is applicable to the work
being carried out by the relevant Contractor's Employees, is provided, in accordance with
the provisions of the OHSA and that such PPE is used at all relevant times.

Shall take reasonably practicable steps to ensure that all the plant, machinery, equipment
and/or vehicles used for the purposes of carrying out the work or providing the services at
the Premises, comply with the provisions of the OHSA and are fit for the purpose for which
they are intended.

Hereby acknowledges that the employees shall not be permitted to use any material,
machinery or equipment of the Employer unless the prior written consent of the Employer
has been obtained, in which case, the Contractor shall ensure that only those persons
authorised to make use of the same, have access thereto.

Shall take reasonably practicable steps to ensure that all vehicles used on the Premises
by the Contractor or the Contractor's Employees are in a roadworthy condition, are
licensed and insured. All drivers shall have relevant valid driver's licenses and no vehicle
shall carry passengers unless it is specifically designed to do so. All drivers shall adhere
to the speed limits and road signs on the Premises. In the event that any hazardous
substances are to be transported on the Premises, the Contractor shall ensure that the
requirements of the Hazardous Chemical Substances Act No. 15 of 1973 and/or the
Hazardous Chemical Substances Regulations (whichever is applicable) are complied with
to the extent reasonably practicable.
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4 INDEMNITY BY CONTRACTOR

4.1  The Employer shall not, save for gross negligence and/or wilful misconduct by the
Employer, its employees or agents, be responsible for any loss, damage, injury or death,
howsoever caused, to the Contractor or to the Contractor's Employees, and the Contractor
hereby indemnifies the Employer and holds the Employer harmless against all and any
claims, losses, demands, liability, costs and expenses of whatsoever nature, which the
Employer may, at any time sustain or incur arising out of the circumstances referred to
herein.

4.2  The Contractor undertakes to ensure that it carries the appropriate insurance cover,

including third party public liability cover for the duration of this Agreement, the details of
which shall be furnished to the Employer on demand by the Employer.

5 CLARIFICATION

In the event that Contractor requires clarification of any of the terms or provisions of this
Agreement, it may do so by requesting such clarification from the Employer Representative.

6 DURATION OF AGREEMENT

This Agreement shall commence on the commencement date as set out in Annexure ‘AA’ and
shall remain in force for all future work done for the Employer unless revoked in writing.

Thus signed at .........coooiriiiiii for and on behalf of the CONTRACTOR

On this ......... dayof ..ooooiiiii 20.........

Signature

For and on behalf of the Contractor:

Name and Surname:

Company Name:

In his/her capacity as:

AS WITNESSES:
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Name (in capitals):

Thus SIgNed @t ........ovviiiiiiieie e for and on behalf of the EMPLOYER

onthisthe .................... day of ..o, 20.........

SIGNATURES: .ttt r e st e s h e e e e e s b e e st e e e e sae e e me e et seeeesneesneneaneenneens

NAME AND SURNADME: ... et e e e e e s e e e s ee e smneeeenes

L0 N O I I OO PRR PRI

AS WITNESSES:

NOTE: As and when required; the Contractor will be required to sign project specific
agreements in terms of section 37(2) of the Occupational Health and Safety Act no 85 of 1993.
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ANNEXURE AA

NAME OF CONTRACTOR

COMPANY REGISTRATION NUMBER

PHYSICAL ADDRESS

EMAIL ADDRESS

COMPENSATION FUND NAME

COMPENSATION FUND NUMBER

LETTER OF GOOD STANDING ATTACHED

COMMENCEMENT DATE

CONTRACTOR OHS REPRESENTATIVE NAME

CONTRACTOR OHS REPRESENTATIVE CONTACT
NUMBER

WORK TO BE PERFORMED As per section C3 — Scope of work
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C2 PRICING DATA

C2.1 PRICING INSTRUCTIONS
C2.2 BILL OF QUANTITIES
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C2.1 PRICING INSTRUCTIONS

C2.1 PRICING INSTRUCTIONS
1. GENERAL

This section provides the tenderer with guidelines and requirements with regard to the completion of
the Bil of Quantities. The Schedule has to be completed in black ink and the tenderer is referred to the
arithmetical errors.

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Tender Documents which include the Conditions of Tender,
Conditions of Contract, the Specifications (Scope of work/site information including the Project
Specification), and the Drawings, as cross referenced.

The nature and extent of the work is to be ascertained by reference to all the documents comprising
the Contract. Where Clause references are contained in item descriptions, these are given for
guidance only and are not exclusive to other relevant provisions of the Contract.

State the rates and prices in Rand unless instructed otherwise in the tender conditions.

Any entry made by the Tenderer in the Bill of Quantities, form, etc., which the tenderer desires to
change, shall not be erased or painted out. A line shall be drawn through the incorrect entry and the
correct entry shall be written above in black ink and the full signature of the Tenderer shall be placed
next to the correction.

2, DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with the project and particular
specifications.
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The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardised Specifications and each Particular Specification,
read together with the relevant clauses of the Project Specification and directives on the drawings, set
out what ancillary or associated work and activities are included in the rates for the operations specified.

3. QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimated quantities only and will be subject to re-
measuring during the execution of the work. Where quantities or sums are indicated as "Provisional”,
the Employer reserves the right to adjust the quantity or sum upwards or downwards as necessary, or
the item can be omitted altogether. The Contractor shall obtain the Employer detailed instructions for
all work before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities, and the contract price for the completed contract shall be computed
at the relevant unit rates and prices, all in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications, and the Drawings, et. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill of
Quantities and the quantities finally certified for payment.

4, PRICING OF THE SCHEDULE

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include full
compensation for all costs and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities, and obligations
set forth or implied in the documents on which the Tender is based. Reasonable unit rates and prices
shall be entered in the Bill of Quantities as these will be used for the assessment of payment for any
additional work that may have to be carried out.

All prices shall be tendered in accordance with the units specified in this schedule. Where a value is
given in the “Quantity” column, a Rate and Price is required to be inserted in the relevant columns. Each
item shall be priced and extended to the "Total" column by the Tenderer, with the exception of the items
for which “rate only” is required or items which already have Prime Cost or Provisional Sums affixed
thereto. If the Contractor omits to price any items in the Bill of Quantities, then these items will be
considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

All rates and amounts quoted in the Bill of Quantities shall be in Rand and shall include all levies and
taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities.

5. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

6. MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and Project Specifications, progress payments in
Interim Certificates, referred to in Clause 6.10 of the General Conditions of Contract 2015 (Third
edition), in respect of "sum" items in the Schedule of Quantities shall be by means of interim progress
instalments assessed by the Employers Agent and based on the measure in which the work actually
carried out relates to the extent of the work to be done by the Contractor.

7. UNITS OF MEASUREMENT
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The units of measurement described in the Bill of Quantities are metric units for which standard
international abbreviations are used. Abbreviations used in the Bill of Quantities, including some non-
standard abbreviations, are as follows:

Non-Standard Abbreviations
Abbreviation Unit
% Percent
No. Number
Prov sum ; PS Provisional sum
R/only ; R/o Rate only
Sum, Lump sum sum
W/day Work day
h Hour
wk Week
d Day

Standard Abbreviations

kPa kilopascal
mm millimetre
m metre
km kilometre
m? square metre
ha hectare
m?3 cubic metre
kN Kilonewton
MN meganewton
MN.m meganewton-metre
MPa megapascal
kg kilogram
t ton (1000 kg)

For the purpose of this Bill of Quantities, the following words shall have the meanings hereby

assigned to them:

Unit: The unit of measurement for each item of work as defined in the
Standardized, Project or Particular Specifications

Quantity: The number of units of work for each item

Rate: The agreed payment per unit of measurement at which the Tenderer

bids to do the work

Amount: The product of the quantity and the agreed rate for anitem.

Sum; Lump-sum: An agreed amount for an item, the extent of which is described in the

Bills of Quantities but the quantity of work of which is not measured in
any units.

Provisional sum: An amount provided for work the scope and/or the necessity of which
is undecided, and which will be dealt with in accordance with clause 6.6.1 of
the General Conditions of Contract.

8. ARITHMETICAL ERRORS

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words
shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points after
the evaluation of tender offers in accordance with 6.11 for

a) the gross misplacement of the decimal point in any unit rate,
b) omissions made in completing the pricing schedule or bill of quantities, or
c) arithmetical errors in
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1) line-item totals resulting from the product of a unit rate and a quantity in bill of quantities or
schedules of prices, or
2) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the

tender offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

d) If a bill of quantities or pricing schedules apply and there is an error in the line-item total resulting

from the product of the unit rate and the quantity, the line-item total shall govern, and the rate

shall be corrected. Where there is an obviously gross misplacement of the decimal point in the
unit rate, the line-item total as quoted shall govern, and the unit rate shall be corrected.

e) Where there is an error in the total of the prices either as a result of other corrections required by
this checking process or in the tenderer's addition of prices, the total of the prices shall govern,
and the tenderer shall be asked to revise selected item prices (and their rates if bill of quantities
apply) to achieve the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of errors
in the required manner.

9. PROVISIONAL ITEMS

All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for. No work for which "Provisional" items are allowed shall be commenced without
written instructions from the Employer.
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C2.2 BILL OF QUANTITIES
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

\“
Vi
Y
U\ 2

RS

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS ROAD
BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY

RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE

ELIGIBLE TO BID

C2.2 BILL OF QUANTITIES

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

SBD 3.1

NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE
BIDDING DOCUMENTS.

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of Bidder

Closing Time 11:00

Bid number DWS11 0825 WTE

Closing date 30 OCTOBER 2025

OFFER TO BE VALID FOR 120 DAYS FROM CLOSING DATE OF BID

PAYMENT
REFERENCE | no DESCRIPTION UNIT | QTY | RATE A:'OUNT -
SANS 1200 P&G’S
SANS 1200F Site establishment
8218822 | sum | 1
SANS 1200 A Site de-establishment after work
834 2 has been comp!eted and | gum 1
approved by the Engineer.
g?NS 1200 A 3 Safety compliance sum 1
g%«NS 1200A | , Environmental compliance sum 1
SANS 1200F ACTUAL WORKS
Note: Rates should be of
loading, offloading and
transport inclusive.
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PAYMENT

REFERENCE | no DESCRIPTION UNIT | QTY | RATE A:'OUNT .
(SANS 1200F) PILING: Concrete continuous
flight augured piles
8.24&8.25 5
' Auger or Bore Hole for piles of
750mm diameter through
material situated in the following
successive depth ranges 0-10m
and 10m-15m:
Note: Site visit recommended
before Pricing.
(SANS 1200F)
3.4 5.1 b) Coarse Gravel m 300
(SANS 1200F)
3.4 5.2 c)Boulders m 600
(SANS 1200F)
3.4 5.3 d)Rock formation m 270
(SANS 1200F) Reinforcement
6 Steel reinforcement in cast-in-
situ and CFA plies
(SANS 1200F) . N .
a) Mild steel in piles of various | ¢ 7
8.2.16 6.1 sizes
(SANS 1200F) b) High tensile steel in piles of
' i t 22
8216 6.2 various sizes
(SANS 1200F) Concrete
7 30MPa/19mm reinforce
concrete
SANS 1200F m?
( ) 71 Concrete for CFA Piles, 750mm 264
8.2.17 ’ Diameter for 250kN, 1000kNand
2000kN load cases
(SANS 1200F) | -, | Extra over 8.2.17 for concrete | M* | 5zy
8.218 cast under water
(SANS 1200F) . ) )
73 Strip 750mm diameter pile heads | o 76
8.2.20 for a length of 500mm
(SANS 1200F) . .
8 Integrity testing
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PAYMENT
REFERENCE | no DESCRIPTION UNIT | QTY | RATE A:'OUNT .
SANS 1200F
( )| 8. Establishment for testing Sum |1
8.2.21
(SANS 1200F) 8.2 . . .
. Integrity testing of all piles No. 76
8.2.22
BEAMS AND PARAPET
9. WALLS
Drawing no: Manufacture precast concrete
7810A/110- 9.1 permanent formwork between | 2 | 1209
111) M8 precast beams.
Drawing no: Manufacture and Install M8
7810A/110- precast, pre-tensioned,
111) 9.2 reinforced concrete beam, size | No. 60
970 x 1200mm.
Drawing no: Manufacture and install UMBS8
7810A/110- 93 pr_ecast, pre-tensioned, | o 10
111) reinforced concrete beams
Drawing no: Manufacture and install Precast
7810A/110- 94 SANRAL "F-Shape" parapet m 182
walls
111)
Drawing no: Supply and install 500kN
7810A/110- 95 Ela§tomeric pearing as per| pNo. 156
111) Engineers detail
(SANS 1200F) Load testing of units: non
9.6 destructive No. 5
8.2.22
(SANS 1200F) | 9.7 Load testing of units: destructive | g 5
8.2.22
SUB-TOTAL(S)
CONTINGENCIE
S(T) 10% OF (S)
SUB-TOTAL
VAT 15%
GRAND TOTAL
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C3 SCOPE OF WORKS

DESCRIPTION OF THE WORKS

1. Employer's objectives Manufacturing, supply and installation of road bridge items and
construction work. The purpose of the bridge is to have easy access
to Mulenzhe village especially during rainy seasons. The
construction work is expected to be completed within the stipulated
time, with allocated budget, quality of work asper specifications set
and compliance with health, safety and environmental obligations.

2. General description of the
works Piling installation

M8 Pre-cast Beams installation

UMBS8 Pre-cast Beams installation

Permanent pre-cast formwork installation

Pre-cast parapet walls installation record /report

All loading cost and transport shall be included in the price

rates.

Capable machinery for lifting required

e |tems not according to the specifications will not be
accepted and paid for and the material shall be removed
and replaced by the successful supplier for his/her own
account.

3. Location of the works Mulenzhe village, Nandoni
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4. Temporary works

All temporally works relevant to Piling installation, M8 Pre-cast
Beams installation, UMB8 Pre-cast Beams installation, Permanent
pre-cast formwork installation and Pre-cast parapet walls
installation. All must be removed and taken away by the contractor,
if needs dumping the employer will facilitate the disposal to dumping
site.

5. Work undertaken by
utilities and public
agencies

The project steering committee will be available of the recruitment of
local labour force.

DESIGN REQUIREMENTS

6. Design services and
activity matrix

Activity Responsibility
Construction Designs Employer
Approvals Employer
Progress reports Contractor

Specifications Contractor and Employer

Design temporary works Contractor

Produce record information Contractor

7. Employer's design

The provided Bridge construction design will be the accepted
designs, any deviation by the contractor must be approved by the site
engineer.

8. Design requirements

Concrete, formwork and reinforcement to be in accordance with
SANS 2001-CC1: 2007.

Concrete strengths

Characteristic concrete strength at 28 days / maximum nominal size
of course aggregate:

Column bases 25 MPa/19mm, Pile caps and ground beams 25
MPa/19mm, Columns 30 MPa/19mm

Stub columns 30 MPa/19mm, Suspended beams and slabs 25
MPa/19mm and Walls 25 MPa/19mm

Concrete cover

Minimum concrete cover (to all reinforcement, including links) in mm,
Foundations and concrete in contact with the ground 50, Exterior
beams, columns, walls and slabs 40, Interior beams, columns and
walls 30 and Interior slabs 20.

Steel reinforcement

Steel reinforcing bars to comply with SANS 920.
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PRECAST CONCRETE

Precast concrete work to be in accordance with SANS 2001-CC1:
2007.

All prestressed concrete lintels to comply with SANS 1504-1990.
All precast concrete (structure) to be accordance with SANS1200 GE
All prestressed concrete to be in accordance with SANS 1200 GF
PILING
Piling to be in accordance with SANS 1200 F.
Earthworks

e Earthworks must be accordance to SANS 1200D
Acceptance of existing levels

The Subcontractor shall accept that the ground levels and contours
provided by the Engineer are correct prior to starting any earthworks.
The Contractor shall arrange for any discrepancies to be reported to
the Engineer for verification prior to commencing work.

Tolerance

All earthworks must be finished to Degree of Accuracy 2.

9. Drawings

LIST OF DRAWINGS BY EMPLOYER TO BE USED FOR
COSTRUCTION:

7810A-100 Rev B BRIDGE PILING LAYOUT
7810A-101 Rev B BRIDGE FOUNDATION LAYOUT
7810A-102 Rev B BRIDGE DECK LAYOUT
7810A-110 Rev B BRIDGE ELEVATION LAYOUT
7810A-111 Rev B BRIDGE SECTION LAYOUT

¢ Note the contractor will be expected to provide construction
drawings for any temporal structure and deviation form the
employer designs when approval is granted by the Site
Engineer.

e The drawings issued to the tenders as part of the tender
documents must be regarded as provisional and preliminary
for the tenderer’s benefit to generally assess the scope of
work.

e The work shall be carried out in accordance with the latest
available revision of the drawings approved for construction
(AFC)

10. Design procedures

The contractor must get approval from the site Engineer on all
designs before commencement of any activity during the construction
period.
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The contractor must keep all records provided by the employer for all
construction works.

11. Record information

All drawings and specifications and copies thereof remain the
property of the Employer, and the Contractor shall return all drawings
and copies thereof to the Employer at the completion of the contract.
As- built drawings will be done by the employer upon project
completion

STANDARD SPECIFICATIONS

12. Applicable national and
international standard

SANS 1200 Standard Specifications
SANS 1200 D.

SANS 1200 GE

SANS 1200 GF

SANS 2001-CC1: 2007
SANS 50197-1 2000
SANS 920

SANS 1504-1990

SANS 1200 F

SANS 1200 H

SANS 121

SANS 10163 and 10243.
SANS 1200M

2011 /180 1461-2009 (general steelwork) or SANS 32: 1997 / EN
10240 : 1997 (tubes).

Occupational Health and Safety Act, 1993

13. Agreement certificates

Any alternative material must be approved by engineer prior use.

14. Samples Testing of concrete
SANS 2001-CC1: 2007 Clause 5.1.2.3 (statistical assessment) will
not apply, but acceptance
criteria will be in accordance with Clauses 5.1.2.1 and 5.1.2.2.
Ensure that sampling frequency complies with Clause 5.1.3
minimum rates.
Unless otherwise stated, six test cubes are required per sample of
concrete.
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Three of the sample test cubes are to be crushed at 7 days to
obtain a 7-day test result,

The remaining three sample test cubes are to be crushed at 28
days to obtain a 28-day test result.

Sample test cubes are to be cured and crushed by a SANAS
approved independent testing Laboratory.

15. Condition surveys

The Employer to confirm all survey work done for construction.

16. Inspection of adjoining
properties

Inspection will be conducted before and after a construction by
employer and contractor to assess potential damage or disruption
caused by the construction work.

17. Site cleanliness

The Contractor shall ensure that there are adequate and sufficient
refuse bins in and around the working area and that these shall be
emptied frequently. All refuse bins shall be placed on a concrete
base, which shall, from time to time, be sprayed with insecticide. All
refuse collection, removal and disposal on Site shall be the
responsibility of the Contractor. All refuse shall be disposed of at a
licensed landfill Site only, and certificates of receipt shall be kept on
record.

The Contractor shall take full responsibility for protecting the natural
environment and eliminating or minimising the negative impacts of
construction on the environment during construction.

18. Waste and surplus
materials

Employer and contractor responsibility, an approved dumping site
will be provided by Employer.

19. Materials, samples and
shop drawings

Test Results are to be submitted to the Engineer as soon as they
become available from the laboratory (preferably by email, as they
are released).

Test result reports to include the running 3 result average for each
grade of concrete, which is to be at least 2 MPa above the specified
concrete strength, as per SANS 2001-CC1:2007 Clause 5.1.2.2.

Test results obtained from a ready-mix production facility will not
necessarily be regarded as acceptable for evaluation of concrete
strength.

Shop drawings for Pilling, all beams , slabs and parapet walls will be
required prior construction start.

20. Construction equipment

Proof of below plant required must be provided with below
information.

- ltem description, Type and size, Capacity

, Quantity, Year of manufacture

Minimum Plant Recommended.

¢ Crane; Qualified to handle Road Bridge items
e Truck and Forklift (or Crane truck- Hi up truck)
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e Bridge Piling machine

21,

Notice boards

Contractor to provide a nameboard for their company, with company
information and work conducted.

22,

Facilities provided by the
contractor

The Contractor to provide own camp during the construction period
and space will be provided by employer, such camp must be de-
established after contract completion.

23.

Storage and laboratory
facilities

The Employer will provide storage Space. The contractor to do the
assessment of needs during site briefing.

24,

Other facilities and services

The employer will have site security services, but the contractor will
be responsible for their tools and equipment.

The contractor to provide electrical power, water, communication,
medical attention tools and equipment that will be needed. The
contractor to provide own fire protection equipment.

Mobile toilet will be provided on site, but the contactor can provide
their own for convenience.

The employer to provide dumping site.

25.

Apparatus, equipment and
instruments

Contractor to provide valid certificates on any equipment’s that
needs calibrations for construction or testing purposes.

26.

Alterations, additions,
extensions and
modifications to existing
works

The contractor must get approval from the site Engineer on all
Alterations or Modifications before commencement of any activity
during the construction period through employer’'s agent.

27.

Survey control and setting
out of the works

The Employer will provide all the survey information, but the
contractor must have their own control measures during
construction work, the employer will on a regular basis do control
survey checks.

28.

Water for construction
purposes

The employer will provide water for constructions purposes

MANAGEMENT SPECIFICATIONS

29.

Applicable national
standards

SANS 1200 Standard Specifications
SANS 1200 D.

SANS 2001-CC1: 2007

SANS 50197-1 2000

SANS 920

SANS 1504-1990

SANS 1200 F
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SANS 1200 H

SANS 121

SANS 10163 and 10243.
SANS 1200M

2011 /180 1461-2009 (general steelwork) or SANS 32 : 1997 / EN
10240: 1997 (tubes).

Occupational Health and Safety Act, 1993

30. Management of the works

As part of management of works, weekly meetings will hold on to
site and the project manager from the contractor must form part,
with the employer representative and occasionally the Engineer.
Progress report must be updated daily and submitted on a weekly
basis to the employer.

31. Management meetings

The Contractor will be required to attend regular Site meetings with
the Employers agent where the progress will be reviewed. Such
meetings will normally be held bi- weekly. Prior to each meeting
updated programmes showing separately the various activities of
the Contractor anticipated will be submitted to the Employer or his
agent. The actual time for meetings will be communicated prior
commencement of the works and delegated person with authority
must attend from the contractor.

32. Planning and programming

A detail Contract Programme conforming to the GCC 2015 shall be
developed using the latest version of Construction Computer
Software for Windows or Microsoft Project for Windows or equal.

Five working days before the monthly progress meeting the
Contractor shall submit to the Employer or his agent a programme
update that reflects the actual progress against current programmes
and the effect on future activities.

The Contractor shall also submit a narrative report with each monthly
update including a description of current and anticipated programme
related problem areas, current and anticipated delaying factors and
their impact, and an explanation of corrective actions taken or
proposed.

All variances from the Programme shall be promptly reported and the
future impact of such variations shall be determined and analysed by
the Contractor and necessary corrective measures established,
subject to the approval of the Employer.

33. Sequence of the works

Complete Pilling installation
Precast Beams & Decks

Parapet walls

34. Quality management

The Contractor shall be responsible for the quality of workmanship

systems and production processes in fulfilment of the Contract. The Contractor
shall have a Quality Management system in place which details the
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following in order to satisfy the Specification relevant to each
operation to the Works in accordance with the Contract:

e Quality control procedures.

e Personnel responsibilities.

e Equipment and calibration.

e Hold points in production for inspection.
e Rejection and rectification procedures.
e Documentation and communication.

35.

Quality policy statement
and quality plan

Contractor must provide original hard copies of all the QCP’s and
Quality control sheets to the Employer as well as a PDF scanned
copy of the final QCP’s.

36.

Recording of weather

Contractor to record daily weather figures

37.

Daily records

Contractor to compile and update a daily site diary

38.

Format of communications

Site Instructions by employer

Request of inspection by contractor, employer to provide templates.
Email communications to project manager of site manager

For emergencies, a cell phone communication will be acceptable.

All communication to be in English

39.

Testing, completion,
commissioning and
correction of defects

Ongoing Inspection will be carried out by the employer, testing and
commissions with test result to be provided by the contractor,
correction of defects and completion of works.

40.

Key personnel

Successful bidder will have to submit the key personnel schedule of
contact particulars on the day singing contract in any format

41.

Forms for contract
administration

Will be available to the successful bidder

42,

Electronic payments

The Contractor is to submit to the Employer confirmation of banking
details, invoices for payment purposes and any other required
supporting documentation required by the Employer, in order to
obtain payments. All payments will only be done electronically.

43.

Payment certificates

Payment will only be made after the Contractor; Employer and the
Employers Agent have signed of the supporting documents and
sheets.

Payment will be done within 30 days of receipt of the original
invoice. Payment is done by direct bank transfer. No cash payment
or cheque payment will be done

44,

Security and entrance
permits

All Contractor’s personnel visiting or working on Site will be
registered by DWS at the project Site access point and will be
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clearly identified with their name tags and the Contractor’s logo
while working on Site

e Access control card — Issued from the Employer.

e Vehicle access permit — Issued from the Employer

45. Proof of compliance with
the law

Safety file

46. Accounts and records

Time sheets, resource allocation records, equipment records,
meeting minutes, progress reports, certificates measurements
sheets, specific cost and procurement plans

U

ROCUREMENT SPECIFICATIONS

General

The Contractor shall provide in a format acceptable to the Project
Manager monthly data which facilitates the reporting on key
performance indicators relating to development targets to a wide
range of stakeholders.

Local production and content

The Contractor shall in the performance of the contract comply with
the provisions of the Department of Trade and Industry (dti) for local
production and content of designated goods and only incorporate
designated goods in the works in accordance with the provisions of
this specification save for the following designated goods:

a) Steel
b) Cement

The Contractor shall demonstrate compliance with local content
requirements in accordance with this specification whenever
designated goods are first supplied to the site or when instructed by
the Project Manager to do so.

CONSTRAINTS ON

47. Methods and procedures

HOW THE CONTRACTOR PROVIDES THE WORKS

. Piling installation

. M8 Pre-cast Beams installation

. UMBS8 Pre-cast Beams installation

. Permanent pre-cast formwork installation

. Pre-cast parapet walls installation record /report

Method statement to carry above work to be submitted and
approved prior commencement of works

48. General restrictions

No making fire on site in permitted.

No Alcohol is permitted on site.

49. Communication system

All communication shall be by way of letter, email, or meeting
minutes to ensure audit trail. Telephone and virtual meetings will
also be considered.
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All communication to be done in English and in writing.

50. Sharing the site with others | Bridge columns will be done by main contractor (DWS:CN) after

pilling installation when done by successful bidder.

51. Environment requirements | River crossing wayleave will be provided by the employer.
and procedures ) o ) i

The contractor is responsible in making sure no water pollution and
river contamination on site during construction works. An
environmental procedure must be submitted and approved by the
employer prior to commencement of works.

DWS:CN will be responsible to remove all trees and vegetation
according to environmental policies.

52. Health and safety In accordance with the Occupational Health and Safety Act, 1993.
requirements and The contractor is responsible to provide a Health and safety
procedures procedures and get approval prior to commencement of works.

53. Traffic on public roads Not Applicable
occupied by the contractor

54. Protection DWS:CN will be responsible for site access control security but still

the successful bidder will be responsible for their property (material,
tools, small plant) insurance.

55. Permits, way leaves and Way leaves will be provided by employer.
licences ) ) ) i )

Contractor is responsible for their own equipment /plant permits
and licences.

56. Confidentiality All documentation and information provided to contractor belong to

employer and must be kept confidential.

57. Security Site security will be available for the whole construction of work

duration

58. Location of facilities Nandoni Dam site offices
provided by the contractor

59. Other contractors on site Not Applicable
SERVICES AND OTHER THINGS TO BE PROVIDED BY OR FOR USE BY THE EMPLOYER

60. Services and other things Not Applicable
for use by the employer
and others

61. Plant and materials Excavator, TLB and water truck when required
supplied by the employer

62. Equipment provided by the | Not Applicable
employer
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63. Services and facilities e Site storage space

provided by the employer e Camping space
e Site packing
o Mobile toilet
e General waste bin collection
e Site access security services
o Water source

64. Services and other things Access to site and laydown areas
provided by the employer
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DEPARTMENT OF WATER AND SANITATION

DWS11 0825 WTE

MANUFACTURE, SUPPLY, DELIVERY AND INSTALLATION OF PRECAST
BEAMS AND PARAPET WALLS INCLUDING PILING FOR THE ACCESS
ROAD BRIDGE TO NANDONI DAM REMEDIAL ACTION PROJECT - ONLY
RESPONDENTS WITH CIDB GRADING 7CE OR 7SJ OR HIGHER ARE
ELIGIBLE TO BID

C4  SITE INFORMATION
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C4.1 DESCRIPTION OF THE PROJECT

Nandoni Dam Remedial Action Project: Mulenzhe Village Access Road Bridge

C4.2. THE SITE CONDITIONS

C4.2.1 Location and access to site
The Site is situated at Nandoni Dam * 14km east of Thohoyandou along the R524.
GPS coordinates: 22° 58’ 27.63” S

30°35°50.48" E

C4.3 FACILITIES PROVIDED BY MAIN CONTRACTOR TO CONTRACTOR
C4.3.1 Contractors Yard and Site Facilities

The contractor must establish his yard and works within the boundaries that will be allocated by the
Department of Water and Sanitation construction North, it will be next to the proposed Bridge Position.

Nandoni,Dam'Site Office ' S

: 5 j&ndge Position

Nandoni Dam 7

C4.4 FACILITIES TO BE PROVIDED BY CONTRACTOR FOR OWN WORKS

C4.4.1 Electrical Power and Distribution

The Contractor shall make his own arrangements concerning the supply of electrical power, water, and
all other services. No direct payment will be made for provision of electricity, water, and other services.
The cost thereof shall be deemed to be included in the rates and amounts tendered for the various
items of work for which the services are required.

The Contractor shall be responsible for all costs related to metering points supplied by Eskom including
the monthly account and advance payments.
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The Contractor is at liberty to utilise generator sets instead of Eskom power.

No claim will be entertained in the case of temporary failure of electricity by Eskom or by generator.

C4.4.2 Water Supplies

On arrangement with the Municipality, water can be used from the Water Treatment Plant.

C4.4.3 Communications

The Contractor shall make his own arrangement with regards to his required communication
requirements

C4.4.4 Accommodation and Site Facilities

The Contractor must supply his own offices, storage facilities and workshop. The Main Contractor will
indicate available areas for site establishment. A layout of proposed site facilities must be
submitted with tender.

No accommodation is allowed on the site in terms of the Environmental EMP. The Contractor shall
make his own arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed on site.

C.4.4.5 Laboratory

The Contractor must provide for his own site testing facilities for grading analysis and welded joints.

C4.4.6 Resting and eating areas

The contractor shall provide sufficient and suitably positioned areas for use by his workers on site during
resting and eating periods. Sufficient refuge bins, tables and seating must be provided.

C4.4.7 Sanitation and cleaning

The Contractor shall provide at or within 200m of each workplace chemical toilet facilities with toilet
paper, potable water, soap and towels together with industrial soaps and barrier creams as appropriate.
He shall maintain them in a clean and sanitary condition and shall take all necessary precautions to
prevent pollution of the Site. The sewage will be disposed of at a registered disposal facility and the
disposal certificate will be kept on record.

The Contractor shall ensure that there are adequate and sufficient refuse bins in and around the working
area and that these shall be emptied frequently. All refuse bins shall be placed on a concrete base,
which shall, from time to time, be sprayed with insecticide. All refuse collection, removal and disposal
on site shall be the responsibility of the Contractor. All refuse shall be disposed of at a licensed landfill
site only, and certificates of receipt shall be kept on record.

The Contractor shall clear away and remove all traces of the toilets and restore the sites to their original
condition as soon as the toilets are no longer required.
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C4.4.8 Access control and security

The Main Contractor will be responsible for access control and security for the site. The Contractor will
abide by the access control measures. The Contractor is responsible for the safeguarding and
protection of his own contractor’s yard and his equipment and plant on site. The Main Contractor does
not take any liability for the Contractor in terms of security whatsoever.

C4.5 TENDER DRAWINGS

The drawings issued to the tenders as part of the tender documents must be regarded as provisional
and preliminary for the tenderer’s benefit to generally assess the scope of work.

The work shall be carried out in accordance with the latest available revision of the drawings approved
for construction (AFC)

At commencement of the contract, the Engineer shall deliver to the Contractor copies of the AFC
drawings and any instructions required for the commencement of the works. From time to time there
after during progress of the works, the Engineer may issue further drawings for construction purposes
as may be necessary for adequate construction, completion, and defects correction of the works.

All drawings and specifications and copies thereof remain the property of the Employer, and the
Contractor shall return all drawings and copies thereof to the Employer at the completion of the contract.

LIST OF DRAWINGS

DRAWING NR TITLE
7810A-100 Rev B BRIDGE PILING LAYOUT
7810A-101 Rev B BRIDGE FOUNDATION LAYOUT
7810A-102 Rev B BRIDGE DECK LAYOUT
7810A-110 Rev B BRIDGE ELEVATION LAYOUT
7810A-111 Rev B BRIDGE SECTION LAYOUT
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C4.5 GEOTECHNICAL REPORT

1. INTRODUCTION
The DWS CN Materials Laboratory was required to establish the rock formation on the
center of the piers of the bridge. The DWS drilling team from Polokwane were also
requested to assist in the required scope of works. This report will briefly to the point
provide the drilled level of thre rock formation of all the coordinated points and the reduced
levels.

2. THE METHOD OF INVESTIGATION

The achievement of the drlling was done collectively by the DWS intergarted teams as
follows:

+ Survey: All the points to be investigated were surveyed by DWS survey team,

¢ The Site Team: The Construction team assisted in the clearing and levelling of the
ground where setting out of drilling equipment was to be placed.

¢ The Drilling Team: they did setting out of the drll equipment and the operation and
data acquisition. Typical setting out of the drill equipment in pic 1.

¢ The Lab team: they interected with the drilling team for sampling of cores, data
collection and analysis.

* Security: the security safe guarded the equipment day and night and avoiding us to
dismantle and set out the equipment again.

Pic 1: The equipment used for drilling
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3. BRIEF SUMMARY OF DRILLING
The drilling was done on five coordinated survey points as the pictures below namely:

3.1. BP4-483.157 NGL
The rock start to develop at a depth of 8.16m (RL 474.997) with partial rock core
recovered and after that depth until the depth of 11.16m (RL 471.997) there was
soil/gravel layer recovered.

From the depth of 11.16m (RL 471.997) rock formation starts to develop with fractured
core and until the depth of 16.18m (RL 466.97) Refer pic 2 below.

PIC 2

32. BP 16-480.994 NGL
The rock formation starts at a depth of 10.86m (RL 470.134) and continues to a depth of
12.66m (RL 468.334) Refer pic 3 below.

PIC 3
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3.3. BP31-479.094 NGL

The rock starts to form at a depth of 5.18m (RL 473.914) with cores formation to a depth
of 11.20m (RL 467.894) Refer pic 4 below.
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PIC 4

34. BP46-475891 NGL

The rock formation starts at a depth 2.76m (RL 473.131) to a depth of 4.94m (RL
470.951), a solid core was lost from 3.76m to a depth of 4.94m. Refer pic 5 below.

PIC 5

35. BP72-483.387 NGL

The rock formation starts at a depth 5.32m (RL 478.067) to a depth of 10.64m (RL

472.747), and from 10.64m the other solid cores develops to a depth of 13.10m (RL
470.287) Refer pic 6 below.

PIC 6
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4. CORE DRILL REPORT

DATE: 2021/08/18

DRILL REFORT FOR MAIN ROAD OF THE TOWNSHIP DEVELOPMENT FOR NANDONI RESIDENTIAL ESTATE OF PORTION 6 OF THE FARM MULENJE 204 LT

CASING CORE ROCK | DENSITY OF
ITEM | BOREHOLE | DATE DATE | o DEFTH i .
TEn o srmzn | commigren | CAPACITY |PRESSURE | HOLE msTallen il RESE” | o 1oy | RECOVERED | QuaLITY CORE REMARKS
@ mm) im)  |DISIGNATION|  (kgim)
1 BP 4 2021/08/15 2021/07/01| 2 Sm>min 800 74 85 455 NGL o 483 157
1] 816 474 997 B.16)] 0.00 0% o NO CORE RECOVERED
&.18 962] 473537 148 D024 1% 2850
262 12.7] 470 457 3.08] 0.00 0% o NO CORE RECOVERED
27]  1a7e| ae9.297] 18| 038 38% 2567
1376 16.18 466.97T| 2.42] 0.70 20% 2562
2 BP 16 2021/07/02| 2021/07/05| 2 5mmin 600 T4 65 455 NGL o 480954
o 193] 47s.084] 103 om0 0% o NG CORE RECOVERED
23 368 477314 175 029 17% 3033
308 6.21 4T4.784| 2.53] 0.00 0% a NO CORE RECOVERED
621 752 473 474 131 02 16% 2554
7.52 10.85 AT0.144] 3.33] 0.00 0% o NO CORE RECOVERED
10.85 12 66 468334 1.81 144 T9% 2526
3 BP 31 2021/07/08| _2021/07/08| 2 5me/min 600 T4 65 455 NGL [1] 479054
[ 338] 47s.71a]  ase| om0 0% o NG CORE RECOVERED
3.38 4.08] 475014 0.70| 0.38 51% 2948
.08 58] 473s1a] 110 000 0% o NG CORE RECOVERED
5.18| 6.48) 472 614 1.30 0.31 23% 2400
6.48 726 471834] 07| 028 50% 2477
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COMFILED BY: KUMALO 5 LESLEY - 0834465271

5. REPORT CONCLUSION

The drill team was required to drill to a depth of 6m for the Geotechnical investigation to profile the anticipated rock formation. We extended
the drill to the depth as reflected on the core drill report to ascertain that we reach the rock formation.

It is imperative that the Geotech and Design Engineer can make their assessment of the report and their final conclusions of the intended
foundation of Mulenzhe bridge design parameters.

Kumalo S Lesley
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COORDINATE LIST
BRIDGE 1 PILING SETTING OUT
POINT Y-COORD X-COORD
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FINAL PILE POSITIONS WILL BE CONFIRMED
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INDICATED.

5/. REFER TO DRAWING 7810A-100 (PILING LAYOUT) FOR PILE
DESIGN LOADS.
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ENGINEER PRIOR TO CASTING.
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Notes
/ 1/. CONCRETE GRADES :
a) SLAB AND BEAMS : 25MPa/19mm.
b) COLUMNS : 30MPa/19mm.

¢) UNFINISHED TRAFFICABLE SLABS/RAMPS  : 30MPa/19mm.

2/. REFER TO THE ARCHITECTS SPECIFICATION FOR
FINISHES TO ALL FORMED & UNFORMED CONCRETE
SURFACES.

3/.ADATUMOF _ ____, 000m HAS BEEN DEDUCTED FROM
ALL LEVELS INDICATED ON THIS DRAWING. LEVELS
ARE TO TOP OF CONCRETE, UNLESS OTHERWISE INDICATED.

4/. ALL PENETRATIONS SET OUT ON THIS DRAWING TO BE CHECKED
AGAINST THE LATEST ARCHITECTURAL PENETRATIONS LAYOUT.
ANY DISCREPANCIES ARE TO BE REPORTED TO THE ENGINEER
IMMEDIATELY.

5/. REFER TO GENERAL PROJECT SPECIFICATIONS ITEM 3.6 FOR
CONCRETE FINISH.
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