WP11338
water & sanitation

Department:
Water and Sanitation
REPUBLIC OF SOUTH AFRICA

REQUEST FOR BID

BID NUMBER WP11338

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO PROVIDE SUPPORT
ON THE DEVELOPMENT UPDATING AND REVIEW OF STRATEGIES TO
RECONCILE WATER AVAILABILITY AND REQUIREMENT IN THE EAST PLANNING
AREA COMPRISING WATER SUPPLY SYSTEMS FOR MBOMBELA, RICHARDS
BAY, MGENI AND ALL OTHER TOWNS AND CLUSTERS OF VILLAGES.

ISSUE DATE:
11 SEPTEMBER 2020

CLOSING DATE AND TIME

13 OCTOBER 2020 at 11H00
SUBMIT TENDER DOCUMENT

POSTAL ADDRESS: OR TO BE DEPOSITED IN:
DIRECTOR-GENERAL: WATER AND THE TENDER BOX AT THE
SANITATION ENTRANCE OF ZWAMADAKA
PRIVATE BAG X 313 PRETORIA, 0002 BUILDING 157 FRANCIS BAARD

STREET (FORMERLY SCHOEMAN

STREET)

PRETORIA

0002

Compulsory briefing session

Briefing session:

Venue: G18 Emanzini Building National Department of Water and Sanitation, 173 Francis Baard Street,
Pretoria 0001

Date: 28 September 2020

Time: 10:00am

TENDERER: (Company address and stamp)




PART A

INVITATION TO BID

SBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER:

WP11338

| CLOSING DATE:

| 13 OCTOBER 2020

| CLOSING TIME: | 11H00

DESCRIPTION

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO PROVIDE SUPPORT ON
THE DEVELOPMENT UPDATING AND REVIEW OF STRATEGIES TO RECONCILE WATER
AVAILABILITY AND REQUIREMENT IN THE EAST PLANNING AREA COMPRISING
WATER SUPPLY SYSTEMS FOR MBOMBELA, RICHARDS BAY, MGENI AND ALL OTHER
TOWNS AND CLUSTERS OF VILLAGES.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

TENDER BOX AT ZWAMADAKA BUILDING 157 FRANCIS BAARD STREET (FORMERLY SCHOEMAN STREET)

PRETORIA, 0002

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Winnie Dolamo CONTACT PERSON Mr Patrick Mlilo
TELEPHONE NUMBER | 012 336 8974 TELEPHONE NUMBER | 012 336 8199
FACSIMILE NUMBER 0864890777 FACSIMILE NUMBER NIA
E-MAIL ADDRESS dolamow@dws.gov.za E-MAIL ADDRESS Miilop@dws.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE
No: MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE
[Yes I No 1 Yes CINo

JA B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
{SERVICES /WORKS
OFFERED?

[ Clves [CINo
[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES /IWORKS OFFERED?

[Yes [CNo

[IF YES, ANSWER PART B:3 ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

] YES [INO
[] YES [INO
[J YES [INO
(] YES [INO
[J YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.




1.

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.1.

1.2

13

14,

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

21
2.2

23

24
25

26

27

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e R

CAPACITY UNDER WHICH THISBID ISSIGNED: ... e stevestn velfaenreenrareser e s
(Proof of authority must be submitted e.g. company resolution)

DATE: e




SBD 3.3
PRICING SCHEDULE

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO PROVIDE SUPPORT
ON THE DEVELOPMENT UPDATING AND REVIEW OF STRATEGIES TO
RECONCILE WATER AVAILABILITY AND REQUIREMENT IN THE EAST PLANNING
AREA COMPRISING WATER SUPPLY SYSTEMS FOR MBOMBELA, RICHARDS
BAY, MGENI AND ALL OTHER TOWNS AND CLUSTERS OF VILLAGES.

NAME OF BIDDER: .......oovviiiiiiiiiiiiec SRR R S, PROJECT NO: WP11338

CLOSING TIME: 11:00 CLOSING DATE: 13 OCTOBER 2020

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM DESCRIPTION BID PRICE IN RSA CURRENCYNO (ALL APPLICABLE TAXES INCLUDED)

1. The accompanying information must be used for the formulation
of proposals.

2. Bidders are required to indicate a ceiling price based on the total

Estimated time for completion of all phases and including all
Expenses inclusive of all applicable taxes for the project.

3. Period required for commencement with project after

Acceptance of bid
4, Estimated man-days for completion of project
5. Are the rates quoted firm for the full period of contract? *YES/NO

6. If not firm for the full period, provide details of the basis on which
Adjustments will be applied for, for example consumer price index.

.........................................................................
.........................................................................
.........................................................................

*[DELETE IF NOT APPLICABLE]



Any enquiries regarding bidding procedures may be directed to the

Department: Department of Water and Sanitation
Contact Person: Winnie Dolamo
Tel: 012 336 8974

E-mail address:dolamow@dws.qov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Mr Patrick Mlilo
Tel: 012 336 8199

E-mail address: mlilop@dws.gov.za




SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state', or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in terms
of this invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written
price quotation). In view of possible allegations of favouritism, should the resulting bid, or part
thereof, be awarded to persons employed by the state, or to persons connected with or related to
them, it is required that the bidder or his/her authorised representative declare his/her position in
relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or
- the legal person on whose behalf

the bidding document is signed, has a relationship with persons/a

person who arefis involved in the evaluation and or adjudication of the bid(s), or where it is known that such

a relationship exists between the person or persons for or on whose behalf the declarant acts and
persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

2.1 Full Name of bidder or his or her representative: ..............cocvivieiin i

2.2 [dentity NUMDEE:... ...\ ive ettt e e e

2.3 Position occupied in the Company (director, trustee, shareholder?, member):

24 Registration number of company, enterprise, close corporation, partnership agreement or frust:

25 TAXREIGIONGE NUTIDOT oot s seseotoss e

26 VAT Registration Number: ............ e eennetrueeeseanrneneeegmgeeasranbne s fagasnnnre eneenvanntssssonenaiieeinsnns

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph
3 below.

*State” means -

(a)any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance
Management Act, 1999 (Act No. 1 of 1999);

{b)any municipality or municipal entity;

(c) provincial legislature;

{d) nationa! Assembly or the national Council of provinces; or

(e) Parliament.

7Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control
over the enterprise.
Avre you or any person connected with the bidder YES/NO

2.7

2.7.1

presently employed by the state?

If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member: ..o
Name of state institution at which you or the person

Connected to the bidder is employed:
Position occupied in the state institution:



Any other particulars:

2.7.2  Ifyou are presently employed by the state, did you obtain YES/NO
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attach proof of such authority to the bid YES/NO
Document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

...............................................................................

2.8 Did you or your spouse, or any of the company’s directors / YES/NO
Trustees / shareholders / members or their spouses conduct
Business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

..............................................................................

2.9 Do you, or any person connected with the bidder, have YES/NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?
2.9.1If so, fumish particulars.

2.10 Are you, or any person connected with the bidder, YES/INO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?If so, furnish particulars.

........................................................................
........................................................................

2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:



3 Full details of directors / trustees / members / shareholders.

Full Name Identity Number | Personal Income Employee Number /
Tax Persal Number
Reference
Number

4  DECLARATION
|, THE UNDERSIGNED (NAME).......coociiiiiiiiiii e et e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT. I
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENTREGULATIONS,
2017.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2
a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable

taxes included) and therefore the...80/20... preference point system shall be applicable;
or
b) Either the 80/20 or 90/10 preference point system will be applicable to this tender
(delete whichever is not applicable for this tender).
1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4  The maximum points for this bid are allocated as follows:
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not
exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE status
level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1
of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms
of a code of good practice on black economic empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act;

9



(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
quotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated atthe
time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps= 80(1 - ﬁﬂ) or Ps= 90(1 - P—t‘P_ﬂj
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

10



B-BBEE Status Level of Number of points Number of points

Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0

5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must

complete the following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1

6.1 B-BBEE Status Level of Contributor: T (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.

SUB-CONTRACTING
71 Will any portion of the contract be sub-contracted?
(Tick applicable box)

IvEs| [ nNo | |

7.1.1 If yes, indicate:

i) What percentage of the contract will be

subcontracted.............c..o oo %
i) The name of the sub-contractor..................oo
i) The B-BBEE status level of the sub-contractor...............cccoi
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

IvyEs| | NO| |

v) Specify,by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: EI\\/}E QsE

Black people |

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

11



8.1
8.2
8.3
8.4

8.5

8.6

8.7
8.8

DECLARATION WITH REGARD TO COMPANY/FIRM

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited

[TICK APPLICABLE BOX]

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TiCK APPLICABLE BOX]

l/we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs1.4 and 6.1 of the foregoing certificate, qualifies the
company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a

12



fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audialterampartem (hear the other

side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS

13




SBDS8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

abused the institution’s supply chain management system;
committed fraud or any other improper conduct in relation to such system; or
failed to perform on any previous contract.

SE

4 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Item Question Yes No
4.1 | Is the bidder or any of its directors listed on the National Treasury’s | + No
Database of Restricted Suppliers as companies or persons ]

prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were
informed ‘in writing of this restriction by the Accounting
Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was
applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be
accessed by clicking on its link at the bottom of the home

page.

4.1.1 | If so, furnish particulars:

42 | Is the bidder or any of its directors listed on the Register for Tender Yes | No
Defaulters in terms of section 29 of the Prevention and 1 d
Combating of Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the

National Treasury’s website (www.treasury.gov.za) by
clicking on its link at the bottom of the home page. l

4.2.1 | If so, furnish particulars:

43 | Was the bidder or any of its directors convicted by a court of law Yes | No
(including a court outside of the Republic of South Africa) HERE
for fraud or corruption during the past five years?

4.3.1 | If so, furnish particulars:

4.4 | Was any contract between the bidder and any organ of state | Yes | No
terminated during the past five years on account of failure to g
perform on or comply with the contract?

4.4.1 | If so, furnish particulars: | |

14




SBD 8
CERTIFICATION
I, THE UNDERSIGNED (FULL NAME)..c.tcutrieismiatentatettircrorcacncoactcacssscssesesees
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION
FORM IS TRUE AND CORRECT.
1 ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE
FALSE.

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Position Name of Bidder

15



SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION
This Standard Bidding Document (SBD) must form part of all bids” invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot be justified

under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

cancel a contract awarded to a supplier of goods and services if the supplier committed
any corrupt or fraudulent act during the bidding process or the execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of
bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.

Bid rigging is, therefore, an agreement between competitors not to compete.

16



CERTIFICATE OF INDEPENDENT BID DETERMINATION

, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of
business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium® will not be construed as
collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

17



(e)

()

the submission of a bid which does not meet the specifications and conditions of the bid;
or

bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid

opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and

10.

knowledge in an activity for the execution of a contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious will
be reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities

Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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GOVERNMENT PROCUREMENT GENERAL CONDITIONS OF

CONTRACT
NOTES
The purpose of this document is to:
(i) Draw special attention to certain general conditions applicable to government bids,

contracts and orders

(i) To ensure that clients be familiar with regard to the rights and obligations of all parties

involved in doing business with government.

In this document words in the singular also mean in the plural and vice versa and words in the

masculine also mean in the feminine and neuter.

O The General Conditions of Contract will form part of all bid documents and may not

be amended.

Special Conditions of Contract (SCC) relevant to a specific bid, should be compile separately
for every bid (if (applicable) and will supplement the General Conditions of Contract.

Whenever there is a conflict, the provisions in the SCC shall prevail.
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General Conditions of Contract

1.

1.1

1.2

1.3

1.4

1.5

1.6

.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

1.15

Definitions 1. The following terms shall be interpreted as indicated:

“Closing time” means the date and hour specified in the bidding documents for the receipt
of bids.

“Contract” means the written agreement entered into between the purchaser and the
supplier, as recorded in the contract form signed by the parties, including all attachments
and appendices thereto and all documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the contract for the full and
proper performance of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value
to influence the action of a public official in the procurement process or in contract

execution.

"Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by
its government and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or
from which the services are supplied. Goods are produced when, through manufacturing,
processing or substantial and major assembly of components, a commercially recognized
new product results that is substantially different in basic characteristics or in purpose or
utility from its components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the
specified store or depot or on the specified site in compliance with the conditions of the
contract or order, the supplier bearing all risks and charges involved until the supplies are
so delivered and a valid receipt is obtained.

"Dumping" occurs when a private enterprise abroad market its goods on own initiative in
the RSA at lower prices than that of the country of origin and which have the potential to
harm the local industries in the RSA.

"Force majeure” means an event beyond the control of the supplier and not involving the
supplier's fault or negligence and not foreseeable. Such events may include, but is not
restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires,
floods, epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice’” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any bidder, and
includes collusive practice among bidders prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the bidder of the
benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods’ means all of the equipment, machinery, and/or other materials that the supplier is
required to supply to the purchaser under the contract.
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1.16

1.17

1.18

1.19

1.20
1.21
1.22
1.23

1.24

1.25

2.1

2.2

2.3

3.1

3.2

4.1

“Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by
the supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus
freight and other direct importation costs such as landing costs, dock dues, import duty,
sales duty or other similar tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the Republic where the supplies
covered by the bid will be manufactured.

“Local content’ means that portion of the bidding price which is not included in the
imported content provided that local manufacture does take place.

“Manufacture’ means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the
rendering of a service.

“Project site,” where applicable, means the place indicated in bidding documents.
“Purchaser” means the organization purchasing the goods.

“Republic’ means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning,
provision of technical assistance, training, catering, gardening, security, maintenance and
other such obligations of the supplier covered under the contract.

“Written” or “in writing” means handwritten in ink or any form of electronic or mechanical
writing.

Application.

These general conditions are applicable to all bids, contracts and orders including bids for
functional and professional services, sales, hiring, letting and the granting or acquiring of
rights, but excluding immovable property, unless otherwise indicated in the bidding
documents.

Where applicable, special conditions of contract are also laid down to cover specific
supplies, services or works.

Where such special conditions of contract are in conflict with these general conditions, the
special conditions shall apply.

General

Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for
any expense incurred in the preparation and submission of a bid. Where applicable a
non-refundable fee for documents may be charged.

With certain exceptions, invitations to bid are only published in the Government Tender
Bulletin. The Government Tender Bulletin may be obtained directly from the Government
Printer, Private Bag X85, Pretoria 0001, or accessed electronically from

www.treasury.gov.za

Standards

The goods supplied shall conform to the standards mentioned in the bidding documents
and specifications.
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5.1

5.2

5.3

54

6.1

7.1

7.2

7.3

(a)

(b)
7.4

8.1

Use of contract documents and information; inspection.

The supplier shall not, without the purchaser’s prior written consent, disclose the contract,
or any provision thereof, or any specification, plan, drawing, pattern, sample, or
information furnished by or on behalf of the purchaser in connection therewith, to any
person other than a person employed by the supplier in the performance of the contract.
Disclosure to any such employed person shall be made in confidence and shall extend
only so far as may be necessary for purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent, make use of any
document or information mentioned in GCC clause 5.1 except for purposes of performing
the contract.

Any document, other than the contract itself mentioned in GCC clause 5.1 shalll remain
the property of the purchaser and shall be returned (all copies) to the purchaser on
completion of the supplier's performance under the contract if so required by the
purchaser.

The supplier shall permit the purchaser to inspect the supplier's records relating to the
performance of the supplier and to have them audited by auditors appointed by the
purchaser, if so required by the purchaser.

Patent rights.

The supplier shall indemnify the purchaser against all third-party claims of infringement of
patent, trademark, or industrial design rights arising from use of the goods or any part
thereof by the purchaser.

Performance security

Within thirty (30) days of receipt of the notification of contract award, the successful
bidder shall furnish to the purchaser the performance security of the amount specified in
SCC.

The proceeds of the performance security shall be payable to the purchaser as
compensation for any loss resulting from the supplier's failure to complete his
obligations under the contract.

The performance security shall be denominated in the currency of the contract or in a
freely convertible currency acceptable to the purchaser and shall be in one of the
following forms:

A bank guarantee or an irrevocable letter of credit issued by a reputable bank located in
the purchaser’s country or abroad, acceptable to the purchaser, in the form provided in
the bidding documents or another form acceptable to the purchaser; or

A cashier's or certified cheque

The performance security will be discharged by the purchaser and returned to the
supplier not later than thirty (30) days following the date of completion of the supplier’s
performance obligations under the contract, including any warranty obligations, unless
otherwise specified in SCC.

Inspections, tests and analyses

All pre-bidding testing will be for the account of the bidder 8.2 If it is a bid condition that
supplies to be produced or services to be rendered should at any stage during production
or execution or on completion be subject to inspection, the premises of the bidder or
contractor shall be open, at all reasonable hours, for inspection by a representative of the
Department or organization acting on behalf of the Department.
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8.2

8.3

8.4

8.5

8.6

8.7

8.8

9.1

9.2

10.

10.1

10.2

If it is a bid condition that supplies to be produced or services to be rendered should at
any stage during production or execution or on completion be subject to inspection, the
premises of the bidder or contractor shall be open, at all reasonable hours, for inspection
by a representative of the Department or an organization acting on behalf of the
Department

If there are no inspection requirements indicated in the bidding documents and no
mention is made in the contract, but during the contract period it is decided that
inspections shall be carried out, the purchaser shall itself make the necessary
arrangements, including payment arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies
to be in accordance with the contract requirements, the cost of the inspections, tests and
analyses shall be defrayed by the purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the
contract requirements, irrespective of whether such supplies or services are accepted or
not, the cost in connection with these inspections, tests or analyses shall be defrayed by

the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not
comply with the contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or 8 analyzed and
may be rejected if found not to comply with the requirements of the contract. Such
rejected supplies shall be held at the cost and risk of the supplier who shall, when called
upon, remove them immediately at his own cost and forthwith substitute them with
supplies which do comply with the requirements of the contract .Failing such removal the
rejected supplies shall be returned at the suppliers cost and risk. Should the supplier fail
to provide the substitute supplies forthwith, the purchaser may, without giving the supplier
further opportunity to substitute the rejected supplies, purchase such supplies as may be
necessary at the expense of the supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel
the contract on account of a breach of the conditions thereof, or to act in terms of Clause

23 of GCC.
Packing

The supplier shall provide such packing of the goods as is required to prevent their
damage or deterioration during transit to their final destination, as indicated in the
contract. The packing shall be sufficient to withstand, without limitation, rough handling
during transit and exposure to extreme temperatures, salt and precipitation during transit,
and open storage. Packing, case size and weights shall take into consideration, where
appropriate, the remoteness of the goods’ final destination and the absence of heavy
handling facilities at all points in transit.

The packing, marking, and documentation within and outside the packages shall comply
strictly with such special requirements as shall be expressly provided for in the contract,
including additional requirements, if any, specified in SCC, and in any subsequent
instructions ordered by the purchaser.

Delivery and documents

Delivery of the goods shall be made by the supplier in accordance with the terms
specified in the contract. The details of shipping and/or other documents to be furnished
by the supplier are specified in SCC.

Documents to be submitted by the supplier are specified in SCC.
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1.

11.1

12,

121

13.

131

(a)
(b)
(c)
(d)
(e)

13.2

14.

141

Insurance

The goods supplied under the contract shall be fully insured in a freely convertible
currency against loss or damage incidental to manufacture or acquisition, transportation,
storage and delivery in the manner specified in the SCC.

Transportation

Should a price other than an all-inclusive delivered price be required, this shall be
specified in the SCC.

Incidental services

The supplier may be required to provide any or all of the following services, including
additional services, if any, specified in SCC:

Performance or supervision of on-site assembly and/or commissioning of the supplied
goods;

Furnishing of tools required for assembly and/or maintenance of the supplied goods;
Furnishing of a detailed operations and maintenance manual for each appropriate unit of
the supplied goods;

Performance or supervision or maintenance and/or repair of the supplied goods, for a
period of time agreed by the parties, provided that this service shall not relieve the
supplier of any warranty obligations under this contract; and

Training of the purchaser’s personnel, at the supplier's plant and/or on-site, in assembly,
start-up, operation, maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in the contract price
for the goods, shall be agreed upon in advance by the parties and shall not exceed the
prevailing rates charged to other parties by the supplier for similar services.

Spare parts

As specified in SCC, the supplier may be required to provide any or all of the following
materials, notifications, and information pertaining to spare parts manufactured or
distributed by the supplier:

(a) Such spare parts as the purchaser may elect to purchase from the supplier, provided that this

election shall not relieve the supplier of any warranty obligations under the contract; and

(b) In the event of termination of production of the spare parts:
(i) Advance notification to the purchaser of the pending termination, in sufficient time to permit

the purchaser to procure needed requirements; and

(ii) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings,

15.

15.1

15.2

and specifications of the spare parts, if requested.

Warranty

The supplier warrants that the goods supplied under the contract are new, unused, of the
most recent or current models, and that they incorporate all recent improvements in
design and materials unless provided otherwise in the contract. The supplier further
warrants that all goods supplied under this contract shall have no defect, arising from
design, materials, or workmanship (except when the design and/or material is required by
the purchaser’s specifications) or from any act or omission of the supplier, that may
develop under normal use of the supplied goods in the conditions prevailing in the country
of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion
thereof as the case may be, have been delivered to and accepted at the final destination
indicated in the contract, or for eighteen (18) months after the date of shipment from the
port or place of loading in the source country, whichever period concludes earlier, unless
specified otherwise in SCC.
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15.3

15.4

15.5

16.

16.1

16.2

16.3

16.4
17.

17.1

18.

18.1

19.

19.1

20.

20.1

21.

211

21.2

The purchaser shall promptly notify the supplier in writing of any claims arising under this
warranty.

Upon receipt of such notice, the supplier shall, within the period specified in SCC and with
all reasonable speed, repair or replace the defective goods or parts thereof, without costs
to the purchaser.

If the supplier, having been notified, fails to remedy the defect(s) within the period
specified in SCC, the purchaser may proceed to take such remedial action as may be
necessary, at the supplier's risk and expense and without prejudice to any other rights
which the purchaser may have against the supplier under the contract.

Payment

The method and conditions of payment to be made to the supplier under this contract
shall be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied by a copy of the
delivery note and upon fulfiment of other obligations stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30)
days after submission of an invoice or claim by the supplier.

Payment will be made in Rand unless otherwise stipulated in SCC.

Prices

Prices charged by the supplier for goods delivered and services performed under the
contract shall not vary from the prices quoted by the supplier in his bid, with the exception
of any price adjustments authorized in SCC or in the purchaser’s request for bid validity
extension, as the case may be.

Contract amendments

No variation in or modification of the terms of the contract shall be made except by written
amendment signed by the parties concerned.

Assignment

The supplier shall not assign, in whole or in part, its obligations to perform under the
contract, except with the purchaser’s prior written consent.

Subcontracts

The supplier shall notify the purchaser in writing of all subcontracts awarded under this
contracts if not already specified in the bid. Such notification, in the original bid or later,
shall not relieve the supplier from any liability or obligation under the contract.

Delays in the supplier’s performance

Delivery of the goods and performance of services shall be made by the supplier in
accordance with the time schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the supplier or its subcontractor(s)
should encounter conditions impeding timely delivery of the goods and performance of
services, the supplier shall promptly notify the purchaser in writing of the fact of the delay,
its likely duration and its cause(s). As soon as practicable after receipt of the supplier’s
notice, the purchaser shall evaluate the situation and may at his discretion extend the
supplier’s time for performance, with or without the imposition of penalties, in which case
the extension shall be ratified by the parties by amendment of contract.
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21.3

214

215

21.6

22.

221

23.

23.1

(a)

(b)
(c)

23.2

23.3

23.4

No provision in a contract shall be deemed to prohibit the obtaining of supplies or services
from a national department, provincial department, or a local authority.

The right is reserved to procure outside of the contract small quantities or to have minor
essential services executed if an emergency arises, the supplier's point of supply is not
situated at or near the place where the supplies are required, or the supplier's services
are not readily available.

Except as provided under GCC Clause 25, a delay by the supplier in the performance of
its delivery obligations shall render the supplier liable to the imposition of penalties,
pursuant to GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC
Clause 21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the
purchaser shall, without cancelling the contract, be entitled to purchase supplies of a
similar quality and up to the same quantity in substitution of the goods not supplied in
conformity with the contract and to return any goods delivered later at the supplier’s
expense and risk, or to cancel the contract and buy such goods as may be required to
complete the contract and without prejudice to his other rights, be entitled to claim
damages from the supplier.

Penalties

Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to
perform the services within the period(s) specified in the contract, the purchaser shall,
without prejudice to its other remedies under the contract, deduct from the contract price,
as a penalty, a sum calculated on the delivered price of the delayed goods or
unperformed services using the current prime interest rate calculated for each day of the
delay until actual delivery or performance. The purchaser may also consider termination
of the contract pursuant to GCC Clause 23.

Termination for default

The purchaser, without prejudice to any other remedy for breach of contract, by written
notice of default sent to the supplier, may terminate this contract in whole or in part:

If the supplier fails to deliver any or all of the goods within the period(s) specified in the
contract, or within any extension thereof granted by the purchaser pursuant to GCC

Clause 21.2;
If the Supplier fails to perform any other obligation(s) under the contract; or

If the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may
procure, upon such terms deems appropriate, goods, works or services similar to those
undelivered, and the supplier shall be liable to the purchaser for any excess costs for
such similar goods, works or services. However, the supplier shall continue performance
of the contract to the extent not terminated.

Where the purchaser terminates the contract in whole or in part, the purchaser may
decide to impose a restriction penalty on the supplier by prohibiting such supplier from
doing business with the public sector for a period not exceeding 10 years.

If a purchaser intends imposing a restriction on a supplier or any person associated with
the supplier, the supplier will be allowed a time period of not more than fourteen (14) days
to provide reasons why the envisaged restriction should not be imposed. Should the
supplier fail to respond within the stipulated fourteen (14) days the purchaser may regard
the intended penalty as not objected against and may impose it on the supplier.
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23.5

236

23.7

24,

241

25,

251

25.2

26.

26.1

Any restriction imposed on any person by the Accounting Officer / Authority will, at the
discretion of the Accounting Officer / Authority, also be applicable to any other enterprise
or any partner, manager, director or other person who wholly or partly exercises or
exercised or may exercise control over the enterprise of the first-mentioned person, and
with which enterprise or person the first-mentioned person, is or was in the opinion of the
Accounting Officer / Authority actively associated.

If a restriction is imposed, the purchaser must, within five (5) working days of such
imposition, furnish the National Treasury, with the following information:

Q)] The name and address of the supplier and / or person restricted by the
purchaser;

(i) The date of commencement of the restriction

(i)  The period of restriction; and

(iv) The reasons for the restriction.

These details will be loaded in the National Treasury's central database of suppliers or
persons prohibited from doing business with the public sector.

If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of
the Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may
also rule that such person’s name be endorsed on the Register for Tender Defaulters.
When a person’s name has been endorsed on the Register, the person will be prohibited
from doing business with the public sector for a period not less than five years and not
more than 10 years. The National Treasury is empowered to determine the period of
restriction and each case will be dealt with on its own merits. According to section 32 of
the Act the Register must be open to the public. The Register can be perused on the
National Treasury website.

Anti-dumping and countervailing duties and rights

When, after the date of bid, provisional payments are required, or antidumping or
countervailing duties are imposed, or the amount of a provisional payment or anti-
dumping or countervailing right is increased in respect of any dumped or subsidized
import, the State is not liable for any amount so required or imposed, or for the amount of
any such increase. When, after the said date, such a provisional payment is no longer
required or any such anti-dumping or countervailing right is abolished, or where the
amount of such provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the contractor to the State or the State
may deduct such amounts from moneys (if any) which may otherwise be due to the
contractor in regard to supplies or services which he delivered or rendered, or is to
deliver or render in terms of the contract or any other contract or any other amount which
may be due to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable
for forfeiture of its performance security, damages, or termination for default if and to the
extent that his delay in performance or other failure to perform his obligations under the
contract is the result of an event of force majeure.

If a force majeure situation arises, the supplier shall promptly notify the purchaser in
writing of such condition and the cause thereof. Unless otherwise directed by the
purchaser in writing, the supplier shall continue to perform its obligations under the
contract as far as is reasonably practical, and shall seek all reasonable alternative means
for performance not prevented by the force majeure event.

Termination for insolvency

The purchaser may at any time terminate the contract by giving written notice to the
supplier if the supplier becomes bankrupt or otherwise insolvent. In this event, termination
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27.

271

27.2

27.3

274

275

(a)

(b)
28.

28.1

(a)

(b)

29.

291

30.

30.1

31.

31.1

31.2

will be without compensation to the supplier, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will accrue
thereafter to the purchaser.

Settlement of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the
supplier in connection with or arising out of the contract, the parties shall make every
effort to resolve amicably such dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by
such mutual consultation, then either the purchaser or the supplier may give notice to the
other party of his intention to commence with mediation. No mediation in respect of this
matter may be commenced unless such notice is given to the other party.

Should it not be possible to seftle a dispute by means of mediation, it may be settled in a
South African court of law.

Mediation proceedings shall be conducted in accordance with the rules of procedure
specified in the SCC.

Notwithstanding any reference to mediation and/or court proceedings herein,

The parties shall continue to perform their respective obligations under the contract
unless they otherwise agree; and

The purchaser shall pay the supplier any monies due the supplier.
Limitation of liability

Except in cases of criminal negligence or wilful misconduct, and in the case of
infringement pursuant to Clause 6;

The supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for
any indirect or consequential loss or damage, loss of use, loss of production, or loss of
profits or interest costs, provided that this exclusion shall not apply to any obligation of the
supplier to pay penalties and/or damages to the purchaser; and

The aggregate liability of the supplier to the purchaser, whether under the contract, in tort
or otherwise, shall not exceed the total contract price, provided that this limitation shall not
apply to the cost of repairing or replacing defective equipment.

Governing language

The contract shall be written in English. All correspondence and other documents
pertaining to the contract that exchanged by the parties shall also be written in English.

Applicable law

The contract shall be interpreted in accordance with South African laws, unless otherwise
specified in SCC.

Notices

Every written acceptance of a bid shall be posted to the supplier concerned by registered
or certified mail and any other notice to him shall be posted by ordinary mail to the
address furnished in his bid or to the address notified later by him in writing and such
posting shall be deemed to be proper service of such notice.

The time mentioned in the contract documents for performing any act after such aforesaid
notice has been given, shall be reckoned from the date of posting of such notice.
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32.

321

32.2

32.3

33.

33.1

34.

34.1

34.2

34.3

Taxes and duties

A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees,
and other such levies imposed outside the purchaser’s country.

A local supplier shall be entirely responsible for all taxes, duties, license fees, etc.,
incurred until delivery of the contracted goods to the purchaser.

No contract shall be concluded with any bidder whose tax matters are not in order. Prior
to the award of a bid the Department must be in possession of a tax clearance certificate,
submitted by the bidder. This certificate must be an original issued by the South African
Revenue Services.

National Industrial Participation (NIP) Programme

The NIP Programme administered by the Department of Trade and Industry shall be
applicable to all contracts that are subject to the NIP obligation

Prohibition of Restrictive practices

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, is prohibited if it is between parties in a horizontal relationship and if a bidder (s) is /
are or a contractor(s) was / were involved in collusive bidding (or bid rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the
purchaser, has / have engaged in the restrictive practice referred to above, the purchaser
may refer the matter to the Competition Commission for investigation and possible
imposition of administrative penalties as contemplated in the Competition Act No. 89 of
1998.

If a bidder(s) or contractor(s), has / have been found guilty by the Competition
Commission of the restrictive practice referred to above, the purchaser may, in addition
and without prejudice to any other remedy provided for, invalidate the bid(s) for such
item(s) offered, and / or terminate the contract in whole or part, and / or restrict the
bidder(s) or '

contractor(s) from conducting business with the public sector for a period not exceeding
ten (10) years and / or claim damages from the bidder(s) or contractor(s) concerned.

Js GCC (revised July 2010)

35. SPECIAL CONDITIONS OF CONTRACT

35.1

35.2

35.3

35.4

35.5

The State reserves the right to verify and authenticate all the information supplied in this
document by the bidder.

The Bid must be strictly in accordance with the conditions and specifications contained
herein.

If it is found that any information has been tampered with during the evaluation process

and/or after the Bid/Contract has been awarded that any false information has been
provided, the State reserves the right to take the necessary action as it deems fit,
including but not limited to the institution of criminal proceedings.

Failure to sign all relevant places shall invalidate your bid (S§BD1, SBD 3.1, SBD 4, and
SBD 6.1 or 6.2, SBD 8, SBD 9 and SCC)

All queries should be sent to the relevant person via email state above. No query will be
responded to if sent 3 days before the closing date.
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35.6

35.7

35.8

35.9

35.10

35.11

35.12
36.

If you are not a registered supplier with the Department of Water and Sanitation, please
complete the supplier registration forms and banking details, supplier registration forms are
available at Departmental website, www.dws.gov.za

Bidders/ Individuals that are directors or members in more than one company bidding for
this tender and do not openly declare their interests will be disqualified

Failure to submit original and valid Tax Clearance Certificate shall invalidate your
bid.

The DWS reserves the right to not make an award on any of the responses to this Bid.
The DWS reserves the right to award only parts of this bid and re-bid for other parts.

AH bid documents should be hand delivered and deposited in to the Tender Box, if sent
\Ig:vz(l)c?;t),e or package, the envelope must be clearly marked to avoid your submission

been mixed with normal letters sent to the Department.

Only signed, original documents will be accepted.

ACCEPTANCE OF TERMS AND SPECIAL CONDITIONS

The above terms of the bid and all Annexure have been read, understood and accepted.

For and on behalf of the Bidder:

Signature of Bidder: Date:

Bidder’'s Name & Surname: Designation
Witness Name & Surname: Date

Signature: Address (Physical):
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Wlé Water & sanitation

4 ) Department:
:;:_ g Water and Sanitation
V REPUBLIC OF SOUTH AFRICA

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO PROVIDE SUPPORT
ON THE DEVELOPMENT UPDATING AND REVIEW OF STRATEGIES TO
RECONCILE WATER AVAILABILITY AND REQUIREMENT IN THE EAST PLANNING
AREA COMPRISING WATER SUPPLY SYSTEMS FOR MBOMBELA, RICHARDS
BAY, MGENI AND ALL OTHER TOWNS AND CLUSTERS OF VILLAGES.

WP11338

TRADING NAME:

CONTACT PERSON:

CONTACT NUMBER:

CLOSING DATE:
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This template must be completed by the bidder

TENDER NUMBER

SERVICE /PROJECT
DESCRIPTION

NAME OF BIDDER

TENDER AMOUNT

BBBEE LEVEL

COMPANY’S COMPOSITION OF EXISTANCE

% OWNERSHIP

TOTAL NUMBER

WOMEN

PEOPLE WITH
DISABILITIES

BLACK MALES

YOUTH

PARTICIPATION IN PROJECT IMPLEMENTATION

TOTAL NUMBER

LEVEL OF PARTICIPATION (eg Project
Management, Technical, Administrative)

WOMEN

PEOPLE WITH
DISABILITIES

BLACK MALES

YOUTH

Please note that this information is for reporting purposes only, and will not prejudice the company in anyway nor will it be

considered as an evaluation tool.




water & sanitation

Department:
Water and Sanitation
REPUBLIC OF SOUTH AFRICA

coworro [T TTTT]

Entity name [ | Date registered: | I

| | Verified on SafetyWeb

| Date verified:

|
cnsynomver [T T T[T TTTTTT]
I

| Date captured: | ]

| |
| | Date authorised: | ]

Remarks

HEAD OFFICE USE ONLY

IMPORTANT INFORMATION TO SUPPLIER

|/We hereby request and authorise you to pay any amounts, which may accrue to melus to the credit of my/our account with the mentioned bank

|Awe understand that the credit transfers hereby authorised will be processed by computer through a system known as “ACB- Electronic Fund Transfer Service”, and
|/we understand that no additional advice of payment will be provided by my/our bank, but that the details of each payment will be printed on my/our bank statement
or any accompanying voucher. {This does not apply where it is not customary for banks to fumnish bank statements).

I/we understand that the Department wiil supply a payment advice in the normal way, and that it will indicate the date on which the funds will be made available in
my/our account.

This authority may be cancelled by me/us by giving thirty days notice by prepaid registered post. Please ensure information is validated as per required bank
screens.

|/We understand that bank details provided should be exactly as per the records held by the bank.

|/We understand that the Department will not assume responsibility for any delayed payments, as a result of incorrect information supplied.

SUPPORTING DOCUMENTATION MUST ACCOMPANY THIS FORM

ALL RELEVANT FIELDS MUST BE COMPLETED

THE ACCOUNT MUST BE IN THE NAME OF THE SUPPLIER AND NO 37° PARTY PAYMENTS WILL BE ALLOWED

Section A: Type of Supplier (For official use only)

D New Supplier Information D Update Supplier Information
D Individual D Govt. Department D Partnership
Supplier Type: I:I Company I:l Trust

EI CC D Other (Specify) L_I__|_|_U__|_|_|_|__|_|_J_U
Section B: Company/Personal Details
Registered Name | [

L |
[ |
[ |

Trading Name

*VAT Number rl I | I I I I | | IJ *Compulsory where applicable

PERSAL Number |_| I | I | I IJ

Title

| Initials |

[ |
First Name [ J
Surname [_ J

Payment Address [ J
[ Il
L |
| Postal code Dj:l::l

N}
(&)
=z
<€
=z
w
l_
P
<
=
'—
-4
(in]




water & sanitation - A
Department. . ’/‘

Water and Sanitation

REPUBLIC OF SOUTH AFRICA m

ENTlTY MA'NTENANCE (continuation page)

Section D: Supplier Account Details (TO BE VERIFIED BY BANK)

&6
= E
-

w
O
=
<
Z
w
=
=
<
=
'—
z
w

| ENTITY MAINTENANGE coninustionege) ___________
S Section D: Supplier Account Detals (IOBEVERIIEDBYBANKD__
— 0000 ]

Account Name

|
Account Number | | | I | I I I | | | | I I IJ Account Type

***pPlease include CC/ICK where applicable
Practise Number I |

[ TT T T T TTTTT Il T1]
[ [ [ [ [ ]}

IT IS HERBY CONFIRMED THAT THESE DETAILS HAVE BEEN VERIFIED AND IS
EXACTLY THE SAME AS ON ONE OF THE FOLLOWING APPLICABLE SCREENS:

Bank Name l I D Cheque Account
Branch Name I | D Savings Account
Branch Number I—I L1 |J I:l Transmission Account
*ID Number rl | | | | | I | | l I J_I * Compulsory for individuals
Passport Number rl | | | | | | I |
**Corznupnﬁ:gé’rReg'Strat'on [TTTT T T T LI 1] [ | **Compulsory for companies
] ] *kk h

***CC Registration CITITTTTI T It il aooeapasony where

icab

| |

[ |

****Trust Number r]

BANK STAMP

ABSA: CIF Screen

FNB: Hogans System on the CIS4

STD: Bank - Look - Up - Screen

Nedbank: Banking Platform under the Client Details Tab
Contact Number LITTT DI I TTITII 1]

HEEREEEEEN

Signature of Bank Official Print Name I Date (dd/mmiyyyy) |
Section E: Contract Details of Supplier

Telephone LITTDITTTTI T T
Fax (T TDTTITT Il
Mobile (Cell no.) HEEEEEEREEEREEEN
E-mail Address [ |
Contact Person | ]

[TLT T DI TT ]

Signature of Supplier Print Name [ Date (dd/mm/yyyy) |

Section F: Contrac

Office | | OFFICIAL STAMP

Telephone [TTTDITTITTITITIT]
Fax (T TTDITTITTTIITI]

E-mail Address | J

[T LT T LT ]

Signature of DWA Offical Print Name [ Date (dd/mm/yyyy) I
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1

BACKGROUND

The Department of Water and Sanitation (DWS) is the custodian of the water resources of
South Africa and undertakes water resources planning as one of its core functions.

The water resources planning function is carried out by to the Directorate National Water
Resource Planning (D:NWRP), which develops national strategies and procedures for the
reconciliation of water availability and requirements to meet national, social and economic
development objectives, including strategic requirements, resource quality objectives and
international obligations.

The Directorate has mandate in terms of the National Water Act, Chapter 2, Section 23,
Subsection 6 (1)(d)(e) and (f) on the Water Management Strategies, Chapter 10, Section 102
(a)(b)(c) and (d) on International Water Management and also in the National Water

Resource Strategy 2, Chapter 4.

The Directorate comprises four sub-directorates, delineated on a catchment area basis. The
purpose of each sub-directorate is the same as that of the D: NWRP. The four planning
areas are as follows:
. North - Limpopo and Olifants River catchments (Limpopo and Olifants WMAs)
° Central - Vaal and Orange River catchments (Vaal and Orange WMAs)
° East - Sabie, Nkomati, Usuthu, Pongola and all the rivers draining to the KwaZulu-
Natal coast (Nkomati and Pongola to Mtamvuna WMAs)
° South - All rivers draining to the coasts of Eastern and Western Cape (Mzimvubu to
Tsitsikamma WMA, Gouritz-Breede WMA and Berg-Olifants WMA)

The activities undertaken by the DWS through the Directorate NWRP lead directly into the
tasks envisaged under this proposed study for which this Terms of Reference (ToR) was
developed. The scope of this ToR is focussed on the planning activities for D: NWRP’s
Planning Area East (i.e. mainly Usutu-Inkomati and the Pongola to Mtamvuna WMAs ;) and
as further described elsewhere in this document.

The study is a continuation of a number of previous studies that have previously been
undertaken in the area. It aims to systematically improve certain high priority strategies in the
reconciliation of water requirements by reviewing source information like demographics,
service levels, water requirements, water services infrastructure, water resource availability
(from existing information), water quality and updating of the water balance. The relevant
existing  strategies can be accessed on the Departmental website:

The above mentioned strategies have as planning objectives, to (i) reconcile future water
requirements with supply for at least a 25-year planning horizon, (ii) to provide a framework
for decision-making in securing supply and managing demand, (iii) assuring as far as
possible, availability of enough water to meet the needs of all the consumers within the
respective catchments, (iv) at the same time making provision for ecological reserve and
transfers between Water Management Areas (WMAs).



Water resource strategies must be updated on a regular basis to adapt to changing
situations, to incorporate new information as this becomes available and by updating the
hydrology and conducting yield analyses. This will ensure that intervention planning can be
adjusted to account for any changes that may have an impact on the projected water

balance.

2 OVERVIEW OF THE EAST PLANNING AREA WATER RESOURCES

East Planning Area is located on the east coast of South Africa (Mpumalanga and KwaZulu-
Natal Provinces). It consist of two water management areas (WMA) namely WMA 3 Inkomati-
Usuthu WMA and Pongola-Mtamvuna WMA. The characteristics of the river systems and

drainage are shown in table 1.

TABLE 1: WMAs in East Planning Area

WMA MAJOR BOUNDARY MAIN DISTRICT | MAJOR
RIVERS DESCRIPTION MUNICIPALITIES | WATER
SUPPLY
SYSTEMS
| Inkomati- | Nwanedzi, Primary drainage | Ehlanzeni, Vaal River
[ Usuthu Sabie, regions is X; and | Nkangala, Gert Eastern Sub
' Crocodile the portions of Sibande System (
(east), tertiary drainage VRESAP
Komati and regions of W51 to pipeline)
Usuthu W56 falling within
the boundaries of
South Africa
Pongola- | Pongola, Primary drainage = Amajuba, Mhlathuze
Mtamvuna | Mhiathuze, regions are U and | Ethekwini, Harry | WSS, Mgeni
Mfolozi, V. Tertiary Gwala, llembe, WSS, Tugela
Mkhuze, drainage regions | King Cetshwayo, | WSS
Thukela, are T40, T51, Ugu,
Mvoti, T52, W11, W13, Umgungundlovu,
Umgeni, W31, W32, W41, | Umkhanyakude,
Umkomaazi, W45 and the Umzinyathi,
Umzimkhulu | portion of W42, Uthukela,
and W43, W44 and Zululand,
Mtamvuna W57 falling within
the boundary of
South Africa
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Figure 1: Location of East Planning Area in South Africa with major water supply systems

3 PURPOSE, OBJECTIVES AND EXPECTED RESULTS OF THE STUDY

The objective of this study is to undertake the development and continuation phases of the
reconciliation strategies for the catchments in East Planning Area over at least a 25 year
planning horizon from the date of inception of the study. The coverage specifically includes;

i. Support on the updating and review of strategies to Reconcile Water Availability and
Requirements for Integrated Mgeni River Water Supply System

ii. Support on the updating and review of strategies to Reconcile Water Availability and
Requirements for Mhlatuze and Pongola River Water Supply Systems

iii. Support on the review of strategies to Reconcile Water Availability and Requirements
for Usutu-Inkomati Water Supply System

iv. Undertake, on a prioritized basis as required, continuation phase 2 or development of
the strategies for identified Towns and settlements in East Planning Area.




4

This proposed study is expected to systematically update and improve the water resource
reconciliation strategies so that they remain relevant, technically sound, economically viable,
socially acceptable, creating security for the future water resource and enabling
implementation of relevant interventions by the relevant authorities. To achieve the objective,
the following main aspects / technical tasks must be covered in the study:

° Assess water resources availability for the respective Water supply systems ;

® Collate, review and report on all available information on current demands, future
demand and options for reconciliations for the study area;

° Determine current and future water demand requirements and return flows;

° Compile demand projection scenarios with interventions to address water deficits;

° Identify and assess the impact of environmental and water quality related issues;

° Configure the system models (WRSM2000, WRYM, WRPM) in the respective study
area at a quaternary catchment scale, or finer where required, in a manner that is
suitable to quantify allocable water. This includes updating the hydrological data and
accounting for ground-surface water interaction;

° Address growing water requirements as well as water quality problems experienced
in the catchment(s);

e Identify and assess appropriate water resource augmentation / development options
and provide reconciliation interventions to ensure synergy within the DWS regarding
water resources management, both structural and administrative / regulatory;

° Evaluate bulk infrastructure plans and identify proposed extensions;

. Address water balance across WMAs;

° Investigate possible wastewater re-use options;
* Identify potential for Water Conservation and Water Demand Management
(WC/WDM);

° Consider and avert the input of invasive alien plants in the WMA,;

° Review schemes and update of cost estimates;

° Assess social and environmental impacts; and

® Conduct stakeholder engagements and public participation

. Conduct training and capacity building for stakeholders as outline in these ToRs.

It is envisaged that the studies will cover a 36-months period. It is also envisaged that the
Study Steering Committees (Study SC) will be transformed into a Strategy Steering
Committees (StratSC) at the end of the first phase of the study where applicable. In the case
of East Planning area, all the studies are at a continuation phase and therefore the role of the
Strategy Steering Committee is applicable towards monitoring the implementation of the
Reconciliation Strategy on a continuous basis. For more details please refer to the Study
Governance in the document.

STUDY AREA LOCATION AND BACKGROUND

The focus of the East Planning Area Comprising Water Supply Systems for Mbombela,
Richards Bay, Mgeni and All Other Town and Clusters of Villages.



4.1

Integrated Mgeni River Water Supply System

The area stretches from the Thukela River mouth on the North Coast to the UMtwalume River
on the South Coast, and from Howick in the east to Durban in the west as shown in Figure 2.

The bulk of the area is supplied with water from the Mgeni System (Midmar, Nagel, Albert
Falls and Inanda Dams), supplemented with water transferred from the upper Mooi River
(Mooi-Mgeni Transfer Scheme). The North Coast is supplied from the Hazelmere Dam on the
Mdloti River and from the undeveloped Mvoti River.

For this assignment the PSP shall-

The study shall comprehensively update the reconciliation strategy of the KZN coastal
metropolitan area (all area covered in the KZN Metro study) which will include towns and cities
such as Durban, Pietermaritzburg, and Port Shepstone.

All smaller towns within the integrated water supply system will be reconciled to first order,
with separate reports as part of this study. Smaller towns in the water supply system shall
include but not limited to: Korkstard, Richmond, Mzimkulu, Ixopo and Greytown. The complete
list of small towns will be finalized at inception.

Review and update the water resources and water requirements of the Tugela River
catchment (Water Resources Assessment study);

identify, investigate and evaluate various options at reconnaissance/pre-feasibility level to
meet the water requirements of the Tugela River catchment;

J T
Umazimkulu ™~ ?to,xr'“’(
-~

Figure 2: Extent of KwaZulu-Natal Water Supply System



4.2

TABLE 2: Previous and current DWS studies related to this Scope of Work

Coastal Metropolitan Area: Phase
2.(2017)

STUDIES REPORTS GAPS TO BE ADDRESSED
Continuation of the Reconciliation | Reconciliation Systems monitoring and
Strategy of the KwaZulu-Natal | strategy adaptive management of the

strategy

Continuation of the Reconciliation
Strategy of the KwaZulu-Natal
Coastal Metropolitan Area: Phase

Updated strategy

Systems monitoring and
adaptive management of the
strategy.

1.(2013)
Water

Reconciliation ~ Strategy | Updated strategy Identify current and future

Study for the KwaZulu-Natal interventions to address
Coastal Metropolitan Area (DWAF, water deficits.
2009))
Internal strategic | Inventory of water | To ensure synergy within the
Perspective(2004) resources information | Department of Water and
Sanitation regarding water
resources management
‘Mvoti  to  Mzimukhulu WMA: | An overview of the | Need for broad strategies |
Overview of Water Resources | 2003 and expected | with regards to  the
Availability and Utilisation future water | management  of  water
(2003) resources situation in | resources in the Mhlatuze
the Usutu to
Mhlatuze WMA

Mhlatuze and Pongola River Water Supply Systems (WSS)

The Mhlathuze and Pongola catchment are situated in the northern KwaZulu-Natal province,
but and also occupies the south-eastern corner of the Mpumalanga province, west of
Swaziland (see Figure 3). This study area consists of a number of catchments which are
mostly independent of each other. The main catchments are the Mhlathuze, Mfolozi, Mkhuze,
Pongola, and Lake Sibaya catchments, for reporting purposes. (DWS. 2004).

Currently a study “The continuation of the Richards Bay and surrounding areas” is in full
swing. The area around the Pongola has not been investigated to detail. However it is an
important system which is characterised by a lot of irrigation forestry and human settlements.
The Richards Bay Reconciliation has made recommendations to have dam developments on
the Mfolozi River. However, there is need to have a better under understanding of the water
resources.

Hencefor this assignment the PSP shall—

Monitor the implementation of the strategy and produce an annual status report for the
Richards Bay Strategy.

Conduct a comprehensive water resources assessment of the Northern Catchments (Mfolozi
to Pongola) River catchment;

Identify, investigate and evaluate various options at reconnaissance/pre-feasibility level to
meet the water requirements of the Mfolozi River catchment;
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Figure 3: Pongolo-Mhlathuze Water Supply Systems

TABLE 3: Previous and current DWS studies related to this Scope of Work

| STUDIES REPORTS GAPS TO BE ADDRESSED

' DWS (2015). Reconciliation | Reconciliation strategy Systems monitoring  and
Strategy of the Richard Bay adaptive management of the
Town and Surrounding areas strategy
DWS (2018) Continuation. | Updated strategy Systems monitoring and
Reconciliation Strategy of the ’ adaptive management of the
Richard Bay Town and | strategy:
Surrounding areas
DWS; All Towns | Strategies for all small towns | Identify current and future
Reconciliation Strategy | in Mhlatuze to Pongola Water | interventions to  address
study, 2010 supply systems water deficits.
DWS(2008); Water | Suite of water availability | Quantification of allocable
Availability Assessment | analysis report water.
Study for the Mhlatuze |
Catchment j

4.3 Usutu-Inkomati Water Supply System

4.3.1 Usutu

The focus area includes the upper portion of the Usuthu Catchment upstream of ESwatini
border (Figure 4). The catchment forms part of the Vaal River Eastern Subsystem (VRESS),
supplying water to Eskom power stations, Sasol petrochemical plants in Mpumalanga and
several other towns through complex water supply schemes.

The Usutu Government Water Scheme (GWS), Usutu-Vaal Phase Il GWS and other
interlinking and related infrastructure form an integrated system. The Usutu GWS consists of
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the Westoe Dam on the Usutu River, Jericho Dam on the Mpama Spruit, Morgenstond Dam
on the Ngwempisi River and the Churchill diversion weir on the Bonnie Brook. Water is
transferred under gravity from Westoe Dam and pumped from Morgenstond Dam into Jericho
Dam. From Jericho Dam water is transferred the users in the Vaal River and Upper Olifants

River catchment areas.

This area has the most recent hydrology a UWAAS was conducted by the [UCMA. The All
Towns reconciliation strategy should prioritise the updating of strategies for the hot spot towns

in this region.
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Figure 4: Usutu Water Supply System

TABLE 4: Previous and current DWS studies related to this Scope of Work

STUDIES REPORTS GAPS TO BE ADDRESSED
DWS; Internal strategic | Inventory of water | To ensure synergy within the
Perspective(2004) resources information Department of Water and

Sanitation regarding water
|
' resources management

DWS: All Towns Reconciliation | Strategies for all small | Identify current and future
Strategy study, 2010 towns in upper Usutu interventions to  address
water deficits.

IUCMA; Water Availability | Suite of water availability Quantification of allocable
Assessment Study for the | analysis report water.
Usuthu Catchment
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4.3.2

Inkomati River Water Supply System
The Inkomati Water Management Area (WMA) shown in Figure 5 is located in the north-
eastern corner of South Africa and incorporates the catchments of the Komati, Crocodile and
Sabie.

The Komati River rises in the south west corner of the WMA, flows through Swaziland then re-
enters South Africa before flowing on into Mozambique.

The Crocodile River, located in the centre of the WMA, joins the Komati River just before
flowing into Mozambique, while the Sabie River forms a separate catchment in the North of the
WMA, also flowing into Mozambique after flowing through the Kruger National Park.

Once in Mozambique, the Sabie River joins the Komati River which at this point is referred to
as the Inkomati River. The Inkomati River Basin is therefore an international river basin,
shared by South Africa, Swaziland and Mozambique.

Currently a study “Continuation of the Mbombela Reconciliation strategy” is on-going. The
whole of the Crocodile and Sabie catchments is being investigated. This leaves out the main
stem of the Inkomati (upper middle and Lower). This area already has good hydrological data
which is also being updated by the IUCMA. A system based strategy should be developed for
the whole Inkomati main stem.

Figure 5: Inkomati Catchment Area

TABLE 5: Previous and current DWS studies related to this Scope of Work

STUDIES REPORTS GAPS TO BE ADDRESSED

DWS (2014),Reconciliation | Reconciliation strategy Systems monitoring and
Strategy of the Mbombela adaptive management of the
Municipal Area strategy
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STUDIES

REPORTS

GAPS TO BE ADDRESSED

DWS (2017),Continuation of the
Reconciliation Strategy of the
Mbombela Municipal Area

Reconciliation strategy

Systems monitoring and
adaptive management of the
strategy

DWS; Internal strategic | Inventory of water | To ensure synergy within the

Perspective(2004) resources information Department of Water and
Sanitation regarding water
| resources management

DWS (2010),All Towns | Strategies for all small | Identify current and future

Reconciliation Strategy study, towns in upper Usutu interventions to  address
water deficits.

Internal ~ strategic | Inventory of water | To ensure synergy within the

Perspective(2004) resources information Department of Water and

Sanitation regarding water
resources management

' DWS (2009), Inkomati Water
Resources Assessment study

Suite of water availability
analysis report

Quantification of allocable
water.

4.4 Development and/or Continuation Phase 2 for All Towns in the East Planning area (viz
East of Mpumalanga and KwaZulu-Natal)

Vi.
Vii.

viii.
ix. Assess options for groundwater use, including groundwater availability, or potential,

The study covers towns, villages and village clusters in East Planning Area. The task will be
undertaken on the basis of Project Execution Plans on a priority basis for the settlements
assessed to be water deficit. As such the broad key activities for the All Towns studies will be;

Comprehensive review of existing strategies

areas, and reporting;

ii. High level assessment of the water situation for the settlements in the study area;
iii. Prioritization for the development or update of the reconciliation strategies for the localized

Identify current and future interventions to address water deficits within the designated
supply areas, including sub-catchment balances;
Identification, engagement and support to stakeholders for the settlements, including
assisting the Steering Committee in the execution of the responsibilities;

Monitoring the implementation of the developed strategies;
Review applicable legislation, policies and guidelines governing water reconciliations for the

settlements;
Analyse policy impacts,

assessment of private ground water use in the settlements, cost estimates for well field
developments, operating rules for ground and surface water use
Support and report on the activities.

The studies for the All Towns would be detailed further after the high level assessment and

prioritization.
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5

6

OBJECTIVES, PURPOSE AND EXPECTED RESULTS OF THE STUDY

The overall objective of this project is to systematically update and improve the water
resource reconciliation strategy so that it remains relevant, technically sound, economically
viable, socially acceptable and sustainable thus enabling implementation by relevant

authorities.

A comprehensive literature survey will be required to get the most up to date information

available.

STUDY GOVERNANCE

The governance structure of the study will mainly consist of the committees discussed in the

following sub items in TABLE 6:

TABLE 6: Status of governance structures for the study

Governance Requirements

Status of the | Study Technical Strategy
No Water supply system Reconciliation Stu dy . Steering Support Steering
administration N .
Strategy (SAM) Committee Group Committee
(Study SC) (TSG) {Strat SC)
Updating of the reconcilliation Comprehensive Yes, once a | none Yes, once Yes, once
1 | Strategy of the Mgeni Water Supply review year | every 3 every 6
* | Systemi months months
. (Mgeni)
Water resources assemment and Development Yes, once a Yes, twicea | Yes, once none
development of a water reconcilation year year every 3
2. | strategy of the Tugela months
catchment(including Buffalo and
Slaang tributaries) |
Water Resources assement for the Development Yes, once a | Yes, twicea | Yes, once none
3. Nothern catchments year | year every 3
months
All Towns reconciliation Continuation phase 3 | Yes, once a none Yes, once Yes, once
4 investigations year every 3 every 6
' months months(RBa
y)
Update and monitoring of the Continuation phase 3 | Yes, once a none Yes, once Yes, once
5 Reconciliation Starategy of the year every 3 every 6
' Mhlatuse Water Supply System months months(RBa |
y)
Update and monitoring of the Continuation phase 3 | Yes, oncea none | Yes, once Yes, once
6 Reconciliation Starategy of the year | every3 every 6
' Crocodile East Water Supply System | months months(RBa
| y)
Total number of meetings per year 6 4 | 18 8

6.1 Study administration committee (SAM)

The SAM comprise of the DWS Study Manager and the PSP Study leader team. The
committee is responsible for the day to day administration and management of the study. The
SAM meetings are to be as detailed in Table 6, commencing with a Mobilisation Meeting and a
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6.2

6.3

meeting at the end of the Inception Phase. SAMs will normally be scheduled to coincide with
Technical Support Group Meetings described in the following item.

Technical Support Group (TSG)

The TSG comprise of the DWS Study Manager team, the PSP Team, DWS Technical Teams
and other external technical teams that provide input into the first order detailed assessments
and analysis of the strategy. As already mentioned in the item above, the TSG will hold
meetings as detailed in Table 6, commencing with a Mobilization Meeting and a meeting at the
end of the Inception Phase. A meeting of this committee will be held just before the Strategy
Steering Committee (SSC) meeting in a form of a Dry Run to that specific SSC meeting. All
meetings will be held within the study area.

Strategy Steering Committee (SSC)

The SSC is currently fully functional. It is a forum for stakeholder consultation and public
participation. The SSC, comprising of representatives of relevant DWS Directorates, other
relevant National and Provincial Government Departments, municipalites, CMAs, Water
Boards and other interested parties identified during the course of the study, will provide high-
level direction and guidance with support of the SAM and TSG. It monitors the implementation
of the Strategy, recommend adjustments to the Strategy when required and communicate to
all stakeholders and the public about the progress with the implementation of the Strategy
recommendations. It shall convene after every six months and all meetings will be held in the
study area.

GENERAL TASK DESCRIPTION

It should be noted that this assignement is comprised of 6 major sub assignments , as
follows:

1. Each milestone(e.g water requirements report) shall have a site visit, trainning and
technical support group meeting.

2. Updating of the reconcilliation Strategy of the Mgeni Water Supply System (A full set
of updated reports together with annuall status reports will be expected)

3. Water resources assemment and development of a water reconcilation strategy of the
Tugela catchment(including Buffalo and Slaang tributaries) and, prefeasibility
investigation of water resources development options.

4. Water Resources assement for the Nothern catchments development of a water
reconcilation strategy (Mfolozi, Mkuze and Pongola) and prefeasibility investigation of
water resources development options

5. All towns reconciliation investigations as highligted in section 7.2.2.1 (Concise
individul reports complimented by district summary reports will be expected)

6. Update and monitoring of the Reconciliation Starategy of the Mhlatuse Water Supply
System, any identified activities from phase 2 study would be adressed in this phase (
Promotionla material, status reports, presentations and newsletters will be expected)

7. Update and monitoring of the Reconciliation Starategy of the Crocodile East Water
Supply System any identified activities from phase 2 study would be adressed in this
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phase ( Promotional material, status reports, presentations and newsletters will be
expected)

7.1 Task Background

As stated in 6.3, a high-level SSC will be established to ensure that the Strategy is
implemented and regularly updated, and to make recommendations on longer-term planning
activities required to ensure the ongoing adequacy of water available in the supply area. The
SSC will be established with representatives nominated by the major stakeholders and role
players in the Integrated Mgeni River Water Supply area, including representatives from inter
alia Provincial Departments of Agriculture and Environmental Affairs and Development
Planning, irrigation farmers, the Water Boards, the CMAs and civil society.

For the SSC to achieve its mandate, technical, scientific and administrative support will be
provided by a Technical Support Group as described in 6.2. This support will be facilitated
through DWS's Directorate National Water Resource Planning. The Support Group will also
include officials from relevant DWS Directorates, the KZN Provincial Office, Relevant
municipality representatives, Proto CMA representatives, and representatives of irrigators

7.2 Functions of the PSP

The functions of the PSP are to conduct the studies as detailed in East Planning Area and in
addition, where necessary and requested to do so, similar to the Technical Support Group
activities listed above. The PSP will also be required to provide technical support related to
the Strategy maintenance, review of study reports, high-level technical evaluations, preparing
proposals and presentations and general tasks as requested by the Support Group as well
as support with arranging meetings, preparing agendas, compiling minutes, status reports,
newsletters and media releases. The PSP will also be required to give technical, scientific
and management support to the Chief Engineer/ Project manager: NWRP as and when
required.

The PSP will reconcile all activities listed in section 4 with the deliverables listed in
Table 7

The functions of the PSP, where necessary and requested to do so, will inter alia include the
following tasks:

7.2.1 Activities

Water Resources Planning Model(*scenario analysis)
Water resources yield model ( yield analysis)
Developing long term operating rules for the system
Update Water requirements

Update Water availability

Update the Reconciliation Strategy Report

Support to the Support Group

Stakeholder engagement and administrative support
Project management and administration

16



Facilitate site visits to confirm water use, resources and water infrastructure (Dams,
WWTW...)

7.2.2 Specific work required from the PSP shall also include the following:

Updating of the hydrology and setting up water resources models for the entire
Tugela subcathment

Review and update the existing KZN water resources reconciliation strategy

Improve on cost estimates for desalination for both sea and wastewater

Review and update any WC/WDM plan currently in place, going on or contemplated.
Investigate opportunities for dualisation of urban water supply and costs thereof.
Assess and update potential benefits to the KZN area of the Tugela phase 2 water
resource project; water resources and economic (Separate sub report to the recon)
Consider undertaking an improved climate change, vulnerability and risk assessment
for the strategy area .

Social economic evaluation, role of water in the economy, quantification of the
economic risk of not implementing strategies or reduced assurance of supply to the
various sectors, i.e. impacts on jobs and the GDP.(This should be a standalone
deliverable)

Conduct a stakeholder analyses, needs assessment, and compile a data base( sub
report)

Distribute at least 2 newsletters or news release per year to stakeholders.

Compiling reports on major tasks performed;

Updating the Reconciliation Strategy report;

To respond to ad hoc needs due to natural disasters and municipal needs

Facilitate at least 3 site visits

Continuous updating of DWS KZN Coastal Metropolitan study internet page content
Training of staff as required

Provide quarterly media release on KZN Coastal Metropolitan water Availability
status

Provide ad hoc support to DWS Project Manager.

Investigate the expansion of the municipal and water resource monitoring network.
Investigate further strategies for augmenting rural water supply for surrounding
areas/towns

Keep track of and incorporate the extent of unlawful irrigation (in progress)
Investigate the expansion of the municipal and water resource monitoring network.
Consider the impacts on water availability due to classification( study just completed
2016)

Identify and provide low resolution assessment of any futuristic water sources.

7.2.2.1 Other Activities within the East Foot print Provisional budget R3.000.000.00

Review and update reconciliation strategies for All Towns in UMkhanyakude DM
Review and update reconciliation strategies for All Towns in Zululand DM

Review and update reconciliation strategies for All Towns in Ugu DM

Review and update reconciliation strategies for All Towns in Buffalo River Water
Supply System.

Review and update reconciliation strategies for All Towns in Ehlanzeni DM( Nkomazi,
Umijindi and Albert Luthuli LM)
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. Review and update reconciliation strategies for All Towns in Mkhondo LM

° Continuous assessment and status reporting of the Richards Bay Water Resources
Reconciliation Strategy

° Continuous assessment and status reporting of the Crocodile East/ Mbombela Water
Reconciliation Resources Strategy

7.3 Capacity building and training

The purpose of this task will be to provide training and technology transfer to DWS and
Water sector partner officials and nominated individuals from the study areas. This is
considered to be a key component of the assignment, not only because it will serve to
develop the competence and expertise of the individuals in question, but also because it will
establish a common understanding of technical aspects between the Study team and the
Client (DWS) and thereby contribute to the overall success of the assignment and related
activities.

The PSP will be expected to propose a training frame work during inception and through
consultation with the DWS and other interested organization. The framework shall clearly

highlight:
e Training objectivities
° Identify training needs/purpose and what's to be achieved
° Training methodologies to be used
o Identification of potential trainees
. Establish a training plan with clear time lines, deliverables, training conveners and

trainees, cost and venues.
° Each training module will have training report (training module(manual), training
assessment and recommendations)

Capacity building shall take the form of formal training which may include attending courses
at approved institutes, formal training by expects from PSP, One on One sittings as well as
secondment. All these training options shall be accessed and be included in the frame work
report.

The impact of the proposed training undertaken will be assessed based primarily on
feedback obtained from a designated Departmental representative on perceived benefits
regarding the knowledge base, practical insight and/or work-related behaviour of trainees.
Ideally, the representative in question will be a line-manager or senior colleague of trainees
and will be selected in consultation with the Department.

Progress on the above training programme will be continually monitored and, upon
conclusion, documented in a concise training report. The report will include details on the
process of selecting trainees, attendance and feedback of the formal training course and a
schedule and milestones of the ad-hoc instruction process. The report will also include
conclusion on the success of the training based on the impact analysis described above, as
well as recommendations on further training that may be required and also on the potential
for improving similar training programmes in future.
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8

9

Formal training is expected to be conducted before or during each task of the study (Water
resources, demographic, WCWDM, Scenario and options analysis). Training shall be
accompanied by a training module/manual and a training report.

METHODOLOGY

The PSP must provide a concise methodology of how they intended to conduct the study.
EXPERTISE OR SKILLS REQUIRED

The PSP team must have the proven skills and capacity to undertake the assignment

functions described in the previous sections. Some of the particular skills that would be
required are:

Experience in developing water requirement scenarios for municipalities, industries
and irrigators.

Experience of water resources planning including hydrology, the determination of
system yields and water savings, the conceptualization and costing of infrastructure
and other proposed or potential interventions and the determination of URVs, the unit
cost of water and the effect on tariffs of incorporating such new infrastructure into the
System.

Good understanding of how to undertake desktop assessments of the Reserve and to
assess its effect on system vyields.

Experience in setting up and utilizing the Water Resource Yield Model (WRYM) and
Water Resource Planning Model (WRPM).

Good knowledge and understanding of the processes that must usually be followed
and time lines required in order to implement an intervention to augment the water
availability in the System.

Good understating of the implications and effectiveness of implementing WC/WDM
measures.

Experience in the determination of the environmental and social impacts of
interventions, in formulating mitigation measures and in obtaining approvals by the
environmental authorities.

Ability to utilize selection processes to identify the most appropriate series of
augmentation options to meet various water requirement scenarios.

Experience with setting up the Decision Support Tool with which to illustrate the
phasing in of required augmentation interventions.

Ability to synthesize recommendations in a complex environment.

Ability to interact with and successfully manage multidisciplinary teams.

Ability to communicate and interact with senior government officials, decision makers
and the pubilic.

Ability to manage public participation processes.
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10 REPORTING REQUIREMENTS

Annual Status reports must be drafted, supported by the documentation as set out in Table
3, as guideline.

11 WORK PLAN AND TIME SCHEDULE

11.1 Programme

The contract period for the assignment is estimated to be 36 months. The PSP must submit a
detailed work program indicating timing of key deliverables and assiciated costs.

11.2 Study Management

Management of PSP activities will be performed by the DWS'’s Directorate: National Water
Resource Planning (East). Management meetings will take place at appropriate intervals as
detailed in Section 6. It is envisaged that these would coincide or be integrated with the
Technical Support Group meetings, which in turn will be determined by the programme of
SSC meetings. The extent of technical work stemming from SSC requests for support and
other instructions issued by the SSC, will also influence the need for Support Group and PSP
management meetings.

It is envisaged that SSC meetings will take place twice a year, with Support Group/study
management meetings at the same time as well as at least twice in between or more often as
required. Initial provision must be made for six-weekly meetings.

12 INFORMATION TO BE PROVIDED IN THE PROPOSAL BY THE PSP

12.1 Extent of the Proposals

The text of the Proposal should be to the point and not longer than fifteen pages (A4),
excluding CVs, at a font size of 11 and a line spacing of 1.5.

The Technical Proposal must give a detailed human resource (personnel) application
breakdown specified in rates for each study Task. The Financial Proposal must give the
same human resource application breakdown specified in rates for each study Task, which
would be part of the Study Cost Schedule.

A table listing all the deliverables with the cost of each deliverable and the due date of the
deliverable must be supplied, in order for this to be included in the contract between the
DWS and the PSP. The PSP will be paid on receipt of each completed deliverable. It is
recommended that provision be made for at least 25 deliverables. By nature the execution of
planning studies is guided by information gathered as the study progresses. Table 7 provides
a guideline of possible deliverables for this Study. It is the PSP’s responsibility to ensure all
activities listed in section 4 are reflected in Table 7 .
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TABLE 7: Generic guideline of deliverables for water resources assessment and
reconciliation studies

ITEM | DESCRIPTION
0 Literature review
Inception Report
Hydrology report
2.1 Systems analysis report ~Water Resource Yield Model and Water Resources
Planning Model
3 Updated water requirements
4 Water quality assessment report
4.1 Groundwater use assessment report
5 Water Balance and potential augmentation interventions report
5.1 Water conservation and water demand management assessment report
5.2 Summary report on current and future Integrated Mgeni River System Water Supply
6 Scenario analysis and intervention report
6.1 Socio-economic assessment and impact report a
7 a. Final updated reconciliation strategy report
b. Sub strategies for surrounding towns as suggested in the study area, shall
be reported in the format of the either the Western or Easter Cape All
Towns Recongciliation strategy.
71 Preliminary Strategy report
8 Executive Summary: Reconciliation Strategy report
9 News Letter(s)
10 Support to NWRP provisional budget of R500 000
1 Training Framework Report (guideline)
1. Hydrology updating
2. Setting up water resources yield and planning models (WRYM and WRPM)
3. Determining irrigation and domestic water requirements
4. Water balance, water availability and use reconciliation model (using the
Decision Support Tool???)
5. Assessment of water losses
11.1 Report on site visits
12 Study Management Meetings — reports and minutes
13 Study Technical Support Group meetings — reports and minutes
14 Study Steering Committee meetings — reports and minutes
15 Stakeholder Workshops
16 Quarterly progress reports and Annual Status Reports
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ITEM | DESCRIPTION

17 Tugela catchment Water Resource Assessment and Reconciliation suite of Reports |
17b Mfolozi catchment Water Resource Assessment and Reconciliation suite of Reports
18 External study review reports for each Task.

19 Reports on All Towns

20 Richards Bay reconciliation status quarterly report

21 Crocodile East reconciliation status quarterly report

Provision must be made to have one senior technical person available one full day per week
to give technical, and management support to Planning Area East as and when required,
related to matters in support of the Eastern Cluster suite of studies.

All data developed or used in the study remains DWS intellectual property.

12.2 Summary of PSP Capacity and Capability

The Proposal must contain information about the capacity and capability of the study leader
‘and other key personnel in the water resources planning domain. This information should
include details of appropriate educational qualifications and previous involvement in water
resources planning and similar studies. PSPs that do not have all the required in-house
capacity, capability or specific technical or scientific expertise in any particular aspect of the
assignment are free to form associations or joint ventures with other PSPs that would provide
the necessary expertise. Associations with upcoming smaller companies are recommended
in order to build capacity in the industry.

The Proposal documentation must provide details about the nature of such collaborations.
The Study Leader must be specifically identified and the main responsibility structure to
support him must be briefly presented. The capability and experience of the study leader in
developing water requirement and availability reconciliation strategies will be especially

important.
12.3 Summary of Relevant Experience
The Proposal must contain brief summaries of:

® Experience in planning, implementation and management of water resource
development projects in Southern Africa;

° Experience in costing of water resources related developments and water
conservation and water demand management measures;

° Experience of working in multi-disciplinary teams in the water resources domain;

° Experience of water resource-related work in typical catchments and river systems
that represent the range of catchment conditions and complexities in South Africa;

° Experience in determining surface and groundwater Reserve determinations;
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o Experience in using the WRYM and WRPM;

. Experience in water quality monitoring;

° Experience with incorporating potential climate change impacts in models;

) Understanding of the complexities of implementing desalination of seawater and re-
use of water projects;

o Experience in groundwater well-field exploration, planning, development and setting
up the required models for well-field management;

. Experience in administrative inputs to technical and strategic meetings and related
water resource study management aspects;

o Ability to facilitate stakeholder meetings;
. Ability to prepare informative newsletters, media releases, presentations and other

required information material.

12.4 Capacity-Building and Participation of HDIs and HDEs

13 General

The PSP being integrated into the Support Group will provide capacity building and training
as stipulated in item 7.3.

PSPs are encouraged to subcontract a minimum of 30% of the work to at least one of the
ENEs or QSEs which fall under regulation 4 (1c) of Gazette 10684, Preferential Procurement

Regulation 2017.

Furthermore, PSPs are encouraged to utilize Graduate Trainees in the Department of Water
and Sanitation for actual billable tasks in the study as part of skills transfer and capacity
building. The proposal documentation must provide clear details about the nature of such

initiatives.

In the case of collaboration among different PSPs, the proposal shall be accompanied by a
suitably worded letter from each participating firm, confirming their participation in the
Association or Joint Venture, signed by a Principal of each participating firm.

13.1 Intellectual Property

All deliverables and products produced for this assignment will be the sole property of the
Department of Water and Sanitation. If anyone or the PSPs wishes to use them or apply
them elsewhere they should do so only after receiving approval by the Department in writing.

14 EVALUATION SYSTEM

Department of Water and Sanitation will evaluate all proposals in terms of the Preferential
Procurement Regulations 2017. A copy of the Preferential Procurement Regulations 2017
can be downloaded from www.treasury.gov.za. In accordance with the Preferential
Procurement Regulations 2017, submissions will be adjudicated on 80/20 points system and
the evaluation criteria. A five phase evaluation criteria will be considered in evaluating the
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bid. On the receipt of the proposals, the evaluation criteria shown below will be used for the
selection of the most suitable bidder to undertake the assignment.

Phase 1: Pre-Qualification Criteria

Phase 2: Administrative Compliance

Phase 3: Mandatory Compliance (if not complied with bid will be disqualified)
Phase 4: Functional / Technical Evaluation

Phase 5: Points awarded for Price and B-BBEE Status Level of Contribution
(80/20 Preferential System)

14.1 PHASE 1: PREQUALIFICATION CRITERIA

The following prequalification criteria will be applied:

e Bidders will be prequalified on the basis of attaining B-BBEE Status Level 1 to be
eligible for further evaluation. Bidders with B-BBEE Status Level other than 1 will
not be eligible for further evaluation.

14.2 PHASE 2: ADMINISTRATIVE COMPLIANCE

Bidders are required to comply with the following listed below:

No | Criteria Yes | No

1 | Companies must be registered with National Treasury’s Central
Supplier Database. Provide proof of print out from CSD.

2 | Tax compliant with SARS (to be verified through CSD and SARS).

3 | Complete, sign, submit SBD 1, SBD 3.3, SBD 4, SBD 6.1, SBD 8, SBD
9

14.3 PHASE 3: MANDATORY COMPLIANCE:

Please note that all bidders must comply with the following mandatory requirements-
Failure to submit any of the documents listed below will render your bid non-responsive and
will be disqualified.

Yes - list the relevant documents required on the table below

No Criteria Yes | No

1 | Attach certificate for compulsory briefing session attendance

14.4 PHASE 4: FUNCTIONALITY (TECHNICAL) EVALUATION

The 80/20 point system will be used in evaluating all proposals. The criteria and guideline
weighting points applicable are detailed in the following paragraphs.

Values: 1 Very Poor...... 2 Poor...... 3 Average....... 4 Good.... 5 Excellent
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TABLE 8: Functionality Evaluation

Criteria

Points value

Weighting
Points
Awarded

Functionality

e Past Experience of the
company should be
demonstrated in the area
specified below.

¢ Water Resource Planning
and management projects
and

¢ Familiarity with the relevant
study area

210 years on all 3 items

7 to 9 years on all 3 items

5 to 6 years on all 3 items

3-4 years on all 3 items

N| W&~ O

2 years on all 3 items

<1 years on all 3 items

25

Methodology:

e Compliance with ToR;

¢ Detailed method statement
for each task within the study
area;

» Inclusion of Organogram;

¢ Detailed programme and

¢ [nnovations in response to
the ToR.

35

All 5 items addressed

4 items addressed

3 items addressed

2 items addressed

1 item addressed

No item addressed
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Criteria

Points value

Weighting
Points
Awarded

Team Capability

*

¢ The study leader should have
relevant experience in similar
projects

e The Study leader should be a
registered Professional
Engineer (with ECSA or
recognised institution
according to the Washington
Accord) or registered
professional Scientist
(SACNAPS) ideally with
specialisation in the water
resource
planning/management field
(the proof, as provided in
abridged cv documents
attached as part of the
proposal).

e The criteria for scoring is
outlined as per the value
system of 1 to 5 below: Team
should have a range of
experts in various fields
(water resource engineer,
hydrologist, geohydrologist,
water quality specialist,
environmentalist, stakeholder
engagement specialist)
minimum 5 years experience
and

e Other support structures e.g
Admin, finance, messengers.

Study leader with min 10 years
relevant experience and
hydrologists/engineers with
minimum 5 years and support
staff

Study leader with min 8 years
relevant experience and
hydrologists/engineers with
minimum 4 years and support
staff

30
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Points value

Weighting

Criteria Points
Awarded

Study leader with min 7 years 3
relevant experience and
hydrologists/engineers with
minimum 3 years and support
staff
Study leader with min 6 years 2
relevant experience and
hydrologists/engineers with
minimum 2 years and support
staff
Study leader with min 5 years 1
relevant experience and
hydrologists/engineers with
minimum 2 years and support
staff
Study leader with min 3 years 0
relevant experience and
hydrologists/engineers with
minimum 1 years and no support
staff
Capacity building and training: 10
o Provide clear proposals on

Capacity building and training

of 10 DWS officials in

technical aspects to be

undertaken as part of this

Study.
Shows innovation in ensuring 5
successful transfer of skills to
DWS staff
Provides detailed methodology 4
of training and capacity building
as per ToR
Provides some methodology but 3
not all aspects

| Training in a workshop format 2
only including WRPM
Training in a workshop format 1
only excluding WRPM
No training & capacity building 0
plan provided
Total 100
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This study is highly technical, and will also include application of sophisticated models such
as the Water Resources Yield Model and the Water Resources Planning Model. To
demonstrate its ability to undertake this study successfully a bidder is required to offer a high
degree of technical expertise and capability and present technically excellent study
methodology.

14.5 For the above reason a bidder is expected to achieve a minimum threshold/required
score for Functionality (Past Experience, Methodology, Team capability and Capacity
Building and Training) of 65 (%) points. Only bidders who obtained at least 65% under
the Functionality (Technical) Evaluation will be considered for further evaluation.

14.6 PHASE 5: PRICE AND PREFERENCE (B-BBEE STATUS LEVEL OF CONTRIBUTION)

14.6.1 PRICE.
A maximum of 80 points are allocated for price on the following basis:

-

Ps=801- Eﬁ‘i ]
5\ mn A
Where:
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

14.6.2 Preference (B-BBEE Status Level of Contribution)

In terms of Regulation 5(2) and 6(2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

TABLE 9: Preference (B-BBEE Status Level of Contribution)
B-BBEE Status Level of Contributor | Number of points (80/20 system)

' 20
18
14
12
'8
6
4
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8 2
—
Non-compliant contributor 0

SPECIAL CONDITIONS

o Bidders must submit their original and valid B-BBEE status level verification certificate or a
certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor
approved by IRBA or a Verification Agency accredited by SANAS.

¢ <Pricing must include Disbursement and Travelling Costs.

e It is advisable that the team be firm and consistent for the duration of the contract, any
personnel replacement for senior officials within the company, should be communicated and
new officials to hold the same qualifications and experience as per the replaced officials.

e Bidders will be expected to submit a valid certified copy of UIF certificate or letter of good
standing and a valid Letter of good standing with the Compensation Commissioner in terms
of the Compensation for Occupational Injuries and Diseases Act 130 of 1993 within 21 days
of receiving an award letter.

15 ARRANGEMENTS FOR SUBMISSIONS OF PROPOSALS

15.1 Format of Proposal Documentation and Contact Persons

Separate Technical and Financial proposals are to be submitted in two (2) hard copies
(Original and Copy). The Financial Proposal must be in a sealed envelope. Receipt of each
submission will be acknowledged. Enquiries about any aspect of this Proposal invitation can
be obtained from the following persons:

= Bidders are requested to provide a clear agreement regarding joint venture/consortia. The
percentage involvement of each company in the joint venture agreement should be indicated.

TABLE 10: Contact Persons

For Technical matters For bid administrative | For procurement matters
matters

Mr. K Mandaza Mr Siya Mbanjwa Mr. Patrick Mabasa:

| Tel: 012336 7670 Tel: 012 336 8398 Telephone:012-336-7518
Cell: 082 6005964 Cel:063 251 9486l
Fax: 012 336 8295 E-mail: E-Mail:
E-mail: Mbanjwas@dws.gov.za MabasaP @dws.gov.za
mandazak@dws.gov.za Address: Private Bag X 313 | Address: Private Bag X313
Address: Private Bag X 313 PRETORIA PRETORIA
PRETORIA 0001 0001
0001
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