WP 11345
water & sanitation

Department:
Water and Sanitation
REPUBLIC OF SOUTH AFRICA

REQUEST FOR BID

BID NUMBER WP 11345

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO RENDER SUPPORT
FOR THE STUDY DEVELOPMENT UPDATING AND REVIEW OF STRATEGIES TO
RECONCILE WATER AVAILABILITY AND REQUIREMENT IN PLANNING AREA
CENTRAL COMPRISING MANGAUNG, ORANGE, INTEGRATED VAAL RIVER WATER
SUPPLY SYSTEMS, AND ALL OTHER TOWN AND CLUSTERS OF VILLAGES, TO BE
UNDERTAKEN IN DIRECTORATE NATIONAL WATER RESOURCE PLANNING

ISSUE DATE:
30 OCTOBER 2020

CLOSING DATE AND TIME

27 NOVEMBER 2020 at 11H00

SUBMIT TENDER DOCUMENT
POSTAL ADDRESS: OR TO BE DEPOSITED IN:
DIRECTOR-GENERAL: WATER AND THE TENDER BOX AT THE
SANITATION ENTRANCE OF ZWAMADAKA
PRIVATE BAG X 313 PRETORIA, 0002 BUILDING 157 FRANCIS BAARD STREET
(FORMERLY SCHOEMAN STREET)
PRETORIA

0002

Compulsory briefing session

Briefing session:

Venue: G18 Emanzini Building National Department of Water and Sanitation, 173 Francis Baard Street,
Pretoria 0001

Date: 10 November 2020

Time: 10:00am

TENDERER: (Company address and stamp)




SBD 1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BID NUMBER: | WP11345 | CLOSING DATE: | 27 NOVEMBER 2020 | CLOSING TIME: | 11H00

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO RENDER SUPPORT FOR THE STUDY
DEVELOPMENT UPDATING AND REVIEW OF STRATEGIES TO RECONCILE WATER
AVAILABILITY AND REQUIREMENT IN PLANNING AREA CENTRAL COMPRISING MANGAUNG,
ORANGE, INTEGRATED VAAL RIVER WATER SUPPLY SYSTEMS, AND ALL OTHER TOWN AND
CLUSTERS OF VILLAGES, TO BE UNDERTAKEN IN DIRECTORATE NATIONAL WATER

DESCRIPTION | RESOURCE PLANNING

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

| TENDER BOX AT ZWAMADAKA BUILDING 157 FRANCIS BAARD STREET (FORMERLY SCHOEMAN STREET)

PRETORIA, 0002

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:.
CONTACT PERSON Winnie Dolamo CONTACT PERSON Mr Patrick Mlilo
TELEPHONE NUMBER | 012 336 8974 TELEPHONE NUMBER | 012 336 8199
FACSIMILE NUMBER 0864890777 FACSIMILE NUMBER | N/A B
E-MAIL ADDRESS dolamow@dws.gov.za E-MAIL ADDRESS | Miilop@dws.gov.za
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER | CODE ‘ NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER | CODE ‘ NUMBER

E-MAIL ADDRESS

VAT REGISTRATION

NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE oR SUPPLIER
| SYSTEM PIN: DATABASE
No: MAAA -
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
| LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE
[] Yes CINo [ Yes I No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE

REPRESTATE N O ey
?Sgg%g’;@c‘\ FOR | [¥es [INo ISERVICES WORKS OFFERED? | 1Y [No
JSERVICES WORKS | [IF YES ENCLOSE PROOF] [IF YES, ANSWER PART B3]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] ves CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [7 Yes CINO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [7 YES CINO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] Yes CINO
1S THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 7 YEs CINO

iF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

11

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TOENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

25 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE /PIN/ CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

27 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS

WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB:

FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: [

CAPACITY UNDERWHICH THISBID ISSIGNED: PR
(Proof of authority must be submitted e.g. company resolution)

DATE: OUPRRPR




SBD 3.3
PRICING SCHEDULE

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO RENDER SUPPORT FOR THE
STUDY DEVELOPMENT UPDATING AND REVIEW OF STRATEGIES TO RECONCILE WATER
AVAILABILITY AND REQUIREMENT IN PLANNING AREA CENTRAL COMPRISING
MANGAUNG, ORANGE, INTEGRATED VAAL RIVER WATER SUPPLY SYSTEMS, AND ALL
OTHER TOWN AND CLUSTERS OF VILLAGES, TO BE UNDERTAKEN IN DIRECTORATE
NATIONAL WATER RESOURCE PLANNING

NAME OF BIDDER: ........cociviiiiiiiiinien PR PROJECT NO: WP 11345

CLOSING TIME: 11:00 CLOSING DATE: 27 NOVEMBER 2020

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM DESCRIPTION BID PRICE IN RSA CURRENCYNO (ALL APPLICABLE TAXES INCLUDED)

1. The accompanying information must be used for the formulation
of proposals.

2. Bidders are required to indicate a ceiling price based on the total

Estimated time for completion of all phases and including all
Expenses inclusive of all applicable taxes for the project.

3. Period required for commencement with project after

Acceptance of bid
4. Estimated man-days for completion of project
5. Are the rates quoted firm for the full period of contract? *YES/NO

6. If not firm for the full period, provide details of the basis on which
Adjustments will be applied for, for example consumer price index.



*[DELETE IF NOT APPLICABLE]

Any enquiries regarding bidding procedures may be directed to the

Department: Department of Water and Sanitation
Contact Person: Winnie Dolamo
Tel: 012336 8974

E-mail address:dolamow@dws.qov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Mr Patrick Mlilo

Tel: 012 336 8199
E-mail address: mlilop@dws.gov.za



SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state’, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written price
quotation). In view of possible allegations of favouritism, should the resulting bid, or part thereof, be
awarded to persons employed by the state, or to persons connected with or related to them, it is
required that the bidder or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or
- the legal person on whose behalf

the bidding document is signed, has a relationship with persons/a

person who arefis involved in the evaluation and or adjudication of the bid(s), or where it is known that such a

relationship exists between the person or persons for or on whose behalf the declarant acts and
persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

2.1 Full Name of bidder or his or her representative: ................cocoove i R S

2.2 1dentity NUMDET.. .. c.oivtee ittt

2.3 Position occupied in the Company (director, trustee, shareholder?, member).

24 Registration number of company, enterprise, close corporation, partnership agreement or trust:

25 TaX ROEIONGE NUDBT: - ooseso s oo e

2.6 VAT Registration NUMDET: ..........couiiiiriiriiiiiiiic e e s

261 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3

*State” mealEse —low.

(a)any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance
Management Act, 1999 (Act No. 1 of 1999);

{b)any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

»Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over
the enterprise.
Are you or any person connected with the bidder YES/NO

2.7

2.71

presently employed by the state?

If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member: ... e
Name of state institution at which you or the person

Connected to the bidder is employed: fereesenneiiraneees
Position occupied in the state institution:



Any other particulars:

2.7.2  If you are presently employed by the state, did you obtain YES/NO
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 Ifyes, did you attach proof of such authority to the bid YES/NO
Document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / YES/NO
Trustees / shareholders / members or their spouses conduct
Business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have YES/NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?
2.9.1If so, fumish particulars.

2.10 Avre you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 |f so, fumish particulars:



3 Full details of directors / trustees / members / shareholders.

Full Name Identity Number | Personal Income [Employee Number /
Tax Persal Number
Reference
Number

4  DECLARATION
|, THE UNDERSIGNED (NAME).......ccvieeeriiisiie e et e e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT. 1
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENTREGULATIONS,
2017.
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2
a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable
taxes included) and therefore the...80/20... preference point system shall be applicable;
or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete
whichever is not applicable for this tender).

1.3 Points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contributor.

1.4  The maximum points for this bid are allocated as follows:
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20

 Total points for Price and B-BBEE must not
exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE status
level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2, DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1
of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms
of a code of good practice on black economic empowerment, issued in terms of section
9(1) of the Broad-Based Black Economic Empowerment Act;
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(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
quotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based

Black Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated atthe
time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps= 80[1 _ A fmm or Ps= 90(1 _ Pt-Pmn _mmj
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

10



6.1

7.1.1

B-BBEE Status Level of Number of points Number of points

Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0

BID DECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must

complete the following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS
1.4 AND 4.1

B-BBEE Status Level of Contributor: LT (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status
level of contributor.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted?
(Tick applicable box)

[vEs| | no | |

If yes, indicate:

i) What percentage of the contract will be subcontracted.........cccccceeeiivniniinieeen. Y0
i) The name of the sub-contractor..................
ifi) The B-BBEE status level of the sub-contractor............c.co
iv) Whether the sub-contractor is an EME or QSE
Tick applicable box
YES NO
v) Specify,by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: EI\\//IE Q3E

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

11



8.1
8.2
8.3
8.4

8.5

8.6

8.7
8.8

DECLARATION WITH REGARD TO COMPANY/FIRM

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited

[TICK APPLICABLE BOX]

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

Total number of years the company/firm has been in business:......................ooen

l/we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs1.4 and 6.1 of the foregoing certificate, qualifies the
company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs1.4 and 6.1, the contractor may be required to furnish documentary proof
to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may,
in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

12



(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from obtaining
business from any organ of state for a period not exceeding 10 years,
after the audialterampartem (hear the other side) rule has been

applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS

13
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SBDS8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

abused the institution’s supply chain management system;
committed fraud or any other improper conduct in relation to such system; or
failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Item Question Yes No
4.1 | Is the bidder or any of its directors listed on the National Treasury’s No
Database of Restricted Suppliers as companies or persons 'O

prohibited from doing business with the public sector?
(Companies or persons who are listed on this Database were
informed “in writing of this restriction by the Accounting
Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be
accessed by clicking on its link at the bottom of the home

page.

4.1.1 | If so, furnish particulars:

4.2 | Is the bidder or any of its directors listed on the Register for Tender Yes | No
| Defaulters in terms of section 29 of the Prevention and ] L]
Combating of Corrupt Activities Act (No 12 of 2004)?
| The Register for Tender Defaulters can be accessed on the
National Treasury’s website (www.treasury.gov.za) by

clicking on its link at the bottom of the home page.

4.2.1 | If so, furnish particulars:
4.3 | Was the bidder or any of its directors convicted by a court of law Yes | No
(including a court outside of the Republic of South Africa) for O | 4
fraud or corruption during the past five years?
4.3.1 | If so, furnish particulars:

4.4 | Was any contract between the bidder and any organ of state Yes | No
terminated during the past five years on account of failure to ]| O
perform on or comply with the contract?

4.4.1 | If so, furnish particulars: ]

14



SBD 8
CERTIFICATION

I, THE UNDERSIGNED (FULL NAME).....cccciiiiiiimiiiiiiniiciciniiiiiciiiieiiiecse.
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION

FORM IS TRUE AND CORRECT.

1 ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Position Name of Bidder
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SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Standard Bidding Document (SBD) must form part of all bids” invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot be justified

under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

cancel a contract awarded to a supplier of goods and services if the supplier committed any
corrupt or fraudulent act during the bidding process or the execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.

16



CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(b)

(c)

(a)
(b)
(c)
(d)

(Name of Bidder)
| have read and | understand the contents of this Certificate;
| understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;
| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;
Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or

not affiliated with the bidder, who:

has been requested to submit a bid in response to this bid invitation;

could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

provides the same goods and services as the bidder and/or is in the same line of business
as the bidder

The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium® will not be construed as

collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
prices;

geographical area where product or service will be rendered (market allocation)

methods, factors or formulas used to calculate prices;

the intention or decision to submit or not to submit, a bid;
17



the submission of a bid which does not meet the specifications and conditions of the bid; or
bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening

or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and

10.

knowledge in an activity for the execution of a contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder
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GOVERNMENT PROCUREMENT GENERAL CONDITIONS OF

CONTRACT
NOTES
The purpose of this document is to: :
(i) Draw special attention to certain general conditions applicable to government bids,

contracts and orders

(ii) To ensure that clients be familiar with regard to the rights and obligations of all parties

involved in doing business with government.

In this document words in the singular also mean in the plural and vice versa and words in the

masculine also mean in the feminine and neuter.

[1 The General Conditions of Contract will form part of all bid documents and may not

be amended.

1 Special Conditions of Contract (SCC) relevant to a specific bid, should be compile separately
for every bid (if (applicable) and will supplement the General Conditions of Contract.

Whenever there is a conflict, the provisions in the SCC shall prevail.
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General Conditions of Contract

1.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.12

1.13

Definitions 1. The following terms shall be interpreted as indicated:

“Closing time” means the date and hour specified in the bidding documents for the receipt
of bids.

“Contract” means the written agreement entered into between the purchaser and the
supplier, as recorded in the contract form signed by the parties, including all attachments
and appendices thereto and all documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the contract for the full and
proper performance of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value to
influence the action of a public official in the procurement process or in contract execution.

"Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by
its government and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or
from which the services are supplied. Goods are produced when, through manufacturing,
processing or substantial and major assembly of components, a commercially recognized
new product results that is substantially different in basic characteristics or in purpose or
utility from its components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the
specified store or depot or on the specified site in compliance with the conditions of the
contract or order, the supplier bearing all risks and charges involved until the supplies are
so delivered and a valid receipt is obtained.

"Dumping” occurs when a private enterprise abroad market its goods on own initiative in
the RSA at lower prices than that of the country of origin and which have the potential to
harm the local industries in the RSA.

"Force majeure” means an event beyond the control of the supplier and not involving the
supplier's fault or negligence and not foreseeable. Such events may include, but is not
restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires,
floods, epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any bidder, and
includes collusive practice among bidders prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the bidder of the
benefits of free and open competition.

“GCC” means the General Conditions of Contract.
“Goods” means all of the equipment, machinery, and/or other materials that the supplier is

required to supply to the purchaser under the contract.

“Imported content’ means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
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1.20

1.21

1.22

1.23

1.24

1.25

2.1

2.2

2.3

3.1

3.2

41

supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus
freight and other direct importation costs such as landing costs, dock dues, import duty,
sales duty or other similar tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the Republic where the supplies
covered by the bid will be manufactured.

“Local content” means that portion of the bidding price which is not included in the imported
content provided that local manufacture does take place.

“Manufacture” means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the
rendering of a service.

“Project site,” where applicable, means the place indicated in bidding documents.
“Purchaser” means the organization purchasing the goods.

“Republic” means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning,
provision of technical assistance, training, catering, gardening, security, maintenance and
other such obligations of the supplier covered under the contract.

"Written” or “in writing” means handwritten in ink or any form of electronic or mechanical
writing.

Application.

These general conditions are applicable to all bids, contracts and orders including bids for
functional and professional services, sales, hiring, letting and the granting or acquiring of
rights, but excluding immovable property, unless otherwise indicated in the bidding

documents.

Where applicable, special conditions of contract are also laid down to cover specific
supplies, services or works.

Where such special conditions of contract are in conflict with these general conditions, the
special conditions shall apply.

General

Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for
any expense incurred in the preparation and submission of a bid. Where applicable a non-
refundable fee for documents may be charged.

With certain exceptions, invitations to bid are only published in the Government Tender
Bulletin. The Government Tender Bulletin may be obtained directly from the Government
Printer, Private Bag X85, Pretoria 0001, or accessed electronically  from

www.treasury.gov.za

Standards

The goods supplied shall conform to the standards mentioned in the bidding documents
and specifications.
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5.1

5.2

5.3

5.4

6.1

7.1

7.2

7.3

(a)

(b)
7.4

8.1

8.2

Use of contract documents and information; inspection.

The supplier shall not, without the purchaser’s prior written consent, disclose the contract,
or any provision thereof, or any specification, plan, drawing, pattern, sample, or information
furnished by or on behalf of the purchaser in connection therewith, to any person other than
a person employed by the supplier in the performance of the contract. Disclosure to any
such employed person shall be made in confidence and shall extend only so far as may be
necessary for purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent, make use of any
document or information mentioned in GCC clause 5.1 except for purposes of performing
the contract.

Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the
property of the purchaser and shall be returned (all copies) to the purchaser on completion
of the supplier’s performance under the contract if so required by the purchaser.

The supplier shall permit the purchaser to inspect the supplier's records relating to the
performance of the supplier and to have them audited by auditors appointed by the
purchaser, if so required by the purchaser.

Patent rights.

The supplier shall indemnify the purchaser against all third-party claims of infringement of
patent, trademark, or industrial design rights arising from use of the goods or any part
thereof by the purchaser.

Performance security

Within thirty (30) days of receipt of the notification of contract award, the successful bidder
shall furnish to the purchaser the performance security of the amount specified in SCC.

The proceeds of the performance security shall be payable to the purchaser as
compensation for any loss resulting from the supplier’s failure to complete his obligations
under the contract.

The performance security shall be denominated in the currency of the contract or in a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:

A bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the
bidding documents or another form acceptable to the purchaser; or

A cashier’s or certified cheque

The performance security will be discharged by the purchaser and returned to the supplier
not later than thirty (30) days following the date of completion of the supplier's performance
obligations under the contract, including any warranty obligations, unless otherwise
specified in SCC.

Inspections, tests and analyses

All pre-bidding testing will be for the account of the bidder 8.2 If it is a bid condition that
supplies to be produced or services to be rendered should at any stage during production
or execution or on completion be subject to inspection, the premises of the bidder or
contractor shall be open, at all reasonable hours, for inspection by a representative of the
Department or organization acting on behalf of the Department.

If it is a bid condition that supplies to be produced or services to be rendered should at any
stage during production or execution or on completion be subject to inspection, the
premises of the bidder or contractor shall be open, at all reasonable hours, for inspection
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8.3

8.4

8.5

8.6

8.7

8.8

9.1

9.2

10.

10.1

10.2

by a representative of the Department or an organization acting on behalf of the
Department

If there are no inspection requirements indicated in the bidding documents and no mention
is made in the contract, but during the contract period it is decided that inspections shall be
carried out, the purchaser shall itself make the necessary arrangements, including payment
arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies
to be in accordance with the contract requirements, the cost of the inspections, tests and
analyses shall be defrayed by the purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the
contract requirements, irrespective of whether such supplies or services are accepted or
not, the cost in connection with these inspections, tests or analyses shall be defrayed by
the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply
with the contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or 8 analyzed and may
be rejected if found not to comply with the requirements of the contract. Such rejected
supplies shall be held at the cost and risk of the supplier who shall, when called upon,
remove them immediately at his own cost and forthwith substitute them with supplies which
do comply with the requirements of the contract .Failing such removal the rejected supplies
shall be returned at the suppliers cost and risk. Should the supplier fail to provide the
substitute supplies forthwith, the purchaser may, without giving the supplier further
opportunity to substitute the rejected supplies, purchase such supplies as may be
necessary at the expense of the supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel
the contract on account of a breach of the conditions thereof, or to act in terms of Clause

23 of GCC.
Packing

The supplier shall provide such packing of the goods as is required to prevent their damage
or deterioration during transit to their final destination, as indicated in the contract. The
packing shall be sufficient to withstand, without limitation, rough handling during transit and
exposure to extreme temperatures, salt and precipitation during transit, and open storage.
Packing, case size and weights shall take into consideration, where appropriate, the
remoteness of the goods’ final destination and the absence of heavy handling facilities at all
points in transit.

The packing, marking, and documentation within and outside the packages shall comply
strictly with such special requirements as shall be expressly provided for in the contract,
including additional requirements, if any, specified in SCC, and in any subsequent
instructions ordered by the purchaser.

Delivery and documents

Delivery of the goods shall be made by the supplier in accordance with the terms specified
in the contract. The details of shipping and/or other documents to be furnished by the
supplier are specified in SCC.

Documents to be submitted by the supplier are specified in SCC.
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11.

12.

12.1

13.

13.1

(e)

13.2

14.

14.1

Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency
against loss or damage incidental to manufacture or acquisition, transportation, storage and
delivery in the manner specified in the SCC.

Transportation

Should a price other than an all-inclusive delivered price be required, this shall be specified
in the SCC.

Incidental services

The supplier may be required to provide any or all of the following services, including
additional services, if any, specified in SCC:

Performance or supervision of on-site assembly and/or commissioning of the supplied
goods;

Furnishing of tools required for assembly and/or maintenance of the supplied goods;
Furnishing of a detailed operations and maintenance manual for each appropriate unit of

the supplied goods;
Performance or supervision or maintenance and/or repair of the supplied goods, for a
period of time agreed by the parties, provided that this service shall not relieve the supplier

of any warranty obligations under this contract; and
Training of the purchaser’'s personnel, at the supplier's plant and/or on-site, in assembly,
start-up, operation, maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in the contract price
for the goods, shall be agreed upon in advance by the parties and shall not exceed the
prevailing rates charged to other parties by the supplier for similar services.

Spare parts

As specified in SCC, the supplier may be required to provide any or all of the following
materials, notifications, and information pertaining to spare parts manufactured or

distributed by the supplier:

(a) Such spare parts as the purchaser may elect to purchase from the supplier, provided that this

election shall not relieve the supplier of any warranty obligations under the contract; and

(b) In the event of termination of production of the spare parts:
(i) Advance notification to the purchaser of the pending termination, in sufficient time to permit the

purchaser to procure needed requirements; and

(ii) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and

15.

15.1

15.2

specifications of the spare parts, if requested.

Warranty

The supplier warrants that the goods supplied under the contract are new, unused, of the
most recent or current models, and that they incorporate all recent improvements in design
and materials unless provided otherwise in the contract. The supplier further warrants that
all goods supplied under this contract shall have no defect, arising from design, materials,
or workmanship (except when the design and/or material is required by the purchaser’s
specifications) or from any act or omission of the supplier, that may develop under normal
use of the supplied goods in the conditions prevailing in the country of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion
thereof as the case may be, have been delivered to and accepted at the final destination
indicated in the contract, or for eighteen (18) months after the date of shipment from the
port or place of loading in the source country, whichever period concludes earlier, unless
specified otherwise in SCC.
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15.3

15.4

16.5

16.

16.1

16.2

16.3

16.4
17.

17.1

18.

18.1

19.

19.1

20.

20.1

21.

211

21.2

The purchaser shall promptly notify the supplier in writing of any claims arising under this
warranty.

Upon receipt of such notice, the supplier shall, within the period specified in SCC and with
all reasonable speed, repair or replace the defective goods or parts thereof, without costs
to the purchaser.

If the supplier, having been notified, fails to remedy the defect(s) within the period specified
in SCC, the purchaser may proceed to take such remedial action as may be necessary, at
the suppliers risk and expense and without prejudice to any other rights which the
purchaser may have against the supplier under the contract.

Payment

The method and conditions of payment to be made to the supplier under this contract shall
be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied by a copy of the
delivery note and upon fulfilment of other obligations stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30)
days after submission of an invoice or claim by the supplier.

Payment will be made in Rand unless otherwise stipulated in SCC.

Prices

Prices charged by the supplier for goods delivered and services performed under the
contract shall not vary from the prices quoted by the supplier in his bid, with the exception
of any price adjustments authorized in SCC or in the purchaser’s request for bid validity
extension, as the case may be.

Contract amendments

No variation in or modification of the terms of the contract shall be made except by written
amendment signed by the parties concerned.

Assignment

The supplier shall not assign, in whole or in part, its obligations to perform under the
contract, except with the purchaser’s prior written consent.

Subcontracts

The supplier shall notify the purchaser in writing of all subcontracts awarded under this
contracts if not already specified in the bid. Such notification, in the original bid or later,
shall not relieve the supplier from any liability or obligation under the contract.

Delays in the supplier’s performance

Delivery of the goods and performance of services shall be made by the supplier in
accordance with the time schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services,
the supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely
duration and its cause(s). As soon as practicable after receipt of the supplier's notice, the
purchaser shall evaluate the situation and may at his discretion extend the supplier’s time
for performance, with or without the imposition of penalties, in which case the extension
shall be ratified by the parties by amendment of contract.
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21.3

21.4

21.5

216

22.

22.1

23.

231

(a)

(b)
(c)

232

23.3

23.4

No provision in a contract shall be deemed to prohibit the obtaining of supplies or services
from a national department, provincial department, or a local authority.

The right is reserved to procure outside of the contract small quantities or to have minor
essential services executed if an emergency arises, the supplier's point of supply is not
situated at or near the place where the supplies are required, or the supplier’s services are
not readily available.

Except as provided under GCC Clause 25, a delay by the supplier in the performance of its
delivery obligations shall render the supplier liable to the imposition of penalties, pursuant
to GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause
21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser
shall, without cancelling the contract, be entitled to purchase supplies of a similar quality
and up to the same quantity in substitution of the goods not supplied in conformity with the
contract and to return any goods delivered later at the supplier's expense and risk, or to
cancel the contract and buy such goods as may be required to complete the contract and
without prejudice to his other rights, be entitled to claim damages from the supplier.

Penalties

Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to
perform the services within the period(s) specified in the contract, the purchaser shall,
without prejudice to its other remedies under the contract, deduct from the contract price,
as a penalty, a sum calculated on the delivered price of the delayed goods or unperformed
services using the current prime interest rate calculated for each day of the delay until
actual delivery or performance. The purchaser may also consider termination of the
contract pursuant to GCC Clause 23.

Termination for default

The purchaser, without prejudice to any other remedy for breach of contract, by written
notice of default sent to the supplier, may terminate this contract in whole or in part:

If the supplier fails to deliver any or all of the goods within the period(s) specified in the
contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause
21.2;

If the Supplier fails to perform any other obligation(s) under the contract; or

If the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may
procure, upon such terms deems appropriate, goods, works or services similar to those
undelivered, and the supplier shall be liable to the purchaser for any excess costs for such
similar goods, works or services. However, the supplier shall continue performance of the
contract to the extent not terminated.

Where the purchaser terminates the contract in whole or in part, the purchaser may decide
to impose a restriction penalty on the supplier by prohibiting such supplier from doing
business with the public sector for a period not exceeding 10 years.

If a purchaser intends imposing a restriction on a supplier or any person associated with
the supplier, the supplier will be allowed a time period of not more than fourteen (14) days
to provide reasons why the envisaged restriction should not be imposed. Should the
supplier fail to respond within the stipulated fourteen (14) days the purchaser may regard
the intended penalty as not objected against and may impose it on the supplier.
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23.5

23.6

23.7

24,

241

25.

251

25.2

26.

26.1

Any restriction imposed on any person by the Accounting Officer / Authority will, at the
discretion of the Accounting Officer / Authority, also be applicable to any other enterprise or
any partner, manager, director or other person who wholly or partly exercises or exercised
or may exercise control over the enterprise of the first-mentioned person, and with which
enterprise or person the first-mentioned person, is or was in the opinion of the Accounting
Officer / Authority actively associated.

If a restriction is imposed, the purchaser must, within five (5) working days of such
imposition, furnish the National Treasury, with the following information:

(i) The name and address of the supplier and / or person restricted by the purchaser;
(i) The date of commencement of the restriction

(iii) The period of restriction; and

(iv) The reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or
persons prohibited from doing business with the public sector.

If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule
that such person’s name be endorsed on the Register for Tender Defaulters. When a
person’s name has been endorsed on the Register, the person will be prohibited from doing
business with the public sector for a period not less than five years and not more than 10
years. The National Treasury is empowered to determine the period of restriction and each
case will be dealt with on its own merits. According to section 32 of the Act the Register
must be open to the public. The Register can be perused on the National Treasury website.

Anti-dumping and countervailing duties and rights

When, after the date of bid, provisional payments are required, or antidumping or
countervailing duties are imposed, or the amount of a provisional payment or anti-dumping
or countervailing right is increased in respect of any dumped or subsidized import, the State
is not liable for any amount so required or imposed, or for the amount of any such
increase. When, after the said date, such a provisional payment is no longer required or
any such anti-dumping or countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable difference shall on
demand be paid forthwith by the contractor to the State or the State may deduct such
amounts from moneys (if any) which may otherwise be due to the contractor in regard to
supplies or services which he delivered or rendered, or is to deliver or render in terms of
the contract or any other contract or any other amount which may be due to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable
for forfeiture of its performance security, damages, or termination for default if and to the
extent that his delay in performance or other failure to perform his obligations under the
contract is the result of an event of force majeure.

If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing
of such condition and the cause thereof. Unless otherwise directed by the purchaser in
writing, the supplier shall continue to perform its obligations under the contract as far as is
reasonably practical, and shall seek all reasonable alternative means for performance not
prevented by the force majeure event.

Termination for insolvency

The purchaser may at any time terminate the contract by giving written notice to the
supplier if the supplier becomes bankrupt or otherwise insolvent. In this event, termination
will be without compensation to the supplier, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will accrue thereafter
to the purchaser.
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27.

271

27.2

27.3

27.4

27.5

(a)

(b)
28.

28.1

29.

29.1

30.

30.1

31.

31.1

31.2

Settlement of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the
supplier in connection with or arising out of the contract, the parties shall make every effort
to resolve amicably such dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such
mutual consultation, then either the purchaser or the supplier may give notice to the other
party of his intention to commence with mediation. No mediation in respect of this matter
may be commenced unless such notice is given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a
South African court of law.

Mediation proceedings shall be conducted in accordance with the rules of procedure
specified in the SCC.

Notwithstanding any reference to mediation and/or court proceedings herein,

The parties shall continue to perform their respective obligations under the contract unless
they otherwise agree; and

The purchaser shall pay the supplier any monies due the supplier.
Limitation of liability

Except in cases of criminal negligence or wilful misconduct, and in the case of infringement
pursuant to Clause 6;

The supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for
any indirect or consequential loss or damage, loss of use, loss of production, or loss of
profits or interest costs, provided that this exclusion shall not apply to any obligation of the
supplier to pay penalties and/or damages to the purchaser; and

The aggregate liability of the supplier to the purchaser, whether under the contract, in tort
or otherwise, shall not exceed the total contract price, provided that this limitation shall not
apply to the cost of repairing or replacing defective equipment.

Governing language

The contract shall be written in English. All correspondence and other documents
pertaining to the contract that exchanged by the parties shall also be written in English.

Applicable law

The contract shall be interpreted in accordance with South African laws, unless otherwise
specified in SCC.

Notices

Every written acceptance of a bid shall be posted to the supplier concerned by registered or
certified mail and any other notice to him shall be posted by ordinary mail to the address
furnished in his bid or to the address notified later by him in writing and such posting shall
be deemed to be proper service of such notice.

The time mentioned in the contract documents for performing any act after such aforesaid
notice has been given, shall be reckoned from the date of posting of such notice.
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32.

32.1

32.2

32.3

33.

33.1

34.

34.1

34.2

34.3

Taxes and duties

A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and
other such levies imposed outside the purchaser’'s country.

A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred
until delivery of the contracted goods to the purchaser.

No contract shall be concluded with any bidder whose tax matters are not in order. Prior to
the award of a bid the Department must be in possession of a tax clearance certificate,
submitted by the bidder. This certificate must be an original issued by the South African
Revenue Services.

National Industrial Participation (NIP) Programme

The NIP Programme administered by the Department of Trade and Industry shall be
applicable to all contracts that are subject to the NIP obligation

Prohibition of Restrictive practices

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, is prohibited if it is between parties in a horizontal relationship and if a bidder (s) is /
are or a contractor(s) was / were involved in collusive bidding (or bid rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the
purchaser, has / have engaged in the restrictive practice referred to above, the purchaser
may refer the matter to the Competiton Commission for investigation and possible
imposition of administrative penalties as contemplated in the Competition Act No. 89 of
1998.

If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission
of the restrictive practice referred to above, the purchaser may, in addition and without
prejudice to any other remedy provided for, invalidate the bid(s) for such item(s) offered,
and / or terminate the contract in whole or part, and / or restrict the bidder(s) or
contractor(s) from conducting business with the public sector for a period not exceeding ten
(10) years and / or claim damages from the bidder(s) or contractor(s) concerned.

Js GCC (revised July 2010)

35. SPECIAL CONDITIONS OF CONTRACT

35.1

35.2

35.3

35.4

35.5

The State reserves the right to verify and authenticate all the information supplied in this
document by the bidder.

The Bid must be strictly in accordance with the conditions and specifications contained
herein.

If it is found that any information has been tampered with during the evaluation process
and/or after the Bid/Contract has been awarded that any false information has been
provided, the State reserves the right to take the necessary action as it deems fit, including
but not limited to the institution of criminal proceedings.

Failure to sign all relevant places shall invalidate your bid (SBD1, SBD 3.1, SBD 4, and SBD
6.1 or 6.2, SBD 8, SBD 9 and SCC)

All queries should be sent to the relevant person via email state above. No query will be
responded to if sent 3 days before the closing date.
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35.6 If you are not a registered supplier with the Department of Water and Sanitation, please
complete the supplier registration forms and banking details, supplier registration forms are
available at Departmental website, www.dws.gov.za

35.7 Bidders/ Individuals that are directors or members in more than one company bidding for this
tender and do not openly declare their interests will be disqualified

35.8 Failure to submit original and valid Tax Clearance Certificate shall invalidate your bid.
35.9 The DWS reserves the right to not make an award on any of the responses to this Bid.
35.10 The DWS reserves the right to award only parts of this bid and re-bid for other parts.

35.11 All bid documents should be hand delivered and deposited in to the Tender Box, if sent via
E(r)f/te’bpe or package, the envelope must be clearly marked to avoid your submission been
mixed with normal letters sent to the Department.

35.12 Only signed, original documents will be accepted.

36. ACCEPTANCE OF TERMS AND SPECIAL CONDITIONS

The above terms of the bid and all Annexure have been read, understood and accepted.

For and on behalf of the Bidder:

Signature of Bidder: Date:

Bidder’'s Name & Surname: Designation
Witness Name & Surname: Date

Signature: Address (Physical):
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water & sanitation

Department:
Water and Sanitation
REPUBLIC OF SOUTH AFRICA

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO RENDER SUPPORT
FOR THE STUDY DEVELOPMENT UPDATING AND REVIEW OF STRATEGIES TO
RECONCILE WATER AVAILABILITY AND REQUIREMENT IN PLANNING AREA
CENTRAL COMPRISING MANGAUNG, ORANGE, INTEGRATED VAAL RIVER WATER
SUPPLY SYSTEMS, AND ALL OTHER TOWN AND CLUSTERS OF VILLAGES, TO BE
UNDERTAKEN IN DIRECTORATE NATIONAL WATER RESOURCE PLANNING

WP 11345

TRADING NAME:

CONTACT PERSON:

CONTACT NUMBER:

CLOSING DATE:
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This template must be completed by the bidder

TENDER NUMBER

SERVICE /PROJECT
DESCRIPTION

NAME OF BIDDER

TENDER AMOUNT

BBBEE LEVEL

COMPANY’S COMPOSITION OF EXISTANCE

% OWNERSHIP

TOTAL NUMBER

WOMEN

PEOPLE WITH
DISABILITIES

BLACK MALES

YOUTH

PARTICIPATION IN PROJECT IMPLEMENTATION

TOTAL NUMBER LEVEL OF PARTICIPATION (eg Project
Management, Technical, Administrative)
WOMEN
PEOPLE WITH
DISABILITIES
BLACK MALES
YOUTH

Please note that this information is for reporting purposes only, and will not prejudice the company in anyway nor will it be

considered as an evaluation tool.




.+ water & sanitation
Department:

\! t‘ Water and Sanitalion
%.#  REPUBLIC OF SOUTH AFRICA

|
Entity name [ J Date registered: r J
l

|
B | Date verified: r ]

cniynomeer [T T T T LT T TTTITT1]

Remarks [ _] Date captured: [ J

| |

[ | Date authorised: l |

Reference no.

HEAD OFFICE USE ONLY

Registered

IMPORTANT INFORMATION TO SUPPLIER
|AlVe hereby request and authorise you to pay any amounts, which may accrue o me/us 1o the credit of my/our account with the mentioned bank

Ifwe understand that the credit transfers hereby authorised will be processed by computer through a system known as “ACB- Electronic Fund Transfer Service”, and
JAwe understand that no additional advice of payment will be provided by mylour bank, but that the details of each payment will be printed on my/our bank statement
or any accompanying voucher. (This doss not apply where it is not customary for banks to furnish bank statements).

\Awe understand that the Department will supply a payment advice in the nommal way, and that it will indicate the date on which the funds will be made available in
my/our account.

This authority may be cancelled by me/us by giving thirty days notice
screens.

|AWe understand that bank details provided should be exacily as per the records held by the bank.

}/We understand that the Department will not assume responsibility for any delayed payments, as a re
SUPPORTING DOCUMENTATION MUST ACCOMPANY THIS FORM

ALL RELEVANT FIELDS MUST BE COMPLETED
THE ACCOUNT MUST BE IN THE NAME OF THE SUPPLIER AND NO 3% PARTY PAYMENTS WILL BE ALLOWED

Section A: Type of Supplier (For official use only)

by prepaid registered post. Please ensure information is validated as per required bank

sult of incorrect information supplied.

D New Supplier Information l:l Update Supplier Information

D Individual |:| Govt. Department EI Partnership

Supplier Type: D Company D Trust
Cec Dot ey LI LT LLLTTTLT L]

Section B: Company/Personal Details

Registered Name

Trading Name

t 1J *Compulsory where applicable

PERSAL Number

I

|

I
*VAT Number | |

T

[ ] Initials | |

First Name [ |

Surname | |
Section C: Address Detail

Payment Address

]

Title

mimim

] Postal code Dj:D

Ll
Q
=z
<
2
w
o
Z
<€
) >
>
E
=
=z
ul




water & sanitation

.l
F Department:
i Water and Sanitation
v REPUBLIC OF SOUTH AFRICA

ENTITY MA'NTENANCE {continuation page}

Section D: Supplier Account Details (TO BE VERIFIED BY BANK)

Account Name

Account Number

|
]

Bank Name

_|'_]—

Branch Name

[ [ ]

Branch Number | | I I I
*ID Number L1 [T T T T T Tt
Passport Number rl | | I I IJ
g Reai .
ompany Regietation [T T TTTTTT1]
[T 1111

w+please include CC/CK where applicable

Account Type

D Cheque Account
D Savings Account

D Transmission Account
* Compulsory for individuals

*Compulsory for companies

***Compulsory where
applicable

Practise Number

[TTITTTITIT 1]

[ |

| |

| |

R

*=CC Registration 111
icabl

|

||

L1 [T T T T 1]

== Trust Number

{T IS HERBY CONFIRMED THAT THESE DETAILS HAVE BEEN VERIFIED ANDIS
EXACTLY THE SAME AS ON ONE OF THE FOLLOWING APPLICABLE SCREENS:

BANK STAMP

LU
Q
Z
<
Z
]
}_
£
<
E
=
-4
um}

ABSA: CIF Screen

FNB: Hogans System on the CIS4

STD: Bank - Look - Up - Screen

Nedbank: Banking Platform under the Client Details Tab
Contact Number AEEEDEEEEEEEEEE

(TLET T LT I1 ]

Signature of Bank Official

Print Name I

Date (dd/immiyyyy) |

Telephone

Fax

Mobile (Cell no.)
E-mail Address

Contact Person

Section E: Contract Details of Supplier

RTTT DI I TTTTTL ]
mEEENEEEEEEEEEN

(TTTTTITTTITTITIl]]
I
I

| 1]

EEAEEIEENE

Signature of Supplier

Print Name [

Date (dd/mm/yyyy) |

Office
Telephone

Fax

E-mail Address

Section F: Contract Details of DWA Office {For official use only - officiais with signing

authority only}

OFFICIAL STAMP

| |

(TLT T 111

; Signature of DWA Offical

Print Name [

Date (dd/mmAyyyy) |
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Department:
Water and Sanitation
REPUBLIC OF SOUTH AFRICA

DIRECTORATE: NATIONAL WATER RESOURCE PLANNING

TERMS OF REFERENCE

Request for approval of the Terms of Reference for procurement of a
Professional Service Provider (PSPS) through open tender and
approval of the proposed Bid evaluation Committee for the study
development updating and renew of strategies to reconcile water
availability and requirement in Planning Area Central comprising
Mangaung, Orange, Integrated Vaal River Water Supply Systems, and
all other town and clusters of villages, to be undertaken in Directorate
National Water Resource Planning

SEPTEMBER 2019
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1 BACKGROUND

The Department of Water and Sanitation (DWS) is the custodian of the water resources of South
Africa and undertakes water resources planning as one of its core functions.

The water resources planning function is carried out by to the Directorate National Water Resource
Planning (D:NWRP), which develops national strategies and procedures for the reconciliation of
water availability and requirements to meet national, social and economic development objectives,
including strategic requirements, resource quality objectives and international obligations.

The Directorate has mandate in terms of the National Water Act, Chapter 2, Section 23, Subsection
6 (1)(d)(eand (f) on the Water Management Strategies, Chapter 10, Section 102 (a)(b)(c) and (d) on
International Water Management and also in the National Water Resource Strategy 2, Chapter 4.

The Directorate comprises four sub-directorates, delineated on catchment areas. The purpose of
each sub-directorate is the same as that of the D: NWRP. The four planning areas are as follows:

. North - Limpopo and Olifants River catchments (Limpopo and Olifants WMAs)
. Central - Vaal and Orange River catchments (Vaal and Orange WMAs)
. East - Sabie, Nkomati, Usuthu, Pongola and all the rivers draining to the KwaZulu-Natal

coast (Nkomati and Pongola to Mtamvuna WMAs)

. South - All rivers draining to the coasts of Eastern and Western Cape (Mzimvubu to
Tsitsikamma WMA, Gouritz-Breede WMA and Berg-Olifants WMA)

The activities undertaken by the DWS through the Directorate NWRP lead directly into the tasks
envisaged under this proposed study for which this Terms of Reference (ToR) was developed. The
scope of this ToR is focussed on the planning activities for D: NWRP’s Planning Area Central (i.e.
Vaal and Orange River catchments (Orange and Vaal WMAs)) and as further described

elsewhere in this document.

The study is a continuation of a number of previous studies that have previously been undertaken in
the area. It aims to systematically improve certain high priority strategies in the reconciliation of
water requirements by reviewing source information like demographics, service levels, water
requirements, water services infrastructure, water resource availability (from existing information),
water quality and updating of the water balance. The relevant existing strategies can be accessed
on the Departmental website: http://www.dwa.gov.za/projects.aspx.

The above mentioned strategies have as planning objectives, to (i) reconcile future water
requirements with supply for at least a 25-year planning horizon, (ii) to provide a framework for
decision-making in securing supply and managing demand, (iii) assuring as far as possible,
availability of enough water to meet the needs of all the consumers within the respective
catchments, (iv) at the same time making provision for ecological reserve and transfers between
Water Management Areas (WMAs).



Water resource strategies must be updated on a regular basis to adapt to changing situations, to
incorporate new information as this becomes available and by updating the hydrology and
conducting yield analyses. This will ensure that intervention planning can be adjusted to account for
any changes that may have an impact on the projected water balance.catchments, (iv) at the same
time making provision for ecological reserve and transfers between WMAs.

2 OVERVIEW OF PLANNING AREA CENTRAL (VAAL AND ORANGE WMAs)

Planning Area Central forms the central to western part of South Africa as shown in Figure 1

Figure 1: Planning Area Central with Orange River base map with hydrological zones

The main rivers in the area, which form the 2 localised catchment areas for the Integrated Vaal River
System include Wilge, Lienbergsviei, Mooi, Renoster, Vals, Sand, Vet, Harts, Molopo, and Vaal. The
Orange River System has Modder, Riet, Caledon, Kraai, Ongers, Hartbees and Orange

The Central Planning Cluster covers 4 metropolitan areas; City of Johannesburg, Ekurhuleni, City of
Tshwane and Greater Mangaung.

3 PURPOSE, OBJECTIVES AND EXPECTED RESULTS OF THE STUDY

The objective of this study is to undertake the development and continuation phases of the
reconciliation strategies for the catchments in Planning Area Central over a 25 year planning horizon
from the date of inception of the study. The coverage specifically includes;



Update the hydrology in the planning areas as required for specific catchments and systems;

Support on the updating and review of strategies to Reconcile Water Availability and
Requirements for the Vaal River,

Support on the development, updating and review of strategies to Reconcile Water
Availability and Requirements for the Orange;

Support on the development, updating and review of strategies to Reconcile Water
Availability and Requirements for Mangaung;

Undertake, on a prioritized basis as required continuation phase 1 or development of the
strategies for towns and villages in the Vaal and Orange WMA.

This proposed study is expected to systematically update and improve the water resource
reconciliation strategies so that they remain relevant, technically sound, economically viable, socially
acceptable, creating security for the future water resource and enabling implementation of relevant
interventions by the relevant authorities. To achieve the objective, the following main aspects /
technical tasks must be covered in the study:

Update the hydrology in the planning areas as required for specific catchments and systems
Assess water resources availability for the respective WMAs and the Greater Mangaung
Metropolitan Water Supply Area;

Collate, review and report on all available information on current demands, future demand
and options for reconciliations for the study area;

Determine current and future water demand requirements and return flows;

Compile demand projection scenarios with interventions to address water deficits;

Identify and assess the impact of environmental and water quality related issues;

Configure the system models (WRSM2000, WRYM, WRPM) in the respective study area at a
quaternary catchment scale, or finer where required, in a manner that is suitable to quantify
allocable water. This includes updating the hydrological data and accounting for ground-
surface water interaction;

Identify and address growing water requirements as well as water quality problems
experienced in the catchment(s);

Identify and assess appropriate water resource augmentation / development options and
provide reconciliation interventions to ensure synergy within the DWS regarding water
resources management, both structural and administrative / regulatory;

Evaluate bulk infrastructure plans and identify proposed extensions;

Address water balance across WMAS;

Investigate and quantify possible wastewater re-use options;

In consultation with stakeholders, describe, identify and set targets for Water Conservation
and Water Demand Management (WC/WDM);

Develop a preliminary reconciliation strategy or continue on, followed by a final long-term
reconciliation strategy;

Consider and avert the input of invasive alien plants in the WMA;

Identify any new water schemes, and review schemes and update cost estimates;

Assess social and environmental impacts; and



e Conduct stakeholder engagements and public participation
e Conduct training and capacity building for stakeholders as outline in these ToRs.

It is envisaged that the study will cover a 36-months period. It is also envisaged that the Study
Steering Committees (Study SC) will be transformed into a Strategy Steering Committees (StratSC)
at the end of the first phase of the study where applicable. The role of the Strategy Steering
Committee will shift towards maintaining the Reconciliation Strategy and monitoring the
implementation of the Reconciliation Strategy on a continuous basis.

For more detail please refer to the Steering Committee, Stakeholder Engagement, and Reports &
Documents pages.

4 STUDY AREA LOCATION AND BACKGROUND

The focus of the Integrated Vaal and Orange River System Reconciliation Strategy will be on the
study areas comprising Vaal WMA, Orange WMA and Greater Mangaung Water Supply Area.

4.1 Integrated Vaal River System Review of Reconciliation Strategy (Strategy is currently

being updated) - Continuation Phase 2

The study area, shown in Figure 2 comprises of the Integrated Vaal River System. The Vaal WMA
comprises the water resources of the Vaal River System which extends from Kuruman in the west to
Ermelo in the east and Johannesburg in the north to the Lesotho border in the south. The Vaal River
Catchment also comprises adjacent water resource systems linked through conveyance systems.
The conveyance system includes portions of the Komati, Usutu, Thukela and Senqu River (Located
in Lesotho) catchments. The Integrated Vaal River System (IVRS) is the most important bulk water
supply system in the country, supplying water to 46% of the country’s economy and 33% of the

population.

The system covers the whole of Gauteng, but also the important areas in Mpumalanga (mines and
industries (Sasol’s coal to liquid) and bulk of Eskom’s coal fired power stations), North West and
Free State Gold Fields (supplied by Midvaal Water and Sedibeng Water respectively), Northern
Cape (Kimberley and the mines and towns from the Vaal Gamagara Transfer Scheme), large
irrigation schemes of which Vaalharts is the biggest in the country, and investigations have been
done to support the important developments near Lephalale (Eskom and Sasol) in Limpopo in future

if necessary.
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Figure 2: Study Area for the Integrated Vaal River System Phase-2

Gauteng is only using 11% of the country's water, it's contributing 38% to the economy, and
secondly, that, whereas the biggest single user in the country is irrigation with 62%, the urban sector
is the biggest user of water in Gauteng with 79%, and therefore the driver of the growth in future
water use. The resources of the Vaal River already exceeded its potential in the early 1970’s and
water had to be transferred from the Tugela via the Tugela-Vaal Pump Storage Scheme. Very
sophisticated models were developed in the middle eighties to model this system and complex
network consisting of large dams, pumping stations, pipelines, canals and tunnels transferring water

over long distances.

The Department of Water and Sanitation commissioned a three-year study (2018 — 2020) for the
continuation of the Integrated Vaal River System Reconciliation Strategy Study in 2017. The initial
strategy for the Vaal River System was developed in 2009 with the main objective to reconcile the
current and future water requirements with the available water by implementing appropriate
interventions to increase the available water, conserve water through conservation and demand
management measures as well as improve the water quality in the river systems. The strategy
developed in 2009 has been implemented, monitored and updated over the 2010-2015 periods to

ensure that it remains relevant under prevailing conditions.



This study is part of an on-going process to ensure the relevance of management of the Integrated
Vaal River System to confirm sufficient water availability. An Update and Review of the IVRS

Strategies is important to keep track of identified interventions from the study

This is a very dynamic area with huge growth in water requirements and we need to sustain
availability of water for social and economic activities. The efficient use of scarce resource is
therefore very important. It must also be noted that all users contribute to the effluent and complex
water quality issues phasing this area. It is important to ensure that there will be enough water for
this important area in future. Currently, the implementation of the Lesotho Highlands Project (LHWP)
(Phase 2) is underway. It consists of the Polihali Dam and a tunnel that will supplement the existing

Katse Dam from where water is transferred through the existing infrastructure to the Vaal River.

To enable this to happen, part of the Polihali Dam yield will have to be used to supplement the loss
of water from the Senqu/Orange until such time as a new dam is constructed on the Orange River to
increase the Orange River System’s yield. Given the fact that the existing interventions that were
identified in the Vaal River strategy are behind schedule, it is imperative that a a new dam be
developed on the Orange River as soon as possible. The Noordoever/Vioolsdrift Dam (NVD)
Feasibility Study (FS) jointly between South Africa and Namibia is one of the first steps in this

direction. This must be considered to be part of the study.

4.2 Orange River Water Supply System — Continuation phase 1

Figure 3 shows the water resources of the Orange River Water Management Areas (WMAs), while
also considering all the tributary rivers and transfers affecting the water balance of the system. This
core area forms part of the Orange-Senqu River Basin, which straddles four International Basin
States with the Senqu River originating in the highlands of Lesotho, Botswana in the north eastern

part of the Basin, the Fish River in Namibia and the largest area situated in South Africa.



intsrvention Options e Waley Movmmgatreort Arsa Bassianet.
- ® WE {WDM

- & Roal Tenw Merecsra

© Pt Iornd Uaiion 4
» Viencerahas! Loy Live' BRgt: &
@ Viasma® Dam -
* Gomp Npne)

& Verbiibigebrie Dain

Main Study Ares

4 ' N
o J Surkfews YTE-7i
- = B UKL &

o4 S
= ¥ N,
i : e < e

Figure 3: Orange River System main study area

The Orange River is an international resource, shared by four countries. Any developments,
strategies or decisions taken by any one of the countries that will impact on the water availability or
quality in South Africa must be taken into account and form part of this study. The opposite is also
applicable. If the strategy plans anything in South Africa that will impact on any of the other
countries, this impact must be considered as part of this study in terms of South Africa’s

international obligations.

The Orange River, the largest river in South Africa, has its origin in the high lying areas of Lesotho.
The river drains a total catchment area of about 1 million km?, runs generally in a westerly direction
and finally discharges into the Atlantic Ocean at Alexander Bay. Although the Senqu River
Catchment in Lesotho does not form part of the focus study area, the development in this catchment
impacts directly on the water availability in the study area. Since 1994, a significant driver of change
in the water balance of the Orange River System was brought about by the storing of water in Katse
Dam as the first component of the multi-phase Lesotho Highlands Water Project (LHWP).

Currently Phase 1 of the LHWP (consisting of Katse, and Mohale dams, Matsoku Weir and
associated conveyance tunnels) transfers 780 million m®/a via the Liebenbergsvlei River into the

Vaal Dam to augment the continuously growing water needs of the Gauteng Province. Phase 2 of



the LWHP comprising of Polihali Dam and connecting tunnel to Katse Dam is under implementation

and is expected to be in place from 2025.

The Caledon River, forming the north-western boundary of Lesotho with the Republic of South Africa
(RSA), is the first major tributary of the Orange River. The Caledon and the Orange (called the
Senqu River in Lesotho) rivers have their confluence in the upper reaches of the Gariep Dam. Flows
that are currently still entering into Gariep and Vanderkloof dam will then be captured by Polihali
Dam, thus reducing the inflow to Gariep and Vanderkloof dams. This will result in a reduction in yield
of the Orange River Project (Gariep and Vanderkloof dams) to such an extent that shortages will be
experienced in the ORP system. Some sort of yield replacement is then required in the Orange

River to correct the yield versus demand imbalance in the ORP system.

The above description illustrates the complex assortment of interdependent water resources and
water uses which spans across various international and institutional boundaries that will be

considered in the development of the Orange River Reconciliation Strategy.

The Caledon-Modder System supplies water to the Greater Mangaung urban cluster (largest urban
center in the study area). The 2,200 km long Orange-Senqu River is the lifeline for various
industries, mines, towns and communities located along the way. The Orange River System
supports large transfer system taking water out of the Orange Senqu River. Transfers taking water
out of the Orange Senqu to supply relatively small towns that are located outside the basin should

be included in the demands.

The largest of these large transfers is the transfer from the Lesotho Highlands to the Vaal River
system, in support of Vaal Dam. This is followed by the Eastern Cape transfer system, taking water
from Gariep Dam and supplying water through the Orange/Fish tunnel to the Fish and Sundays
rivers. This transfer is mainly in support of irrigation, but also for urban/industrial requirements of
which Port Elizabeth (Algoa Water Supply Area) is the largest and most downstream of the

urban/industrial demand centres

Other major tributaries into the Orange River are: The Kraai River draining from the North Eastern
Cape, the Vaal River joining the Orange River at Douglas, the Ongers and Sak Rivers draining from
the northern parts of the Karoo, the Molopo and Nossob Rivers in Namibia, Botswana and the
Northern Cape Province have not contributed to the Orange River in recorded history as the stream
bed is impeded by sand dunes and the Fish River draining the southern part of Namibia.

The Vaal River is an important tributary of the Orange River, but since the Vaal River Reconciliation
Strategy has already been developed, the Vaal River catchment will not form part of the study area.
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However, strategies developed for the Vaal River System that will have an impact on the Orange
River, will be taken into account as well as the impacts of flows from the Vaal into the Orange for

selected Integrated Vaal system scenarios.

A separate study was also done for the Greater Bloemfontein Area i.e. Water Reconciliation
Strategy Study for Large Bulk Water Supply Systems: Greater Bloemfontein Area with its follow up
continuation study currently in cancellation of the previous PSP award for procurement. The
recommendations of this strategy are important and its continuation study should also be taken into

account in this study.
4.3 Greater Mangaung Water Supply System- Continuation 1

The Greater Bloemfontein Reconciliation Strategy was developed to ensure that the water resources
that supply the Mangaung Area will be adequate to meet water requirements well into the future.
The strategic actions are critically monitored by a Strategy Steering Committee supported by a

Technical support group.

The Greater Mangaung Area, in the Modder River catchment is the largest urban area in the Orange
Water Management Area (WMA). The Modder River is fully utilized in its upper reaches and this has
necessitated transferring water from the Orange and the Caledon Rivers. lt is with this in mind that
critical recommendations emanating from the Strategy need to be in synergy with new
developments on the ground such as, the decision to bring new augmentation scheme forward viz.

the Xhariep pipeline.

The outline of the Mangaung WSS is given in Figure 4. The system comprises the Caledon-

Bloemfontein, Maselspoort and Novo transfer schemes.
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Figure 4: Greater Mangaung Supply Area

The Caledon- Bloemfontein transfer

The Caledon-Bloemfontein pipeline (also known as the Welbedacht pipeline) was commissioned in
1974 to supply potable water from the Welbedacht Dam on the Caledon River to Bloemfontein,
Botshabelo, Thaba Nchu, Dewetsdorp, Reddersburg, and Edenburg. Due to the decreasing yield of
the Welbedacht Dam as a result of siltation and the increasing demand on the Caledon-
Bloemfontein Regional Water Supply Scheme, the DWS supplemented the yield of the Welbedacht
Dam through the construction of the Knellpoort off-channel storage dam on the Rietspruit, a tributary
of the Caledon River. Knellpoort Dam is supplied with water from the Caledon River by the

Tienfontein Pump station.

Water diverted via pumping from the Caledon River into Knellpoort Dam is then released back into
the Caledon River to allow abstraction at Welbedacht Dam by Bloem Water all year round. The
Novo Transfer Pump Station is located at the Knellpoort Dam and is able to transfer water into the

Modder River, which supplies the Rustfontein and Mockes Dams
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Situated just downstream of Welbedacht Dam is the Welbedacht Water Treatment Works (WTW)
with a capacity of 145 Ml/day. Due to the high silt concentrations of the raw water abstracted,
especially in times of flooding, the output capacity of the Welbedacht Water Treatment Plant is
reduced and at times, in summer, the output capacity drops to 100 Ml/d. This water is pumped after
purification via a 6.5 km pressure pipeline and a 106 km gravity pipeline to Bloemfontein. The
average capacity of the pipeline is 1.7 m%s and the maximum capacity 1.85 m%s. The existing
Welbedacht — Bloemfontein pipeline is a pre-stressed concrete pipeline and has been subject to

bursts in the past.

Concerns have been raised about the long term structural integrity of the pipeline. If this pipeline
were to fail, the Mangaung Metropolitan Municipality (MMM) could potentially experience severe
water shortages, as the MMM does not have surplus reservoir capacity to support outages of a long

duration. This infrastructure is owned and operated by Bloem Water.

The Maselspoort transfer

The Maselspoort Scheme includes the Maselspoort WTW (110 Mi/day) and the Maselspoort Weir,
which is located on the Modder River downstream of Mockes Dam (which is downstream of the
Rustfontein Dam). The Maselspoort WTW supplies approximately 25% of Bloemfontein's water

needs and is owned and operated by the MMM.

The Novo Transfer Scheme

The Novo Transfer Scheme, which became operational in 1998, includes Tienfontein Pump Station,
a pipeline and canal from Tienfontein Pump Station to the Knellpoort Dam, Knellpoort Dam, and the
Novo Pump Station and pipeline. The Novo pump station (current capacity is approximately 1.5
m®s), which is situated on the northern side of the Knellpoort Dam, transfers water from Knellpoort
Dam to the Modder River, via a 20 km pipeline running from Knellpoort Dam. From the outfall of the
Novo pipeline, water flows down the Modder River to Rustfontein Dam, a distance of approximately
50 km. Water stored in Rustfontein Dam is treated at the Rustfontein WTW and pumped to
Botshabelo/ThabaNchu or Bloemfontein. As an alternative, water can be released from Rustfontein
Dam to flow downstream into Mockes Dam from where it can be abstracted at the Maselspoort Weir,
treated at Maselspoort WTW, and pumped to Bloemfontein. The above infrastructure is owned by

DWS and operated by Bloem Water.
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4.3 Continuation Phase 2 for Towns in Integrated Vaal and Orange WMA

The study area covers towns, villages and village clusters in the WMA. The task will be undertaken

on the basis of Project Execution Plans on priority basis for the settlements in assessed to be water

deficit. As such the broad key activities for the All Towns studies will be;

Vi.

vii.

viii.

Comprehensive review of existing strategies

High level assessment of the water situation for the settlements in the study area;
Prioritization for the development or update of the reconciliation strategies for the localized
areas, and reporting;

Identify current and future interventions to address water deficits within the designated
supply areas, including sub-catchment balances;

Identification, engagement and support to stakeholders for the settlements, including
assisting the Steering Committee in the execution of the responsibilities;

Monitoring the implementation of the developed strategies;

Review applicable legislation, policies and guidelines governing water reconciliations for the
settlements;

Analyse policy impacts,

Assess options for groundwater use, including groundwater availability, or potential,
assessment of private ground water use in the settlements, cost estimates for well field
developments, operating rules for ground and surface water use

Support and report on the activities.

The studies for the All Towns would be detailed further after the high level assessment and

prioritization.

5 STUDY GOVERNANCE

The study area covers diverse and disparate study areas comprising Integrated Vaal River System
and Orange River System WMAs. The study governance must be configured to respond to these
different areas. The statuses of the reconciliations strategies in these areas are given in Table 1,
reflecting the configuration of the governance. As seen in Table 1, 5 (five) study governance
structures will be required, to coincide with each of the areas of delineation for the study.
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Governance Requirements
Water supply Status .o-f tf\e Study Stuc!y Technical Stratt_egy
No Reconciliation .. . Steering Support Steering
system administration ; .
Strategy (SAM) Committee Group Committee
(Study SC) (TSG) (SSC)
Oranae River . ) Yes, once | Yes, once
1. s gstem Conr;cgm::\gon None every6 |every6
y P months | months
Greater
Mangaung Continuation _ Yes, once | Yes, once
2. | Metropolitan has“e 2° Combined one None every 6 every 6
Water Supply P for all three sub months months
Area areas and the
int tod All Towns Y —
sy Continuation | Studies once Yes, once | Y€s, once
3. Vaal River phase 2 every 3 month None every 6 every 6
System months months
4 All Towns Continuation None Y:jér(;,nge Y:\Zrc;nge
Study Area phase 2 months [ months
5.
Total number of meetings 12 0 8x4=32 8x4=32 |

Table 1: Status of governance structures for the study

* The Reconciliation studies are envisaged to be 3-year long study periods.

5.1 Study administration management

The Study Administration Meeting (SAM) comprises of the DWS Study Manager and the PSP Study
leader team. The committee is responsible for the administration and management of the study.
The SAM meetings will be held at least once a month, commencing with a Mobilisation Meeting and
a meeting at the end of the Inception Phase. SAMs should be scheduled coinciding with the

Technical Support Group (TSG) meetings described in section 5.2.

5.2 Technical Support Group

The Technical Support Group (TSG) comprise of the DWS Study Manager team, the PSP Team,
DWS Technical Teams and other external technical teams that provide input into the first order
detailed assessments and analyses of the strategy with the respective WMA. The TSG will hold
meetings once every six months, commencing with a study inception meeting and a meeting at the
end of the Inception Phase. A meeting of this committee will be held just before the Strategy
Steering Committee (SSC) meeting in a form of a Dry Run to that specific SSC meeting. All

meetings will be held within the study sub-area in question.
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5.3 Strategy Steering Committees

The SSCs are a forum for stakeholder consultation and public participation. The SSC, comprising of
representatives of relevant DWS Directorates, other relevant National and Provincial Government
Departments, municipalities, CMAs, Water Boards and other interested parties identified during the
course of the study will provide high-level direction and guidance with support of the SAM and TSG
for each distinct study area. It monitors the implementation of the Strategy where it has been
developed, recommends adjustments to the Strategy when required and communicates to all
stakeholders and the public about the progress with the implementation of the Strategy
recommendations. It shall convene after once every six months and all meetings will be held in the

respective study area preceded by the TSG the day before.
6 GENERAL TASK DESCRIPTION

The main tasks required from a PSP in support of the Strategy Steering Committee and Technical

Support Group are as follows:

6.1 Task Background

As stated in 5.3, a high-level SSC will be established to ensure that the Strategy is implemented and
regularly updated, and to make recommendations on longer-term planning activities required to
ensure the ongoing adequacy of water available in the supply area. The SSC will be established
with representatives nominated by the major stakeholders and role players in the respective Water
Supply area, including representatives from inter alia Provincial Departments of Agriculture and
Environmental Affairs and Development Planning, irrigation farmers, the Water Boards, the CMAs

and civil society.

For the SSC to achieve its mandate, technical, scientific and administrative support will be provided
by a TSG as described in 5.2 This support will be facilitated through DWS’s Directorate National
Water Resource Planning. The Support Group will also include officials from relevant DWS
Directorates, the respective Provincial Office, Relevant municipality representatives, Proto CMA

representatives, and representatives of irrigators

6.2 Functions of the PSP

The functions of the PSP are, where necessary and requested to do so, similar to the Technical
Support Group activities listed above. The PSP will also be required to provide technical support
related to the Strategy maintenance, review of study reports, high-level technical evaluations,
preparing proposals and presentations and general tasks as requested by the TSG, as well as

16



support with arranging meetings, preparing agendas, compiling minutes, status reports, newsletters

and media releases.

The PSP will also be required to give technical, scientific and management support to the Chief
Engineer / project manager: NWRP as and when required. The functions of the PSP, where

necessary and requested to do so, will inter alia include the following tasks:

6.2.1 Generic activities

e Water Resources Planning Model (*scenario analysis);

e Water resources yield model (yield analysis);

e Developing operating rules for the system;

¢ Update Water requirements;

e Update Water availability;

e Update the Reconciliation Strategy Report;

e Support to the Support Group;

e Stakeholder engagement and administrative support;

o Project management and administration; and

¢ Facilitate stakeholder familiarisation and learning site visits.

6.2.2 Specific work required

Specific work required from the PSP for the respective WMA shall also include the following:

¢ Update the hydrology of the Vaal and Orange Catchments

e Review and update the existing the respective WMA water resources reconciliation strategy;

¢ Improve on cost estimates for desalination for waste water,;

e Review and update any WCWDM plan currently in place, going on or contemplated;

 Investigate opportunities for dualisation of urban water supply and costs thereof;

» Assess and update potential benefits to the previous phase(s) water resource project(s);

¢ Consider undertaking an improved climate change, vulnerability and risk assessment for the
respective strategy area once the CORDEX models are freely available and probability
estimates of future climate scenarios have been approved;

e Social economic evaluation, role of water in the economy, quantification of the economic risk
of not implementing strategies or reduced assurance of supply to the various sectors, i.e.
impacts on jobs and the GDP (This should be a standalone deliverable);

o Develop and distribute at least 2 newsletters or news release per year on the study progress
and outputs to stakeholders for each of the key study areas, i.e. Orange, Mangaung, and
Vaal;

e Compiling reports on major tasks performed,

e Updating the Reconciliation Strategy report;

e To respond to ad hoc needs due to natural disasters and municipal needs;
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6.3

The
and

Facilitate at least 3 learning site visits or workshops for stakeholders to each of the key
systems covered in the study i.e Orange, Mangaung, and Vaal for key infrastructure as part
of capacity development, (i.e at least 9 site workshops);

Continuous updating and adding on of study information for the respective study area content
and documentation on the DWS internet page (hitp://www6.dwa.gov.za/iwrp/projects.aspx)
with consultation of project manager;

Training of officials as required and as outline in section 6.3;

Provide quarterly media release on respective WMA water availability status;

Provide ad-hoc support to DWS Project Manager;

Investigate the expansion of the municipal and water resource monitoring network;
Investigate further strategies for augmenting rural water supply for surrounding areas / towns;
Keep track of and incorporate the extent of unlawful irrigation (in progress), and advise on
measures to implement eradication of any unlawful water use;

Investigate the expansion of the municipal and water resource monitoring network;

Consider the impacts on water availability due to classification; and

Identify and provide low resolution assessment of any futuristic water sources.

Capacity building and training

purpose of this task will be to provide training and technology transfer to Department officials

nominated individuals from the respective study areas. This is considered to be a key

component of the assignment, not only because it will serve to develop the competence and

expertise of the individuals in question, but also because it will establish a common understanding of
technical aspects between the Study team and the Client (DWS) and thereby contribute to the

overall success of the assignment and related activities.

The PSP will be expected to propose a training frame work during inception, which PSP will fund
through consultation with the DWS and other interested organization(s). The framework shall clearly
highlight:

Training objectivities;

Identify training needs / purpose and what's to be achieved,

Training methodologies to be used;

Identification of potential trainees; and

Establish a training plan with clear time lines, deliverables, training conveners and trainees,
cost and venues.

Capacity building shall take the form of formal training which may include attending courses at
approved institutes, formal training by expects from PSP, One-on-One mentoring as well as

seconding to sites of technical studies. All these training options shall be accessed and be included

in the frame work report.
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The impact of the proposed training undertaken will be assessed based primarily on feedback
obtained from a designated Departmental representative on perceived benefits regarding the
knowledge base, practical insight and/or work-related behaviour of trainees. Ideally, the
representative in question will be a line-manager or senior colleague of trainees and will be selected

in consultation with the Department.

Progress on the above training programme will be continually monitored and, upon conclusion,
documented in a concise training report. The report will include details on the process of selecting
trainees, attendance and feedback of the formal training course and a schedule and milestones of
the ad-hoc instruction process. The report will also include conclusion on the success of the training
based on the impact analysis described above, as well as recommendations on further training that

may be required and also on the potential for improving similar training programmes in future.

Formal training is expected to be conducted before or during each task of the study (Water
resources, demographic, WCWDM, Scenario and options analysis). Training shall be accompanied

by a training module/manual and a training report.
7 METHODOLOGY

The PSP must provide a concise methodology of how they intended to conduct the study.

8 EXPERTISE OR SKILLS REQUIRED

The PSP team must have the proven skills and capacity to undertake the assignment functions
described in the previous sections. Some of the particular skills which will be required are:

o Experience in developing water requirement scenarios for all water sectors;

e Experience of water resources planning including hydrology, the determination of system
yields and water savings, the conceptualization and costing of infrastructure and other
proposed or potential interventions and the determination of URVs, the unit cost of water and
the effect on tariffs of incorporating such new infrastructure into the System;

e Good understanding of how to undertake desktop assessments of the Reserve and to assess
its effect on system yields;

e Experience in setting up and utilizing the Water Resource Yield Model (WRYM) and Water
Resource Planning Model (WRPM);

e Good knowledge and understanding of the processes that must usually be followed and time
lines required in order to implement an intervention to augment the water availability in the
System;

e Good understating of the implications and effectiveness of implementing WC/WDM
measures;
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e Experience in the determination of the environmental and social impacts of interventions, in
formulating mitigation measures and in obtaining approvals by the environmental authorities;

e Ability to utilize selection processes to identify the most appropriate series of augmentation
options to meet various water requirement scenarios;

o Experience with setting up the Decision Support Tool with which to illustrate the phasing in of
required augmentation interventions;

e Ability to synthesize recommendations in a complex environment;

o Ability to interact with and successfully manage multidisciplinary teams;

e Ability to communicate and interact with senior government officials, decision makers and the

public; and
e Ability to manage public participation processes.

9 REPORTING REQUIREMENTS

Annual Status reports must be drafted, supported by the documentation as set out in Table 2 as a
guideline.

10 WORK PLAN AND TIME SCHEDULE

10.1 Programme

The contract period for the assignment is estimated to be 36 months.

10.2 Study Management

Management of PSP activities will be performed by the DWS'’s Directorate: National Water
Resource Planning Area Central. Management meetings will take place at appropriate intervals. It is
envisaged that these would coincide or be integrated with the TSG meetings, which in turn will be
determined by the programme of Study SC meetings. The extent of technical work stemming from
Study SC requests for support and other instructions issued by the Study SC, will also influence the

need for Support Group and PSP management meetings.

It is envisaged that Study SC meetings will take place twice a year, with Support Group / study
management meetings at the same time as well as at least twice in between or more often as
required. Initial provision must be made for meetings once every 6 weeks during the inception of the

study until at least four (4) months into the study.

11 INFORMATION TO BE PROVIDED IN THE PROPOSAL
11.1 Extent of the Proposals

The text of the Proposal should be to the point and not longer than fifteen pages (A4), excluding

CVs, with Arial theme font size of 11 and a line spacing of 1.5.
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The Technical Proposal must give a detailed human resource (personnel) application breakdown
specified in hours for each study Task. The Financial Proposal must give the same human resource
application breakdown specified in hours and cost for each study Task, which would be part of the
Study Cost Schedule.

A table listing all the deliverables with the cost of each deliverable and the due date of the
deliverable must be supplied, in order for this to be included in the contract between the DWS and
the PSP. The PSP will be paid on receipt of each completed deliverable. It is recommended that
provision be made for at least 30 deliverables. By nature, the execution of planning studies is guided
by information gathered as the study progresses. However, Table 3 below provides a broad
guideline of possible deliverables for this study, in line with the tasks described under section 6.

The deliverables may not be limited to this guide.

NB. All information (Reports and data sets) must be put on a well labeled or cover written hard disk
or CD or DVD in pairs or with an identical copy of. Provision should be made for printing and binding
of reports as well. It is the PSP’s responsibility to ensure all activities listed in section 6 are reflected
in Table 2.

Table 2: Generic guideline of deliverables for water resources reconciliation studies

Item Description

1. Literature review

2. Inception report

3. Hydrology analysis report with rainfall data analysis
Hydrology update report

3.1. Systems analysis report — Water Resource Yield analysis, (WRYM) Water Resources
Planning Analysis (WRPM), Water Resource Simulation Model (WRSM), rainfall, stream
flow data and stochastics.

3.2 All mode! raw, input and output data and output files or all files for running the model i.e.
rainfall, stream flow data, stochastics, maps and any other data.

4. Updated water requirements and return flows

5. Water quality assessment report

5.1. Water quality modelling report

5.2 Groundwater Assessment and Utilisation Report

6. Water Balance and Potential Augmentation Interventions Report

6.1. Water Conservation And Water Demand Management Assessment Report

6.2. Summary report on current and future respective Water Supply System

7. Scenario Analysis and interventions report

7.1. Reserve requirement scenarios

7.2. Socio-economic impact report

8. Management and development options and cost alternatives report

9. Extent of Invasive Alien Plants and Removal Options

10. a. Final New / Updated Reconciliation Strategy Report
b. Sub strategies for surrounding towns as suggested in the study area Reported
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Item Description

10.1. Preliminary Strategy Report

10.2. International Obligations Report

11. Water Supply Schemes Report (Domestic, Industrial, Mining, Agriculture (Irrigation),
Ecological Water Requirements, Opportunities for Water Reuse)

12. Executive Summary: Reconciliation Strategy Report

13. News Letter(s)

14. Support to NWRP provisional budget of R500 000

15. Training framework report (guideline)
1. Hydrology updating
2. Setting up water resources yield and planning models (WRYM and WRPM)
3. Determining Irrigation and Domestic Water Requirements
4. Water Balance, Water Availability and Use Reconciliation Model (using the DST)
5. Assessment of Water Losses

156.1. Training report

15.2. Report on site visits

- 16. Study management meetings — reports and minutes o

17. Study Technical Support Group meetings - reports and minutes

18. Study Steering Committee meetings - reports and minutes

19. Stakeholder workshops

20. Quarterly progress reports and Annual Status Reports

21. Professional study review reports

22. Study Termination and or Close-out Report

Provision must be made to have one senior technical person available one full day per week to give
technical and management support to Directorate NWRP Planning Area Central as and when

required, related to matters in support of the respective Reconciliation Strategy.

11.2 Summary of PSP Capacity and Capability

The Proposal must contain information about the capacity and capability of the study leader and
other key personnel in the water resources planning domain. This information should include details

of appropriate educational qualifications and previous involvement in water resources planning and
similar studies. PSPs that do not have all the required in-house capacity, capability or specific
technical or scientific expertise in any particular aspect of the assignment are free to form
associations or joint ventures with other PSPs that would provide the necessary expertise.

Associations with upcoming companies are recommended to build capacity in the industry.
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The Proposal documentation must provide details about the nature of such collaborations. The
Study Leader must be specifically identified and the main responsibility structure to support him
must be briefly presented. The capability and experience of the study leader in developing water

requirement and availability reconciliation strategies will be especially important.

11.3 Summary of Relevant Experience

The Proposal must contain brief summaries of:

e Experience in planning, implementation and management of water resource development
projects in Southern Africa;

¢ Experience in costing of water resources related developments and water conservation and
water demand management measures;

e Experience of working in multi-disciplinary teams in the water resources domain;

e Experience of water resource-related work in typical catchments and river systems that
represent the range of catchment conditions and complexities in South Africa;

e Experience in determining surface and groundwater Reserve determinations;

e Experience in using the WRYM and WRPM;

e Experience in water quality monitoring,

o Experience with incorporating potential climate change impacts in models;

e Understanding of the complexities of implementing desalination of re-use of water projects;

e Experience in groundwater well-field exploration, planning, development and setting up the
required models for well-field management;

e Experience in administrative inputs to technical and strategic meetings and related water
resource study management aspects;

o Ability to facilitate stakeholder meetings; and

e Ability to prepare informative newsletters, media releases, presentations and other required
information material.

11.4 Capacity-Building and Participation of HDIs and HDEs
The PSP being integrated into the TSG will provide relevant capacity building and training as

stipulated in item 6.3.

PSPs are encouraged to subcontract a minimum of 30% of the work to at least one of the ENEs or
QSEs which fall under regulation 4 (1c) of Gazette 10684, Preferential Procurement Regulation

2017.
Furthermore, PSPs are encouraged to utilize Graduate Trainees in the Department of Water and

Sanitation for actual billable tasks in the study as part of skills transfer and capacity building. The

proposal documentation must provide clear details about the nature of such initiatives.
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In the case of collaboration among different PSPs, the proposal shall be accompanied by a suitably
worded letter from each participating firm, confirming their participation in the Association or Joint

Venture, signed by a Principal of each participating firm.

11.5 Intellectual Property

All deliverables and products produced for this assignment will be the sole property of the
Department of Water and Sanitation. If anyone or the PSPs wishes to use them or apply them
elsewhere they should do so only after receiving approval by the Department in writing.

12 EVALUATION SYSTEM

Department of Water and Sanitation will evaluate all proposals in terms of the Preferential
Procurement Regulations 2017. A copy of the Preferential Procurement Regulations 2017 can be
downloaded from www.treasury.gov.za. In accordance with the Preferential Procurement
Regulations 2017, submissions will be adjudicated on 80/20 points system and the evaluation
criteria. A five phase evaluation criteria will be considered in evaluating the bid. On the receipt of the
proposals, the evaluation criteria shown below will be used for the selection of the most suitable
bidder to undertake the assignment

Phase 1: Pre-Qualification Criteria

Phase 2: Administrative Compliance

Phase 3: Mandatory compliance (if not complied with bid will be disqualified)
Phase 4: Functional / Technical Evaluation

Phase 5: Points awarded for Price and B-BBEE Status Level of Contribution
(80/20 Preferential System)

12.1 PHASE 1: PREQUALIFICATION CRITERIA

The following prequalification criteria will be applied:

e Bidders will be prequalified on the basis of attaining B-BBEE Status Level 1 to be eligible for
further evaluation. Bidders with B-BBEE Status Level other than 1 will not be eligible for

further evaluation.

12.2 PHASE 2: ADMINISTRATIVE COMPLIANCE

Bidders are required to comply with the following listed below:

No Criteria Yes No

1 Companies must be registered with National Treasury’s Central Supplier Database.

Provide proof of print out from CSD.

Tax compliant with SARS (to be verified through CSD and SARS).

Complete, sign, submit SBD 1, SBD 3.3, SBD 4, SBD 6.1, SBD 8, SBD 9
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12.3 PHASE 3 MANDATORY COMPLIANCE

Please note that all bidders must comply with the following mandatory requirements-
Failure to submit any of the document listed below will render your bid non-responsive and will be

disqualified.

Yes - list the relevant documents required on the table below

No Criteria Yes @ No

1 | Attach certificate for compulsory briefing session attendance

12.4 PHASE 4: FUNCTIONALITY (TECHNICAL) EVALUATION

The 80720 point system will be used in evaluating all proposals. The criteria and guideline weighting
points applicable are detailed in the following paragraphs. Scoring is done by a value system of 1 to
5 as outlined below;

Values: 1 Very Poor...... 2 Poor...... 3 Average....... 4 Good.... 5 Excellent

Points Weighting
Criteria value Points
Awarded

e Past Experience of the company 25
should be demonstrated in the area
specified below.

e Water Resource Planning and
management projects and

e Familiarity with the relevant study
area.

210 years on all 3 items

7 to 9 years on all 3 items
5 to 6 years on all 3 items

N W~k O

Functionality 3-4 years on all 3 items

2 years on all 3 items 1

<1 years on all 3 items 0

Methodology: 35

e Compliance with ToR;

o Detailed method statement for each
task within the study area;

e Inclusion of Organogram;

e Detailed programme and

¢ Innovations in response to the ToR.

All 5 items addressed 5
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Criteria

Points
value

Weighting
Points
Awarded

4 jtems addressed

3 items addressed

2 items addressed

1 item addressed

No item addressed

O =N (W[

Team Capability

e The study leader should have relevant
experience on similar projects

e The Study leader should be a
registered Professional Engineer (with
ECSA or recognised institution
according to the Washington Accord),
or registered professional Scientist
(SACNAPS) ideally with specialisation
in the water resource
planning/management field (the proof,
as provided in abridged CV documents
attached as part of the proposal).

¢ The criteria for scoring is outlined as
per the value system of 1 to 5 below:
Team should have a range of experts
in various fields (water resource
engineer, hydrologist, geo-hydrologist,
water quality specialist,
environmentalist, stakeholder
engagement specialist) minimum 5
years’ experience and

e Other support structures e.g. Admin,
finance, messengers.

Study leader with min 10 years relevant
experience and hydrologists/engineers
with minimum 5 years and support staff

Study leader with min 8 years relevant
experience and hydrologists /engineers
with minimum 4 years and support staff

Study leader with min 7 years relevant
experience and hydrologists /engineers
with minimum 3 years and support staff

Study leader with min 6 years relevant
experience and hydrologists /engineers
with minimum 2 years and support staff
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Criteria

Points
value

Weighting
Points
Awarded

Study leader with min 5 years relevant
experience and hydrologists/ engineers
with minimum 2 years and support staff

Study leader with min 3 years relevant
experience and hydrologists/ engineers
with minimum 1 years and no support staff

Capacity building and training:

¢ Provide clear proposals on Capacity
building and training of DWS and water
sector officials in technical aspects to
be undertaken as part of this Study.

Shows innovation in ensuring successful
transfer of skills to water sector and DWS
staff

Provides detailed methodology of training
and capacity building as per ToR

Provides some methodology but not all
aspects

Training in a workshop format only
including WRPM

Training in a workshop format only
excluding WRPM

No training & capacity building plan
provided

10

Total

100

This study is highly technical, and will also include application of sophisticated models such as the
Water Resources Yield Model and the Water Resources Planning Model. To demonstrate its ability

to undertake this study successfully a bidder is required to offer a high degree of technical expertise

and capability and present technically excellent study methodology.

For the above reason a bidder is expected to achieve a minimum threshold/required score for
Functionality (Past Experience, Methodology, Team capability and Capacity Building and Training)
of 65 (%) points. Only bidders who obtained at least 65% under the Functionality (Technical)

Evaluation will be considered for further evaluation.
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12.5 PHASE 5: PRICE AND PREFERENCE (B-BBEE STATUS LEVEL OF CONTRIBUTION})

12.5.1 Price
A maximum of 80 points are allocated for price on the following basis:

Poe 80(1— Pt—P-mm]
Pmin

Where:
Ps = Points scored for comparative price of bid under consideration
P, =  Comparative price of bid under consideration
Pon = Comparative price of lowest acceptable bid

12.5.2 Preference (B-BBEE Status Level of Contribution)

In terms of Regulation 5(2) and 6(2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Contributor Number of points (80/20 system)
1 20
2 18
3 : 14
4 ' 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

CONDITIONS

e Bidders must submit their original and valid B-BBEE status level verification certificate or
a certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor
approved by IRBA or a Verification Agency accredited by SANAS.

e Pricing must include Disbursement and Travelling Costs.

o ltis advisable that the team be firm and consistent for the duration of the contract, any
personnel replacement for senior officials within the company, should be communicated and
new officials to hold the same qualifications and experience as per the replaced officials.

e Bidders will be expected to submit a valid certified copy of UIF certificate or letter of good

standing and a valid Letter of good standing with the Compensation Commissioner in terms
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of the Compensation for Occupational Injuries and Diseases Act 130 of 1993 within 21 days

of receiving an award letter.

13 ARRANGEMENTS FOR SUBMISSIONS OF PROPOSALS

13.1 Format of Proposal Documentation and Contact Persons

Separate Technical and Financial proposals are to be submitted in two (2) hard copies (Original and
Copy). The Financial Proposal must be in a sealed envelope. Receipt of each submission will be
acknowledged. Enquiries about any aspect of this Proposal invitation can be obtained from the

following persons:

Bidders are requested to provide a clear agreement regarding any joint venture/consortia. The

percentage involvement of each company in the joint venture agreement should be indicated.

For technical matters For bid administrative | For SCM bid administrative matters
matters
Mr. P Mlilo Mr S Mbanjwa Mr. Patrick Mabasa:
Tel: 012 336 8199 Tel: 012 336 8224 Telephone: 012-336-7518
Cell: 0826117293 Cell: 067 415 8340 Cel:063 251 9486I
Fax: 012 336 8295 Fax: 012 336 8295
E-Mail: MabasaP@dws.gov.za
E-mail: MliloP@dws.gov.za E-mail: Mbanjwas@dws.qov.za
Address:
Address: Address: Private Bag X313
Private Bag X 313 Private Bag X 313 PRETORIA
PRETORIA PRETORIA 0001
0001 0001
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