DEPARTMENT OF WATER AND SANITATION
DUE AT 11:00 ON

CLOSING DATE: 31 JANUARY 2025

DWS19 1224 WTE

MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF
BUILDINGS. TURNKEY CONTRACTOR (ENGINEER, PROCURE AND
CONSTRUCT) FOR THE CONSTRUCTION AND MAINTENANCE OF
BUILDINGS AT MIDMAR DAM. CIDB CONTRACTOR GRADING
DESIGNATION OF CIDB 4GB OR 4CE OR HIGHER

SUBMIT BID DOCUMENTS TO:

POSTAL ADDRESS: OR TO BE DEPOSITED IN:
DIRECTOR-GENERAL: THE BID BOX AT THE ENTRANCE
WATER AND SANITATION OF ZWAMADAKA BUILDING
PRIVATE BAG X313 157 FRANCIS BAARD STREET
PRETORIA, 0001 PRETORIA, 0001

Compulsory Briefing Session

Date: 11 December 2024

Time: 10HOO

Venue: Department of Water & Sanitation offices
Operations Eastern Offices
Midmar Dam

BIDDER: (Company Address OR Stamp)

COMPILED BY: DEPARTMENT OF WATER AND SANITATION



SBD 1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF WATER AND SANITATION
BID NUMBER: | DWS19 1224 WTE | CLOSING DATE: [ 31 January 2025 | CLOSING TIME: | 11H00
MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS. TURNKEY CONTRACTOR
(ENGINEER, PROCURE AND CONSTRUCT) FOR THE CONSTRUCTION AND MAINTENANCE OF BUILDINGS
DESCRIPTION | AT MIDMAR DAM. CIDB CONTRACTOR GRADING DESIGNATION OF CIDB 4GB OR 4CE OR HIGHER

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

THE BID BOX AT THE ENTRANCE OF ZWAMADAKA BUILDING

157 FRANCIS BAARD STREET

PRETORIA

0001

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Bid Office CONTACT PERSON Mr N Punchum
TELEPHONE TELEPHONE

NUMBER 012 336-6562/7780/8241/ 7596 NUMBER 033 239 1266
FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS bidenquirieswte@dws.gov.za E-MAIL ADDRESS PunchumN@dws.qgov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER

CODE

NUMBER

CELLPHONE
NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX
COMPLIANCE
SYSTEM PIN:

CENTRAL

SUPPLIER
DATABASE
No: MAAA

OR

B-BBEE STATUS
LEVEL
VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX]

[]Yes [JNo

B-BBEE STATUS LEVEL SWORN
AFFIDAVIT

[TICK APPLICABLE BOX]

[ ]VYes [ ]No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
ISERVICES /WORKS
OFFERED?

[ 1Yes [ INo
[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES /WORKS OFFERED?

[ 1Yes
[ INo

[IF YES, ANSWER THE
QUESTIONNAIRE BELOW ]




QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ] YES [ INO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ ] YES [ INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ ] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (] YES [INO

IF THE ANSWERIS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
25

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDERWHICH THISBID ISSIGNED:

(Proof

DATE:

of authority must be submitted e.g. company resolution)




T1 - TENDERING PROCEDURES
T1.2 TENDER DATA

DWS19 1224 WTE

MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS. TURNKEY CONTRACTOR
(ENGINEER, PROCURE AND CONSTRUCT) FOR THE CONSTRUCTION AND MAINTENANCE OF
BUILDINGS AT MIDMAR DAM. CIDB CONTRACTOR GRADING DESIGNATION OF CIDB 4GB OR 4CE
OR HIGHER
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Part C3: Scope of work
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T1 - TENDERING PROCEDURES
T1.2 TENDER DATA

Department of Water and Sanitation (DWS)
DWS19 1224 WTE

MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF
BUILDINGS. TURNKEY CONTRACTOR (ENGINEER,
PROCURE AND CONSTRUCT) FOR THE CONSTRUCTION
AND MAINTENANCE OF BUILDINGS AT MIDMAR DAM. CIDB
CONTRACTOR GRADING DESIGNATION OF CIDB 4GB OR
4CE OR HIGHER

T1.1 Tender Notice and Invitation to Tender

The Department of Water and Sanitation (DWS) invites tenders, experienced in Engineer,
Procure and Construct (EPC) contract for Midmar dam: Construction and Maintenance of
buildings. The duration of the project is 12 months inclusive of design and construction works

It is estimated that the tenderers must have CIDB contractor grading designations
from 4 GB or 4 CE or Higher

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of
the CIDB Standard for Uniformity in Construction Procurement (August 2019) as published
in Government Gazette No 42622, Board Notice 423 08 August 2019.

The Tender Documents will be available from e-Tender Publication Portal
(www.etenders.gov.za) of National Treasury of the Republic of South Africa from date of
publication of the Notice of Request for Proposals in Government Tender Bulletin and/ or any
national media. Any queries related to e-Tender Publication must be communicated with
eTenders@treasury.gov.za or by contacting the Office of Chief Procurement Officer through
Supply Chain Call Centre on 012 406 9222).

It is responsibility of the bidder to make sure that all the returnable documents and schedules
as indicated in section Part T2 Returnable documents are up to date when submitting the
bid.

The tenders will be evaluated for functionality, price and preference. Evaluation for
preference and price will be 80/20 Preference Point system where a maximum of eighty (80)
points will be awarded for price and twenty (20)

points will be awarded for Specific goals.

Queries relating to this tender may be addressed to:

Bidding procedure enquiries: Technical enquiries:

Bidenquirieswte@dws.gov.za Mr Nirdosh Punchum
Telephone: 033 2391266
E-mail: punchunmn@dws.gov.za

T1.2
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T1 - TENDERING PROCEDURES
T1.2 TENDER DATA

Enquiries shall be sent within 7 (seven) calendar days after the compulsory briefing session
during office hours only (between 8:00 to 16:30 hours on working days). Please note that
response(s) to enquiries will be communicated only to those tenderers who would have made
enquiries. Therefore, it is a responsibility of tenderers or their representatives to ensure that
their emails were received by making telephonic enquiries.

A compulsory Clarification Meeting with representatives of the Employer will be held on 11
December 2024 starting at 10h00. The venue will be Midmar Dam Office area.

Closing of BID to be 6 weeks from advert. The closing time for receipt of tenders is 11:00 am
on 31 January 2025. Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will
not be accepted.

Tenders must only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are
stated in the Tender Data.

Issued by:

Director-General
Department of Water and Sanitation

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of
the CIDB Standard for Uniformity in Construction Procurement (August 2019) as published
Board Notice 423 of 2019 in Government Gazette No 42622 of 08 August 2019.

The Standard Conditions of Tender make several references to the Tender Data for details
that apply specifically to this tender. The Tender Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of
Tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the provisions of SANS 10845-3.

EVALUATION CRITERIA

Bids will be evaluated in accordance with the new Preferential Procurement Regulations,
2017, using 80/20 preference points system as prescribed in the Preferential Procurement
Policy Framework Act (PPPFA, Act 5 of 2000. The lowest acceptable bid will score 80 points
for price and a maximum of 20 points will be awarded for attaining the Broad-Based Black
Economic Empowerment (B-BBEE) Status Level of Contribution. Bids received will be
evaluated on the four (4) phases namely Mandatory requirements, Administrative
Compliance, Technical Evaluation, Price and Preference Points Claimed.

T1.3



T1 - TENDERING PROCEDURES
T1.2 TENDER DATA

Phase 1: Mandatory requirements

Failure to submit any of the documents listed below will render your bid non-responsive and
will be disqualified.

Yes - list the relevant documents required on the table below

No Criteria Yes | No
1 | Attendance of compulsory briefing session (Certificate of Attendance)
2 | Proof of registration with CIDB grading with a grading of 4 GB or 4 CE
or higher.
Phase 2: Administrative Compliance:
Bidders are required to comply with the following listed below:
No | Criteria Yes | No
1 | Companies must be registered with National Treasury’s Central Supplier
Database. Provide MAAA number on SBD1
2 | Tax compliance status pin code (to be verified through CSD or SARS)
3 | A valid letter of Good Standing with the Compensation Commissioner in
terms of the Compensation for Occupational Injuries and Diseases Act
No 130 of 1993 either from “Federated Employers Mutual Assurance
(FEMA) and Compensation Fund “Department of Labour
4 | The bid must be signed by a director of the company or a duly authorised
person, and proof of such authority must be submitted with the bid.
5 | A certified copy of B-BBEE Status Level Verification Certificate (failure to
submit, the Bidder will forfeit the preferential points to be claimed)
6 | Complete, sign and submit SBD 1, SBD 3.1, SBD 4, SBD 6.1

T1.4




T1 - TENDERING PROCEDURES
T1.2 TENDER DATA

Phase 3: Technical Evaluation

Important: These Technical Evaluation Criteria will be used by the Evaluator to score Tenderers.
It is only provided to guide Tenderers during preparation of the Tender and should not be
completed as part of the Tender submission.

Only tenderers who score a minimum of 70% for technical ability will be evaluated further on the
basis of Price and Preference

Table 1: Technical Evaluation Criteria

1. EVALUATION CRITERIA — TECHNICAL

1.1 Personnel Capabilities (Form H) 30

Qualification and experience of the following key personnel to be
indicated by the Tenderer (reference is made to the organogram)
and CV’s provided.

1.1.1 | Functionality Criteria Weighting and points

1.1.1.1 | Key Personnel Contracts / Construction Project
Construction: Manager (weight = 20):
Must be professionally registered
Qualifications with ECSA (Pr Eng / Pr Tech Eng /
e Projects Pr Techni/ Pr CPM or Pr CM only)
Implementation
Experience Years of relevant experience -
e Construction calculated post qualification:
Experience 5 years and above = 20

>4 years but <5 years =16

> 3 years but < 4 years =12

> 2years but<3years=8
>1lyearsbhut<2years=4

No CV or qualification and relevant
experience = 0

Artisan foreman civil maintenance
(weight =5)

An appropriate Trade test Certificate
in  Plumbing, Carpentry and
Bricklaying.

Years of relevant experience -
calculated post qualification:

5 years and above =5

> 4 years but <5 years =4

> 3 years but <4 years =3

T1.5
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T1.2 TENDER DATA

> 2 years but < 3years =2
>1lyearsbhut<2years=1

No CV or qualification and relevant
experience =0

1.1.1.2 | Key Personnel Safety Officer

Engineering: (weight = 5):

Qualifications e Must be professionally registered

Projects Implementation with SACPCMP as a Construction

Experience Health and Safety Officer

e Design Experience e Proven experience in a safety role,

relevant to the scope preferably in construction.
of works e Strong knowledge of safety

regulations and best practices.
o Ability to work independently and
as part of a team

Years of relevant experience -
calculated post qualification:

5 years and above =5

>4 yearsbut<5years=4

>3 years but<4years=3

> 2 years but < 3years =2
>1lyearshut<2years=1

No CV or qualification and relevant
experience =0

Note: All personnel to be in employ of the bidding enterprise or
letter of intent for personnel outside the employ of the bidding
enterprise to be included with CV. Bidding with multiple
enterprises will not be allowed. One resource can be used for
different roles. The Department reserve the right to assess the
functionality ongoing to ensure compliance. The Department must
be apprised immediately if there is any change to the personnel
identified in the tender document. Failure to comply with this
requirement shall lead to contract termination. Any replacement
must have equal or higher experience.

1.2 Equipment Capabilities (Form I) 10

1.2.1 | Capability to meet the construction equipment and facilities
requirements for a project of this size and nature. (weight = 10)

1.2.2 | Minimum equipment required (owned or to be hired refer to
Form | under returnable documents)
e 1XxTLB
1 x Water trucks
2 x Surface Plate Vibrator
2 x Concrete mixer
2 x Vibratory Rammer
1 x Tipper truck
1 x Service truck
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T1.2 TENDER DATA

e 1 x Supported Scaffolding
Total out of __/11available

1.2.3

13

100% and above of Equipment on the list

(10)

> 80% of Equipment on the list but < 100% (8)
> 70% of Equipment on the list but < 80% (6)
> 60 % of Equipment on the list but < 70% (4)
< 60% and below of Equipment on the list (2)

Experience of Tenderer (Form J)

30

131

Tenderers Relevant
Experience:

List number of completed
projects.

1.3.11

Construction and Previous
Similar Projects

The evaluation will
consider the nature of the
reference projects, scope
of services provided, and
Employer/ Client
completion certificate.

Appointment letters, Final
Completion Certificates /
Reference Letters to be
provided with contact
details of references.
Projects completed older
than 15 years will not be
considered as proof of
experience.

NOTE: a bidder may
tender as a Joint Venture/
Consortium or  Single
Entity. If it’s a Single Entity
bidder must  provide
evidence for engineering
and construction
experience as illustrated
within the table on the right

CONSTRUCTION EXPERIENCE
(Contractor experience if part of the
JV/ Consortium) (weight = 15):

Appointment Letters and Final
Completion Certificates / Reference
letters for 5 projects and above =
30

Appointment Letters and Final
Completion Certificates / Reference
letters for 4 projects = 25
Appointment Letters and Final
Completion Certificates / Reference
letters for 3 projects = 20
Appointment Letters and Final
Completion Certificates / Reference
letters for 2 projects = 15
Appointment Letters and Final
Completion Certificates / Reference
letters for 1 project = 10
Appointment Letters and Final
Completion Certificates / Reference
letters for O projects = 0

1.4

Technical proposal

30

141

Points will be awarded for the Contractor’s Technical proposal

(Form K)

Proposed Approach

Methodology must include the | Approach and Methodology is

following:

and | The scoring for the Proposed

as follows:
Weighting = 30
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T1.2 TENDER DATA

Covering the whole project
Lifecycle and meet all the
technical and legal

requirements (level of detail as
per ECSA and FIDPM
requirements as well as DWS
standards and policies):

Project Approach

Relevant specialist’s studies

Preliminary design

Detailed

Development

Design documentation

e Establishment (office and
eguipment)

e Contract administration and
execution of works

e Performance
reporting

¢ Management of quality

¢ Management of
(Programme of Works)

e Management of budget
(Cash Flow)

e Construction regulations to
OHS act

¢ Environmental management
and compliance

e Subcontractor development

Design

indicators

time,

and training
e Handover
e Close-out

Points will be allocated as

follows:

Detailed technical approach
and methodology that is
aligned to the scope of work
and covers all 15 elements =
30

Detailed technical approach
and methodology that s
aligned to the scope of work
and covers 11 to15 elements =
24

Detailed technical approach
and methodology that s
aligned to the scope of work
and covers 7 to 10 elements =
18

Detailed technical approach
and methodology that s
aligned to the scope of work
and covers 4 to 6 elements =
12

Detailed technical approach
and methodology that s
aligned to the scope of work
and covers 1 to 3 elements = 6

No submission or irrelevant
information provided = 0

TOTAL SCORE

100

Phase 4: Evaluation of Price and Preference Points Claimed:

During this phase, bids that passed the phase three will be further evaluated based on the 80/20
preference points system in accordance with the PPPFA Act, where 80 points will be attained in
respect of price and the maximum of 20 points will awarded to a tenderer for the specific goals as
follows:

Who are women= 5 points
Who has a disability= 5 points
Who is a youth= 5 points
Location enterprise (local equals province)= 2 points
B-BBEE status level contributors from level 1 to 2 which are QSE or EME= 3 points

The definition and measurement of the goals above will be as follows:

Women, disability and youth
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This will be measured by calculating the pro-rata percentage of ownership of the bidding company
which meets this criterion

e Location of the enterprise
Local equals province. Where a project cuts across more than one province, the bidder may be
located in any of the relevant provinces to obtain the points

e B-BBEE status level contributors from level 1 to 2 which are QSE or EME
Measured in terms of B-BBEE requirements

Documents requirements for verification of Points allocation:
Failure on the part of a tenderer to submit proof of documentation required in terms of this tender

to claim for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

Procurement Requirement Required Proof Documents

Women Full CSD Report

Disability Full CSD Report

Youth Full CSD Report

Location Full CSD Report

B-BBEE status level contributors from level 1 | Valid certificate/ sworn affidavit

to 2 which are QSE or EME Consolidated BEE certificate in cases of Joint
Venture
Full CSD Report

Clause
numbe Tender Data
r
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T1.2 TENDER DATA

C.1.1 | The employer is the Department of Water and Sanitation
C.1.2 | The tender documents issued by the employer comprise the documents listed on the
contents page
C.1.4 | The employer’s agent is:
Name: Department of Water and Sanitation — Operations Eastern
Name Mr Nirdosh Punchum
Telephone: 033 2391266
e-mail address: punchumn@dws.gov.za
C.1.4 | The language for communications is English
C.2.1 |Only those tenderers who are registered (as “Active”) with the CIDB, in a contractor

grading designation equal to or higher than a contractor grading designation determined
in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for
a 4GB & 4CE & higher class of construction work, or higher, are eligible to have their
tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
(a) Every member of the joint venture is registered (as “Active”) with the CIDB.

(b) The lead partner has a contractor grading designation in the 4GB and Higher class
of construction work and has a grading designation of not lower than one level below
the required grading designation.

(c) The combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations (2013) is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for
a 4GB and higher class of construction work or a value determined in accordance
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development
Regulations.

The contractor shall achieve in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through
Infrastructure Contracts (published in GN 43495 of 3 July 2020.

T1.10
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C.2.7 |Compulsory Briefing Session and Site Inspection:

Venue: Department of Water & Sanitation offices
Operations Eastern Offices
Midmar Dam

Date: 11 December 2024
Time: 10HOO
Note: Bidders should confirm number of attendees at least 2 full working days in
advance to:
Name Mr Nirdosh Punchum
Telephone: 033 2391266
e-mail address: punchumn@dws.gov.za and bidenquirieswte @dws.gov.za.
Following an initial briefing to be held at DWS offices, the proceedings will move to the
sites located at / near the dam. Prospective bidders shall be present for the full duration
of the tender briefing and site inspection at the dam. The doors of the venue will be
closed at 10:00 and no late arrivals will be permitted access. Bidders are accordingly
advised to arrive early.
All prospective Tenderers will be expected to provide their own transport to the site.
The certificate of attendance (Returnable Form A) must be signed by the Employer’s
representative at both locations.

C.2.12 | No alternative tender offers will be considered

C.2.13. | The employer’s details and address for delivery of tender offers and identification

5 details that are to be shown on each tender offer package are:
Location of tender box:  Security Guard house, DWS security
Physical address: Department of Water and Sanitation
R103 Prospect Road
Midmar Dam’

C.2.15 | Tenderers should ensure that the employer receives the bid offer at the address specified
in the bid data not later than the closing time stated in the bid data.

C.2.13. | Tender documents shall be submitted Sealed, the original and each copy of the tender

5 document as separate packages marking the packages as "ORIGINAL" and "COPY".
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C.2.13.

The tenderer is required to meet the following conditions in addition to the requirement
for eligibility criteria as mentioned in Clause C.2.1.:

(a) All declaration pages fully completed signed and submitted.

(b) The tender documents completed in all respect, signed off by the authorised person
of the tenderer wherever spaces are provided in permanent ink.

(c) None of the documents have correction fluid on them. Any wrong entry, in case of
correcting, stroked out by a single stroke and initialled by the Authorised signatory

(d) The tender documents issued by DWS are not tampered with and the content remains
unchanged.

(e) Tenderers (including each member of joint venture or consortium or partnership
agreement) must submit proof of registration with the National Treasury’s Central
Supplier Database (CSD). The CSD registration report must indicate but not limited
to: Supplier Identification, Supplier Contact Information, Supplier Address, Supplier
Bank Account, Tax Information and Company Directors).

(f) The tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004
as a person prohibited from doing business with the public sector;

(9) The tenderer has not:
¢ Abused the Employer’s Supply Chain Management System; or

o Failed to perform on any previous contract and has been given a written
notice to this effect;

(h) The tenderer has completed the Compulsory Enterprise Questionnaire and there are
no conflicts of interest which may impact on the tenderer’s ability to perform the
contract in the best interests of the employer or potentially compromise the tender
process;

(i) The tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer;

()) The employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993,
the necessary competencies and resources to carry out the work safely.

C.13.7

Seal the original tender document and copy packages together in an outer package that
states on the outside only the employer's address and identification details as stated in
the tender data.

C.2é13. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.
C.3.4.1 | Tenders will be opened immediately in the presence of tenderers who choose to attend
at the time and place stated in the tender data.
C.2.16 | The tender offer validity period is 90 days exclusive of closing date.
C.3.1.1 | The employer will respond to requests for clarification received up to 5 working days
before the tender closing time.
C.3.2 | The employer shall issue addenda until 3 working days before tender closing time.
C.1.5 | The employer reserve the right to cancel the tender
5.4 | Thetime and location for opening of the Tender offers are as detailed in the Tender notice

and invitation to tender (ref: T1.1) or in any addendum thereafter if applicable.
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5.11.1

The financial offer will be reduced to a comparative basis using the Tender Assessment
Schedule.

C.3.11

The procedure for the evaluation of responsive tenders is two methods of preference
point system. One method will apply to scope of work that is less than R50,000,000 and
the other method will apply to scope of work that is more than R50,000,000.

The 80/20 preference points system will be used where the financial value (incl. VAT) of
one or more responsive tender offers has a value that equals or is less than R
50,000,000.

The 90/10 preference points system will be used where the financial value (incl. VAT) of
all responsive tenders received have a value in excess of R50, 000,000.

C.3.13

Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South
African government ( see https://secure.csd.gov.za/ ) unless it is a foreign supplier
with no local registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier
Database;

c¢) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004
as a person prohibited from doing business with the public sector;

d) the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice
to this effect; and

e) the tenderer has completed the Compulsory Declaration and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best
interests of the employer or potentially compromise the tender process.

STANDARD CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of
the CIDB Standard for Uniformity in Construction Procurement (August 2019) as published
Board Notice 423 of 2019 in Government Gazette No 42622 of 08 August 2019.
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T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

FORMS REQUIRED FOR TENDER EVALUATION

A CERTIFICATE OF ATTENDANCE .....ooiiiiiii i T2.4
B INDEMNITY FORM. ...t T2.5
C CONTRACTOR’S CERTIFICATE OF REGISTRATION WITHCIDB...............ccooiiiiiniiiie T2.6
D CERTIFICATE OF GOOD STANDING WITH WORKMAN COMPENSATION

COMMISSIONER (COIDA) . ...ttt T2.7
E
F CERTIFICATE OF AUTHORITY i T2.9
G B-BBEE STATUS ... .o T2.10
H KEY PERSONNEL ....oooiiiii e T2.11
I SCHEDULE OF PLANT AND EQUIPMENT .....ooiiiiiiiiiii i T2.12
J EXPERIENCE OF TENDERER .....cooiiii e T2.13
K TECHNICAL PROPOSAL ..ottt T2.14
L STATUS OF CONCERN SUBMITTING THE TENDER..........cccoiiiiiiiiece e, T2.15
M TAX COMPLIANT WITH SARS ..o T2.16
N CERTIFICATE OF NON-COLLUSIVE TENDER.........ccoiiiiiiiii e T2.17
O BRIBERY AND CORRUPTION DECLARATION......coociiiiiiiiiic i T2.18
P RECORD OF ADDENDA TO TENDER DOCUMENTS .......ccooiii e, T2.19
Q FORM OF INTENT TO PROVIDE A PERFORMANCE SECURITY ....cccooiiiiiiiiiiiiis T2.20
R CERTIFICATE OF AUTHORITY FOR JOINT VENTURE.........coo T2.21
SBD FORMS
SBD 1  INVITATION TO BID ...ooiiiiiiiiiiiiiie e T2.22
SBD 3.1 PRICING SCHEDULE = FIRM PRICES..........ooiiii e T2.23
SBD 4 DECLARATION OF INTEREST ...ttt T2.23
SBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL

PROCUREMENT REGULATIONS 2011 ...ooiiiiiiiii e T2.24

SOCIO ECONOMIC AND LOCAL ECONOMIC PARTICIPATION REQUIREMENTS

R1 SCHEDULE OF LABOUR CONTENT ..couiiititee ettt ettt e e e e e e e e s e e e eanans T2.26
R2 PROPOSED MONTHLY LABOUR SUMMARY ..ottt e e nen T2.27
R3 CONTRACT SKILLS DEVELOPMENT GOAL (CSDG)....cctviiiiieeeieiiiniieeeeeesesnnineneenaaeeenn T2.28
DWS FORM

DWS VENDOR MA ST E R ettt ettt ettt ettt e e et et e e e et e e e et e et e e et s e b e e e e e e eareensenrees T2.29
EPC Tender Dec 2022
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T2.1 LIST OF RETURNABLE DOCUMENTS

MANAGEMENT POLICIES .......oiiiiiiiiiiiiii i T2.30
QUALITY MANAGEMENT SYSTEM

ENVIRONMENTAL MANAGEMENT SYSTEM

OCCUPATIONAL HEALTH AND SAFETY

Note: Wherever the words “plant” and “constructional plant” are used they shall have the same
meaning as “Contractor’s Equipment” as defined in the Conditions of Contract.
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T2.2 RETURNABLE DOCUMENTS

GENERAL

The Tender Document must be submitted as a whole. All forms must be properly completed as required,
and the document shall not be taken apart or altered in any way whatsoever. The Tenderer is required
to complete each Schedule and Form listed below to the best of his ability as the evaluation of tenders
and the eventual contract will be based on the information provided by the Tenderer. Failure of a
Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will inevitably
prejudice the tender and may lead to rejection because the tender is not responsive.

NB: list of returnable documents are covered under administrative, functionality and mandatory
compliance and on schedule 3

EPC Tender Dec 2022
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A CERTIFICATE OF ATTENDANCE AT TENDER BRIEFING AND SITE INSPECTION

DWS19 1224 WTE

MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS. TURNKEY
CONTRACTOR (ENGINEER, PROCURE AND CONSTRUCT) FOR THE
CONSTRUCTION AND MAINTENANCE OF BUILDINGS AT MIDMAR DAM. CIDB
CONTRACTOR GRADING DESIGNATION OF CIDB 4GB OR 4CE OR HIGHER

This is to certify that (tenderer’'s Company Name)

was represented by the person named below at the compulsory tender site inspection at the Midmar Dam

Operations Eastern offices at 10h00 on 11 December 2024.

| acknowledge that the purpose of the meeting was to acquaint myself with the site conditions, scope of works,
available site facilities in order for me to take account of everything necessary to compile a responsive bid,
prepare methods a tender programme and to price realistic rates in the tender.

Particulars of person attending Tender Briefing:

CaPACILY: .o

Particulars of person attending Site Inspection:

CaAPACILY: wiieeeeiieiiiee e

Attendance of the above person(s) at the meeting is confirmed by the DWS Employer's
representative, namely:
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B INDEMNITY FORM FOR SITE INSPECTION MEETING

DWS19 1224 WTE

MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS. TURNKEY
CONTRACTOR (ENGINEER, PROCURE AND CONSTRUCT) FOR THE
CONSTRUCTION AND MAINTENANCE OF BUILDINGS AT MIDMAR DAM. CIDB
CONTRACTOR GRADING DESIGNATION OF CIDB 4GB OR 4CE OR HIGHER

INDEMNITY FORM - INDIVIDUAL
TO WHOM IT MAY CONCERN
The following persons will attend the compulsory site inspection to tender for Contract No. DWS19 1224WTE

Midmar Dam: Construction and Maintenance of Buildings Turnkey contractor (engineer, procure and construct) for
the Construction And Maintenance Of Buildings At Midmar dam

(NBME) ..o, (1), (SIgNature) .........cooooveeeeeeeeeeeee.
(NBME) ..o, (ID).veeeeeeeeee. (SIgNatUre) ..........cocooveeeeeeeeeeeeeeee
(NBME) ..o, (1), (SIgNature) .........cocoovoeeeeeeeeeeeeeee.
(NBME) ..o, (ID).veeeeeeeee. (SIgNatUre) ..........ococooveeeeeeeeeeeeeeee

(Address of Tenderer)

(hereinafter called “the Tenderer’). The Tenderer hereby indemnifies the Employer and its personnel,
contractors and agents from and against all liability in respect of their entering into and being conveyed by
any vehicle airborne or otherwise and entering upon any premises or lands and will be responsible for
personal injury (whether fatal or otherwise), loss of or damage to property and any other loss, damage, costs,
and expenses however caused, which, but for the Employer’s permission for the Tenderer to exercise the
right to enter and be conveyed by any vehicle or otherwise or enter such premises or lands, would not have
arisen and whether or not caused by the negligence of the Employer.

(Place)
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C CONTRACTOR’S CERTIFICATE OF REGISTRATION WITH CIDB

Attached hereto is my / our Contractor's Certificate of Registration with CIDB. My failure to submit the
certificate with my / our tender document will lead to the conclusion that | am / we are not registered with

the CIDB and therefore not eligible to tender.
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D CERTIFICATE OF GOOD STANDING WITH WORKMAN COMPENSATION COMMISSIONER
(COIDA)

Tenderer to attach Certificate of Good Standing with Workman’s Compensation Commissioner. A valid letter
of Good Standing with the Compensation Commissioner in terms of the Compensation for Occupational
Injuries and Diseases Act No 130 of 1993 either from “Federated Employers Mutual Assurance (FEMA) and
Compensation Fund “Department of Labour”. Validity of certificate will be verified online.
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E CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatories for Companies, Partnerships or Close Corporations must establish their authority thereto by attaching
a copy of the relevant resolution of their Board of Directors, Members or Partners duly signed and dated. An

example is shown below for a Company:

whose signature appears below, has been duly authorised to sign all documents in connection with this Tender
for Contract No DWS19 1224WTE and any contract which may arise there from, on behalf of (company, block
(o= 1] 7= 1= PP PUPTOPPPPPPRR

SIGNATURE OF RESPONSIBLE PERSON OF COMPANY: ..ot

IN HIS CAPACITY AS . bbb s sb e s

SIGNATURE OF SIGNATORY AUTHORISED TO
SIGN ON BEHALF OF COMPANY . o

W T N E S S E S . o e r e e e e re e

(NOTE: Thisis atypical example of an authority for signature. Signatures of both Responsible Person
and authorised Signatory are required on the certificate provided by the Tenderer)
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G Broad Based Black Economic Empowerment Status

Tenderer to attach Certified BEE Certificate or a sworn affidavit stating the BBBEE status in case of
Exempted Micro Enterprise and Qualifying Small Enterprise.
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H. KEY PERSONNEL

This Schedule shall form part of the Technical Evaluation

H1. KEY PERSONNEL - MANAGEMENT

The Tenderer must insert in the spaces provided below a list of the key personnel to be
employed in the management of the construction of the Works, together with a resume of their
experience with particular reference to the construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key management personnel to the

page included below for this purpose.

DESIGNATION

NAME

RELEVANT PROJECT EXPERIENCE

CONTRACTS/
CONSTRUCTION
PROJECT
MANAGER

ARTISAN
FOREMAN

SAFETY OFFICER

Attach additional pages if more space is required

SIGNATURE: ... e DATE: . i,
(of person authorised to sign on behalf of the Tenderer)

H2:. Experience of key personnel

The experience of assigned staff member in relation to the scope of work will be evaluated from

three different points of view:

General experience (total duration of professional activity), level of education and training and
positions held of each discipline specific team leader.
1) The education, training, skills and experience of the Assigned Staff in the specific

sector, field, subject, etc. which is directly linked to the scope of work.
2) The key staff members’ / experts’ knowledge of issues which the tenderer considers
pertinent to the project

A CV of the Lead project manager/Engineer, contract manager, construction manager design
Civil / Structural Engineer /specialists, Architect, and Quantity Surveyor of not more than 3

pages each should be attached to this schedule:

Each CV should be structured under the following headings:

1) Personal particulars
a. name
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2)

3)
4)
5)
6)
7)

b. date and place of birth
c. place (s) of tertiary education and dates associated therewith
d. professional awards
Qualifications (degrees, diplomas, grades of membership of professional societies and
professional registrations)
Skills
Name of current employer and position in enterprise
Overview of postgraduate / diploma experience (year, organization and position)

Outline of recent assignments / experience that has a bearing on the scope of work
References

DECLARATION

I confirm that the above information contained in the CV is an accurate description of my experience and
qualifications and that, at the time of signature, | am available and will to serve in the position indicated for
me in this Project.

Signature of Staff Member Date

Or authorized by (person authorized to
sign the tender)
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L. SCHEDULE OF PLANT AND EQUIPMENT

This Schedule shall form part of the Technical Evaluation

The following are lists of major construction equipment that | / we presently own or will acquire

for this contractif my / our tender is accepted.

(@) Details of major construction equipment owned by me / us:

DESCRIPTION (type, size and capacity)

QUANTITY

YEAR OF
MANUFACTURE

Attach additional pages if more space is required

(b) Details of major construction equipment that will be acquired: Bidders to attach hiring

preapproval letter/agreement from supplier

DESCRIPTION (type, size and capacity) QUANTITY

HOW ACQUIRED

HIRE

SOURCE

Attach additional pages if more space is required

SIGNATURE: ..o e DATE: ..o

(of person authorised to sign on behalf of the Tenderer)
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J EXPERIENCE OF TENDERER - APPLICABLE EXPERIENCE (DESIGN AND CONSTRUCTION)
J2- CONSTRUCTION EXPERIENCE - This Schedule shall form part of the Technical Evaluation

. DATE
EMPLOYER, CONTACT g8m¥§é$TOR VALUE OF WORK CONTRACT COMPLETED/
PERSON AND PERSON & TEL DESCRIPTION OF PROJECT INCLUSIVE OF PERIOD DATE OF
TELEPHONE NUMBER NO ' VAT (R MILLION) (MONTHS) EXPECTED

COMPLETION*

Attach additional pages if more space is required. Appointment letters and Final Completion Certificates not older than 15 years per project must be attached with contact details
of references.

SIGNEA... o Date ..o
NaMB. . Position........covveiiiii
BT L0 [T (=
EPC Tender

Dec 2022
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K. TECHNICAL PROPOSAL

The tenderer is required to submit a technical proposal which covers the following.
Approach and methodology

The approach paper must respond to the scope of work and outline the proposed approach / methodology
relating to:

Project Approach

Relevant specialist’s studies

Preliminary design

Detailed Design Development

Design documentation

Establishment (office and equipment)
Contract administration and execution of works
Performance indicators reporting
Management of quality

Management of time, (Programme of Works)
Management of budget (Cash Flow)
Construction regulations to OHS act
Environmental management and compliance
Subcontractor development and training
Handover

Close-out

The approach and methodology should articulate what value add the tenderer will provide in achieving the
stated objectives for the project.

The tenderer must as such explain his / her understanding of the objectives of the assignment and the
Employer’s stated and implied requirements, highlight the issues of importance, and explain the technical
approach they would adopt to address them. The approach paper should explain the methodologies which
are to be adopted, demonstrate the compatibility of those methodologies with the proposed approach.

The tenderer must attach its approach paper to this page. The approach paper should not be longer than 16
pages.
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STATUS OF ORGANISATION SUBMITTING TENDER

2.

General

State whether the tenderer is a company, a closed corporation, a partnership, a sole practitioner or a

joint venture:

(Mark the appropriate option below)

Public Company

Private Company

Closed Corporation

Partnership

Sole Proprietary

Joint Venture

Co-operative

Information to be Provided

If the Tendering Entity is a:

Documentation to be submitted with the tender

Closed Corporation, incorporated
under the Close Corporation
Act,1984, Act 69 of 1984

CIPRO CK1 or CK2 (Copies of the founding
statement) and list of members

Private Company incorporated with
share capital, under the companies
Act, 1973, Act 61 of 1973
(including Companies incorporated
under Art 53 (b))

Copies of:

a) CIPRO CM 1 -Certificate of Incorporation

b) CIPRO CM 29 - Contents of Register of
Directors, Auditors and Officers

c) Shareholders Certificates of all Members of
the Company.

Private Company incorporated with
share capital, under the companies
Act, 1973, Act 610f 1973 in which
any, or all, shares are held by
another Closed Corporation or
company with, or without, share
capital.

Copies of documents referred to in 1 and/or 2 above
in respect of all such Closed Corporations and/or
Companies

Public Company incorporated with
share capital, under the companies
Act, 1973, Act 610f 1973
(including Companies incorporated
under Art 21).

A signed statement of the Company’s Secretary
confirming that the Company is a public Company.

Copy of CM 29

Sole Proprietary or a Partnership

Copy of the Identity Document of:
a) such Sole Proprietary, or
b)  Each of the Partners in the Partnership Certified
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[ ] | copy of the Partnership agreement |

If the Tendering Entity is a: Documentation to be submitted with the tender

6 | Co-operative CIPRO CR2 -Copies of Company registration
document. (The percentage of work to be done by
each partner must clearly be indicated on Form RDB1
(or RDB2 as applicable) of the tender document:
MBDG6.1 Preference Points Claim Form in terms of the
Preferential Procurement Regulations 2011)

7 | 7 Joint Venture All the documents (as described above) as applicable
to each partner in the JV as well as a certified copy of
the Joint Venture agreement. (The percentage of
work to be done by each partner of the joint venture
must clearly be indicated in the Joint Venture
Agreement)

Note:
1) If the shares are held in trust provide a copy of the Deed of Trust (only the front page and
pages listing the trustees and beneficiaries are required) as well as the Letter of Authority as
issued by the Master of the Supreme Court, wherein trustees have been duly appointed and

authorised, must be provided.

2) Include a copy of the Certificate of Change of Name (CM?9) if applicable.

3. Registered For VAT Purposes In Terms Of The Value-Added Tax Act, (Act Nr. 89 of 1991)

(Make an X in the appropriate space below)

Yes

No

VAT REGISTRATION NO: oo e e e e e e s s ae e e e e e e annns
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M. TAX COMPLIANT WITH SARS

Attach a copy of Tax Compliance status PIN. (Tax complaint to be verified through CSD and SARS).
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N.

CERTIFICATE OF NON-COLLUSIVE TENDER

DECLARATION IN RESPECT OF AN ENTERPRISE SUBMITTING A TENDER

I/We certify that this is a bona fide tender.

I/We also certify that I/we have not done and I/we undertake not to do any of the following at any time before
the hour and date specified for the closure of submission of tenders for this contract.

(@

(b)

(c)

(d)

(e)

Fix or adjust the amount of this tender by or under or in accordance with any agreement or
arrangement with any person or instance outside this enterprise;

communicate to a person or instance other than the instance calling for these tenders the amount or
approximate amount of the proposed tender, except when the confidential disclosure of the
approximate amount of the tender is necessary to obtain the insurance-premium quotations required
for preparation of the tender;

cause or induce any other person or instance to communicate to me/us the amount or approximate
amount of any rival tender for this contract;

enter into any agreement or arrangement with any other person or instance to induce him to refrain
from tendering for this contract, or to influence the amount of any tender or the conditions of any
tender to be submitted, nor cause or induce any other person or instance to enter into any such
agreement or arrangement;

offer or pay or give or agree to pay or to give any sum of money or valuable consideration directly or
indirectly to any person or instance for doing or having done or causing or having caused to be done
in relation to any tender or proposed tender for this contract, any action similar to those described
above.

In this certificate the term “person” includes any persons, body of persons or association, whether corporate
or not, and the term "agreement or arrangement” includes any agreement or arrangement, whether formal or
informal and whether legally binding or not.

SIGNATURE: ...ooiiiiiii e DATE: ..o
(of person authorised to sign on behalf of the Tenderer)

Note: An enterprise includes single concerns as well as Joint Ventures or Consortiums
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0. BRIBERY AND CORRUPTION DECLARATION

The Employer upholds a zero tolerance on bribery and corruption and maintains the highest standard of
business ethics and corporate governance in the conduct of all facets of its business. In its business
relationships and interactions with suppliers, service providers and business partners, it is a prerequisite that
such entities demonstrate a commitment to similar ethical and business standards. In instances where a
supplier, service provider or business partner fails to comply with acceptable standards in this regard, the
Employer reserves the right to terminate any existing contractual relationship with such party, and to seek
recourse for any damages, financial or otherwise, that may result from the termination of such a contractual
relationship.

1. The Tenderer is required to provide the following information applicable in the last 5 (five) years in
relation to each of its members and/or partners which shall include the directors, employees or agents
of each member and/or partner where the conduct of such person rendered the tenderer directly and
vicariously responsible (“members”) whether individually or as part of any other entity:

YES | NO
1.1 Have any of its members been charged with any act of bribery and/or corruption?
1.2 Have any of its members been convicted of any act of bribery and/or corruption?
13 Have any of its members been implicated in or alleged to have been involved in
' any corrupt practices, collusion, bribery or related practices?
14 Is there any reason to believe that a charge will be laid against a member arising
) from an act of bribery and/or corruption?
2. Should any of the above questions be answered in the affirmative, full details must be furnished:
21 the date of the charge and the nature thereof:
the current status of the charge:
2.2
the date of conviction (if any):
2.3
the court in which the charges are being/where prosecuted:
2.4
the details of the members convicted, the facts giving rise thereto, the charges preferred
against the member and the details of any judgement by the relevant court:
25
full details of any contract which was or is alleged to have been affected by the act of bribery
and/or corruption:
2.6
any sentence imposed on the member:
2.7
full and precise details of any members implicated in any corrupt practice, collusion, bribery or
related practices:
2.8
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if it is believed that a member will be charged, full details of the offence and the facts giving rise
to it are required:

2.9
Thus done and signed at on this the day of
SIGNATURE: ...t e DATE: it

(of person authorised to sign on behalf of the Tenderer)
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P. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications amending the tender documents that we received from the
Employer or his representative before the closing date for submission of this tender offer, have been taken

into account in this tender offer.

ADDEgDUM DATE TITLE OR DETAILS
SIGNATURE: ...t DATE: .

(of person authorised to sign on behalf of the Tenderer)
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Q FORM OF INTENT TO PROVIDE A PERFORMANCE SECURITY

1 With reference t0 the tENUEN OF ..........oiiiiiii e e e e et e e e e s e e et eeeeseeeaaes

(hereinafter referred to as the “TENDERER” for CONTRACT NO. DWS19 1224WTE: MIDMAR DAM:
CONSTRUCTION AND MAINTENANCE OF BUILDINGS TURNKEY CONTRACTOR
(ENGINEER, PROCURE AND CONSTRUCT) FOR THE CONSTRUCTION AND

MAINTENANCE OF BUILDINGS AT MIDMAR DAM (hereinafter referred to as the
“CONTRACT” for the DEPARTMENT OF WATER AND SANITATION (DWS) (hereinafter referred to as the
“EMPLOYER” for the tender dated .........coceveiveececce e e for an amount equivalent to
10% of the total Tender Amount.

2 AT A= PP in my/our capacity as and
hereby representing
(hereinafter referred to as the “INSURER” advise that the “INSURER” undertakes to provide a
Performance Security to the EMPLOYER to the Employer’s format included in Part C1.4 of this
document within five (5) working days of the written acceptance of the contractor’s tender offer.

Thus done and SIgNed At .........cooviiiiiiiiiiee e on ......... 20 ....
Name of signatory Capacity of authorised signatory
As W|tness ............................................................ for and 0 n behalf ofthe |ns u rer ...

who by signature hereof warrants
authorisation hereto
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R. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Document is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms.......

authorised signatory of the company,

acting in the capacity of lead partner, to sign all documents in connection with the tender offer and any contract

resulting from it on our behalf.

NAME OF FIRM

ADDRESS

DULY AUTHORISED
SIGNATORY

CIDB registration number:

Designation

CIDB registration number:

Designation

CIDB registration number:

Designation
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SBD 3.1

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS TURNKEY CONTRACTOR
(ENGINEER, PROCURE AND CONSTRUCT) FOR THE CONSTRUCTION AND MAINTENANCE OF
BUILDINGS AT MIDMAR DAM

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT
Name of bidder..........cooooiiiiiiii i Bid number..............coiiiinnl. DWS19 1224 WTE
Closing Time 11:00 Closingdate...............ccoenen. 31 January 2024

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

SCHEDULE A: PRELIMINARIES

SECTION DESCRIPTION AMOUNT
Al Time related R
A2 Fixed R
A3 Provisional Sum R 307 960.00
TOTAL CARRIED FORWARD TO TENDER SUMMARY R
SCHEDULE B: ENGINEERING AND DESIGN WORKS
SECTION DESCRIPTION AMOUNT
B1 Conduct assessments (expropriation, identification of services, | R
surveys, analysis of site and tests and site investigations
requiredfor design)
B2 Prepare initial concept design and relevant documentation. R
establish any further surveys,tests and/or investigations.
B3 Prepare detailed designs and drawings (where required) R
B4 Prepare Design Documentation (Tender documentation, R
working drawings and method statements)
TOTAL CARRIED FORWARD TO TENDER SUMMARY R
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SCHEDULE C: CONSTRUCTION WORKS AND CLOSE OUT

SECTION DESCRIPTION AMOUNT
C1 Construction of access control room at Entrance
Cc2 Construction of smoking area / facility
C3 Maintenance of houses 1-7 near houses
C4 Maintenance of houses 11, 12 and 14
C5 Demolition of compound and two prefabricated houses
TOTAL CARRIED FORWARD TO TENDER SUMMARY R
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DWS19 1224 WTE
MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS TURNKEY CONTRACTOR
(ENGINEER, PROCURE AND CONSTRUCT) FOR THE CONSTRUCTION AND MAINTENANCE OF
BUILDINGS AT MIDMAR DAM

TENDER SUMMARY

DESCRIPTION AMOUNT

Totals of Bill of Quantities brought forward:

Schedule A:  Preliminaries R
Schedule B: Engineering and Design Works R
Schedule C: Construction and close out R

SUBTOTAL1 | R

Add: Skills Development (Minimum Contract Skills Development | R
Goal (CSDG) sum = 0.5% x SUBTOTAL 1)

SUBTOTAL 2 | R

Add: Contingencies (10% of SUBTOTAL 2) | R

SUBTOTAL 2 | R

Add: VAT (15% of SUBTOTAL 2) | R

TOTAL CARRIED FORWARD TO FORM OF OFFER R
Signed on behalf of the TENAEIEr ..o (Signature)
DAt
TenNderer's NAME: ..o bbb (Company Name)
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- Required by:

- AL

- Brand and model

- Country of origin

-Does the offer comply with the specification(s)?*YES/NO
- If not to specification, indicate deviation(S) e
- Period required for delivery

*Delivery: Firm/not firm

- Delivery basis ........ccccoiviiiiiiiii
Note:All delivery costs must be included in the bid price, for delivery at the prescribed destination.

*%

all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies.

*Delete if not applicable
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SBD 4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interestl in the enterprise, employed by the state?
YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name ldentity Number Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

1 the power, by one person or a group of persons holding the majority of
the equity of an enterprise, alternatively, the person/s having the
deciding vote or power to influence or to direct the course and decisions
of the enterprise.
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SBD4
2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise have any interest in any other
related enterprise whether or not they are bidding for this contract? YES/NO

3. DECLARATION

[, the undersigned, (NAME).......c.eiiii i e aaeas
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 1 have read and | understand the contents of this disclosure;

3.2 lunderstand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will
not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the products
or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this
bid.

2 Joint venture or Consortium means an association of persons for the
purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.
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SBD 4

3.6 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any
other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING
AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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DEPARTMENT OF WATER AND SANITATION (DWS) ANTI-CORRUPTION TOLL-
FREEHOTLINE - 0800 200 821

The aim of the Hotline is to enhance an honest work ethic and simultaneously provide
employees and persons not employed by the principal with a mechanism to bring
any unethical business practices to the attention of management

DECLARATION REGARDING ANTI-CORRUPTION HOTLINE

I, THE UNDERSIGNED
INAMED). ..ottt e,

CERTIFY THAT | AM AWARE OF THE DWS ANTI-CORRUPTION TOLL-FREE LINE,
WHERE | CAN FREELY REPORT POSSIBLE CORRUPT ACTIONS BY
SUPPLIERS/SERVICE PROVIDERS/CONTRACTORS OR POSSIBLE CORRUPT
ACTIONS WITHIN THE DEPARTMENT AT ANY TIME AND THAT THE
DEPARTMENT WILL TREAT MY IDENTITY AS STRICTLY CONFIDENTIAL

Position Name of bidder

T2.32



PART T2: RETURNABLE DOCUMENTS

SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of

this tender to claim points for specific goals with the tender, will be interpreted to mean

that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is

adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.
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2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will result
in a legal agreement between the organ of state and a third party that produces revenue
for the organ of state, and includes, but is not limited to, leasing and disposal of assets
and concession contracts, excluding direct sales and disposal of assets through public
auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5
of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps =80 (1-""2") or Ps=90(1-""20)
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2.

3.2.1.

Where

4.1.

4.2.

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2"%) or Ps=90(1+"— )
P max Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number of points
allocated

The specific goals allocated points in (80/20 system)
terms of this tender

(To be completed by the
organ of state)

Number of points
claimed

(80/20 system)

(To be completed by
the tenderer)

Women Ownership 5
Disability Ownership 5
Youth Ownership (35 and below) 5
Location of enterprise 2
(local equals province)
Free State

B-BBEE status level contribution from 3

level 1to 2 which are QSE or EME
Total points for SPECIFIC GOALS 20

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm

4.4, Company registration NUMDEr: ... ...

4.5. TYPE OF COMPANY/ FIRM

]
[l
W
W
W
]
]
]

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]
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4.6.

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due to
such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ...
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SOCIO ECONOMIC AND LOCAL ECONOMIC PARTICIPATION REQUIREMENTS

R1 SCHEDULE OF LABOUR CONTENT

The Tenderer must complete the table below to reflect the total work force anticipated on this Contract, including all personnel employed by Sub-contractors. The
Tenderer shall take into account, as a minimum, details under Scope of Works.

ETHNIC GROUP

EMPLOYMENT eThekwini KwaZulu Natal Sub-Total Black people Other Sub-Total
GROUP (A) Province (Person-Hours) (D) (E) (Person-Hours)

©)

1. Skilled labour black
people

2. Unskilled labour
local

3. Unskilled labour
local black people

4. Semi-skilled labour
black people

5. Semi-skilled labour
black women

6. Engineers

7. Technicians

8. Foremen

TOTAL (Person-
Hours)

(Local: unskilled)T = A/ Sub-Total = (%)
(KwaZulu Natal Province Semi-skilled)r= B / Sub-Total = (%)
(Black people: semi-skilled)r= D / Sub-Total = (%)

EPC Tender Dec 2022
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R2 PROPOSED MONTHLY LABOUR SUMMARY

LOCAL LABOUR MAN DAYS KWAZULL,\;ZQBAALY';ROV'NCE OTHERS LABOUR MAN DAYS TOTAL LABOUR
MONTH . / : .

Unskilled Zfll'lg'd Skilled | Unskilled fﬁ”gd Skilled | Unskilled fﬁ”‘éd Skilled | Unskilled ?Ifllrl“e'd Skilled

1

2

3

4

5

6

7

8

EPC Tender Dec 2022
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R3 CONTRACT SKILLS DEVELOPMENT GOAL (CSDG)

'CIDB SKILLS STANDARD
BASELINE TRAINING PLAN

Contractor Name:

CRS Number:

Estimated start date

Estimated Completion date

Size of Organisation Small Medium Large
(1-49 (50-149 (=150
employees) employees) employees)

Name of Contact Person

Designation of Contact
Person

Contact Details Cell Number:

Landline Number:

Email address:

Form A2 Baseline Training Plan Version 2 — 01/04/2021



Project Name

CIDB Contract Number

Name of Client:

Project Description

Final Tender Sum

Project Location

Project duration

Estimated start date

Estimated Completion date

General Building GB 0.50

Total

Form A2 Baseline Training Plan Version 2 — 01/04/2021



Method 1:

Skills Programme

Method 2:
FET College Graduates/
Apprenticeship

Method 3:
P1and P2 learners or a 240
credit qualification

Method 4:
Candidacy with 360 credit
qualification

Note: Refer to Table 3 in the Standard for Developing Skills through Infrastructure Contracts Government Gazette 43495 of 3 July 2020 for the notional costs

Contractor’s Representative Name: Designation:

Signature: Date:
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DWS VENDOR MASTER

It is understood and agreed that, should this contract be awarded to this company a “Vendor Master” Database
Registration form, as attached, will be completed in compliance with the requirements of the Employer.

Position Name of Tenderer
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e o
water & sanitation

Deparment:
@f Water and Saniaton
w REPUBLIC OF SOUTH AFRICA

ersion 2
03-Dec-07
VENDOR MASTER MAINTENANCE
] | Crested by | | uthorise by |
EE Date created | Date authorised |
=l d d mm y y d d mm y ¥y

SECTION A: OFFICE (DWS) REQUESTING VENDOR MASTER (For o use only)

Indicate with and X, "frf“‘m ””"ﬂmﬂ OFFICE DATE STAMP
Office | [

Dfficial's inifials and Sumame [ |

Offical’s Signature | |

Telephone | Fax no |

SECTION B: PERSOMNAL DETAIL OF VENDOR

Registered Name of Vendar | | sARS Office {Ifapplimbb:l[ ]

Trade name | | AT Mumber | |

Payment Term Title if Applicable [ |

SECTION C: ADDRESS OF VENDOR

SECTION D: TELEPHONEFAX NUMBERS (Vendor Contact Details)

Contact Persan (Vendor) | E-mail
Telephone Number Fax number
Araa Code with numbar
. Preferred method of ' [T
MMobile Murmber communication Fax E-mail Post
" (Please select only one) .
SECTION E: VENDOR DETAIL Supporting documentation must accompany this form
Supplier Type Individual Department Partnership
Company Trust Partnership
cc | |other (Specify) | ]

Page 1af 2
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VENDOR MASTER MAINTENANCE (continuation page)

SECTION F: Vendor’s Bank Details

I'We hereby request and authorise you fo pay any amounts, which may accrue fo mefus fo the credit of myfour account with
the meniioned bamnk.

l'We understand that the credit transfers hereby authonised will be processed by computer through a systemn know as the
“ACHE ELECTRONIC FUNMD TRANSFER SERVICE™, and liwe also understand that no additional advice of payment will
be provided by myfour bank, but details of each payment will be printed on my/our bank statement or any accompanying
voucher. (This does not apply where it is not customary for banks to furnish bank statements)

I\We understand that the Department will supply a payment advice in the nomal manner, and that it will indicate the date on
which the funds will be made available in my/our account.

This authority may be cancelled by mefus by giving thirty (30) days notice by prepaid registered post.
Please ensure fhe information is validate as per required bank screens
I'We understand fhat bank details provided showld be exacily as per the records held by the bank.

I'We understand that the Department will not assume responsibility for any delayed payments, as a result of incomect
information supplied.

Initials and Surname of Vendaor Authorised Signature of Vendor d d m m y ¥

Registered name of Account Holder | |

Bank Mame

Branch Mame

Branch Code

[ T T [ |"Compulsory for individuals

Account Number

Passport Mumber

"Company Registrafion Mumber

"CCICK Registration Mumber

| | | | " Compulsory where applicable

DATE STAMP OF BANK
CERTIFIED AS CORRECT

I
I
I
[ [

*|D Murrber [ [
I |
| | [ [/] [ |rcompulsory for Companies
I [
I [

Pracfice Mumber

TYPE OF ACCOUNT
Indicate with X

It is hereby confirmed that the details have been
verified against the following screens:

FNE
ABSA - CIF Screen

- Hogans Systemn on the CI54

STD Bank - Look - Up - Screen

Medbank - Banking Platform under the Client Details Tab

| |1 cheque Account
[ ]2 savingsAccount
[ ]2 Transmission Account

Inifials and Sumame (Bank Cfficial) who verified Bank Branch and Town/'City where d d m my ¥
imformation against the relevant Bank Screen information has been verified
Signature {Bank Official) who verified information Telephone Mumber of Bank who verified information
Page 2 of 2
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MANAGEMENT POLICIES

The Tenderer is required to append to his Tender submission his management policies/proposals on the
following:

QUALITY MANAGEMENT SYSTEM

ENVIRONMENTAL MANAGEMENT SYSTEM

OCCUPATIONAL HEALTH AND SAFETY
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THE CONTRACT

C1.1 CONDITIONS OF CONTRACT

The conditions governing this Tender are as set out in the General Conditions of Contract for Construction
Works, Third Edition (2015).

Contracts will only be awarded to Tenderers who, in the Engineer’s opinion, are capable of manufacturing
and supplying to the required standard. Workmanship shall conform to accepted industrial standards.
The size of tools and equipment used shall be proportional to the task being conducted.

Tenders shall only be awarded on a fixed price basis and no escalation shall be considered.

The Contractor shall make no changes or modifications to any part of the design, or the equipment offered
under this Contract without the written approval of the Engineer. The Department shall not accept any
additional costs for any part of this Contract should any procedures contained therein are not complied
with.

The Contractor shall be responsible to issue all of his Sub-contractors with the relevant sections of this
tender document, any additional cost resulting from Sub-contractors not being fully informed, shall be for
the contractors’ account.

Guarantee

The defects liability period as stipulated in the General Conditions of Contract for Construction Works,
Third Edition (2015), shall read 12 (twelve) months from the date of issue of the Commissioning
Certificate by the Engineer to the Contractor and shall terminate with the issue of the Final Certificate by
the Engineer. The Contractor's Guarantee shall include all aspects of the manufacturing process,
including work done by any Sub-contractors.

C1.01 PRECEDENCE OF THESE CLAUSES

The clauses contained in this section are intended to amplify the rest of the conditions contained in
this tender document, and in certain instances to modify the contents. Should any discrepancy appear
between these clauses and the rest of the conditions these clauses should take precedence.

C1.02 EXTENT OF THE CONTRACT

This contract comprises mainly the construction and maintenance of buildings at Midmar dam to
specifications.

C1.03 RESPONSIBILITIES

The extent of the contract as given above is intended to indicate the general extent of the works
involved. It is not exhaustive in so far as any detailed item or associated work is concerned and shall
in no way relieve the contractor of his responsibilities to comply with the specific requirements.

C1.04 SEQUENCE OF WORK

The successful contractor will be required to complete the contract within the present financial year
ending 31 March 2025. Completion date will depend on the date of appointment and contract period.
The sequence of work shall be determined by the contractor and compiled in a works programme.

C1.05 NATURE OF GROUND AND SUBSOIL CONDITIONS

The soil on the building sites is stable and ground pressure average. After excavation of foundation
trenches, the Engineer will inspect the excavation and then decide on the structural design of the
foundation. For purpose of this tender, the Contractor will price on conventional concrete strip
foundations. Any reinforcing or change in foundation design will be paid by the provisional amount
allocated for this purpose.

The building sites have a natural slope of + 1:15. The Contractor will provide for preparatory
groundworks if decided and instructed by the Engineer to form terraces on which the buildings will be
situated, with maximum 1:40 slopes.

C1.06 TEMPORARY BUILDINGS AND SERVICES
The contractor must make his own arrangements in connection with the following, the costs for which
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THE CONTRACT

must be included in the "Preliminary and General" section, maintain it in a tidy and proper manner and
adopt such precautions to prevent any pollution whatsoever.

(@) Temporary accommodation and toilet facilities for all workers.
(b) Temporary site offices and/or workshops.

The Department will supply a connection point within reasonable distance from the construction site
for the following services:

@) Drinking and construction water

The contract includes work at site where water is available of which the contractor may use, for
construction purposes, free of charge. The Department reserves the right to limit the consumption
before any connection or extension of the supply is made, which must be conducted at the
contractor’s expense and must be made good on completion of the contract. Under no
circumstances may water be obtained from fire hydrants or fire hoses.

(b) Electricity for the works

The contractor shall provide all electricity for the execution of the works at his own expense. If the
contract includes work at a site where electricity is available from a convenient Departmental source,
the contractor can, with the prior approval of the representative, use electricity from such source at his
own risk. The representative, however, reserves the right to either provide the electricity supply free
of charge to the contractor, or he can limit the capacity of such free supply, or he can require from the
contractor to arrange at his own cost for a metered connection to recover the cost of the consumption
from the contractor.

C1.07 CO-OPERATION BETWEEN CONTRACTORS/SUBCONTRACTORS
It is essential that contractors/subcontractors work in co-operation with each other. Possible

differences arising should be settled by the contractors themselves and the employer will not be liable
for any damage or loss arising from such differences.

C1.08 PROCEDURE OF WORK

The Construction personnel, during the course of this contract will occupy the site. The works on this
contract shall be carried out according to program in such a manner as to cause the least
inconvenience to other Departmental personnel. The contractor shall co-ordinate with the employer’s
local representative which part of the work to be expedited requires priority.

C1.09 SITE CLEARING AND LEVELLING

Clearing and levelling of the site after completion will be under strict supervision of the employer in
terms of preserving the existing ecology. The site shall be levelled with the ground sloping away from
the building, but the building shall have a finished floor level of not less than 200 mm above the
level of the ground adjacent to the building at its highest point, unless shown otherwise on the
drawings.

C1.10 ADMISSION TO SITE

Permission for admission to and establishment on site.

Before the successful tenderer (contractor) established himself on the site, the local Resident
Engineer’s prior approval must be obtained.

Cl.11 INSURANCE

The contractor shall enter a policy of insurance to cover his liability under the laws in force relating
to the workman’s compensation and liability to the public and shall produce proof of such insurance

having been affected by him.

The contractor shall indemnify the Department of Water and Sanitation from all claims due to accidents
to workmen and the public during the execution of this contract.
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C1.12 CHECKING OF TENDER DOCUMENTS

On receipt of the tender documents, the tenderer must, prior to submitting his tender, check all the
tender documents and should any difference or discrepancy between or in the drawings and
specifications be detected by the tenderer, he shall seek in writing a decision, from the Director:
Operations Eastern, Department of Water and Sanitation, Private Bag X24, Howick, 3290, on the true
intent and meaning of the tender documents as the Department of Water and Sanitation cannot be
held liable for the additional cost of extra work that may be caused as a result thereof.

C1.13 SCOPE OF TENDER PRICE

The tender price and all prices and/or which are inserted into the price schedules in the specification
and transferred to the tender form, must be for the execution and completion of the works as well as
for the provision of all labour, materials, workmanship, machinery, plant, and everything that is or may
become necessary.

Cl1.14 VALUE ADDED TAX

The tender price shall include value added tax payable in terms of the Sales Tax Act No. 103 of
1978, as amended.

C1.15 PURCHASING OF MATERIALS

+ The contractor is required to purchase the materials necessary for the contract at the earliest
possible date thus limiting the effect of inflation and to prevent delays.

+ Payment for materials will only be affected if the contractor can prove ownership of the items and
if the material has been delivered to site.

+ The contractor will be responsible for the security and maintenance of all materials in storage
on site or at any other place of the contractor’s choice.

¢ The contractor will be required at his own expense to make all arrangements for off-loading and
carefully stacking all materials delivered under this contract at the site of the works. The off-loading
and stacking shall be carried out strictly in accordance with the requirements of the engineer to permit
a thorough and careful examination and testing of all items for breakages, failures, etc. and any routine
maintenance during storage.

¢ The contractor shall be fully responsible for the protection of all materials delivered by him to site
but still in storage, against damage by water, weather, fire, and any other interference until such time
as it is erected and installed, put into satisfactory operation, and accepted by the employer as

complete.
C1.16 PAYMENTS
4.16.1 Progress payment

(a) Monthly part payments will be made in accordance with the percentage tabulated below for the
work completed on the building.

(b) The supervising Engineer (Civil Design) in collaboration with the Contractor will do the payment
certificate. Payment will be made by the administration and financial section of Midmar Dam
Departmental personnel.

(c) The electrical installation for the building will be regarded as a unit for payment purposes.

(d) Whilst the gullies and water supply pipes will be regarded as part of the building, payment for the
sewer lines will be made per metre length of pipes laid. Payment will only be made after completion
of the sewer lines on the site.

(e) Each interim payment certificate shall be subjected to retention by the Employer of 10% of the total
work done to date. The retention will be reduced to 5% at the completion of the works (completion
certificate), which will then be paid at the issuing of the Final Certificate at the end of the maintenance
period. No limit will be applicable on the amount of the retention money.

Each of the 5 projects Payment plan will be discussed by the project manager and Contractor
upon appointment of the contractor.

C1.16.2 Payment of preliminary and general items will be made in accordance with clauses 8.2.1 and
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8.2.2 of SABS specification 1200A.

C1.16.3 The contractor shall provide all reasonable assistance in the preparation of cash flow statements
for
certificate payments required by the employer.

Such statements shall be based on the programme for the execution of the works and shall be updated
at such intervals, as the programme of work progress is required to be updated. The co-operation of
the contractor under these items shall in no way prejudice his right to receive payment in terms of the
contract.

C1.16.4 The contractor can claim payment of 80% of the value of material for the contract, purchased by
him and
delivered to site, but not yet built in on his interim payment certificate. The contractor must provide
the
Engineer with documentation proving his ownership of such material.

C1..16.5 The Tenderer shall complete the Daywork Schedule on which basis he will be paid for the
execution of extra work as described in the preamble of the schedule. If an item was not included in this
schedule, the contractor will be paid for that item according to clause 40 in the "General Conditions of
Contract for Works of Civil Engineering Construction”, sixth edition (1990), with specific reference to sub-
clause (4) (a).

C1..17 GENERAL
Cl.17.1 Throughout this document the following shall apply:

(@) Employer shall mean the Minister of Water and Sanitation, acting on behalf of the
Government of the Republic of South Africa or his duly authorized representative.
(b) Engineer shall mean the Director-General of the Department of Water and Sanitation or
his
duly authorized representative. Refer to "Instructions to Tenderers" Clause 2.
(c) Address of Employer at Head Office:
Director General
Department of Water and Sanitation
Private Bag X313
PRETORIA
0001
Tel.: (012) 336-8680

(c) Address of local resident engineer on site:
Resident Engineer
Department of Water and Sanitation
Private Bag X 24
Howick
3290 Tel.: (033) 2391266

C1.17.2 The contractor will be an active participant in the preservation of the environment and will
be required to maintain and contribute towards the safekeeping of the environment. The
contract shall regularly or at the engineer’s instructions, clean and clear away all rubbish and
excess materials as the works proceed. The contractor shall be responsible for the protection
and safety of the premises against fire and shall take such precautions as may be directed by
the representative of the Department.

C1.17.3 No wood or plant life will be harvested from the building site or surrounding area.

C1.17.4 The contractor shall not extend his operations beyond the defined area of the works. The
area used by
the contractor will be made good to the engineer’s satisfaction, at completion of the works.

C1.17.5 Any relics, treasure or other articles of value found on the site shall remain the property of
the employer and shall be handed to the engineer who shall be the sole arbiter of what
constitutes an article of value.

C1.17.6 Meetings related to the progress and other detail of the contract of the works will be held at
regular intervals and at such other times as may be necessary, attended by the following:

(@) The engineer
(b) The contractor’s representative/s
(c) The employer’s representative

C1.5
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Subcontractors shall not be present at progress meetings unless specifically requested by the
contractor or Engineer. The engineer shall record the minutes of the meeting and distribute
them to all affected parties.

C1.17.7 The contractor shall acquaint himself during the pre-tender site meeting with the conditions
under which the works are to be done and personally examine the means of access to works,
the condition of the roads and generally of all matters which may influence the execution of this
contract.

C1.17.8 The contractor shall provide first aid facilities complying with the requirements of the
Machinery Occupational Safety Act (No. 6 of 1983) and the Occupational Safety Act (Act No.
85 of 1993) and shall adhere to all rules and regulations of the mentioned act. Any death or
injury that may occur directly or indirectly due to the actions of this contract shall be solely the
responsibility of the contractor and the Department of Water and Sanitation will not be liable for
the consequences.

C.18 COMMENCEMENT AND WORKS PROGRAMME

Commencement date of the works and hence the contract period shall be taken as the date of
official site handover to the Contractor. The Contractor can commence work directly after
receiving his letter of acceptance but at his own risk and only on approval of the Engineer.

Within 14 days of award of contract, the contractor shall submit a detailed comprehensive and
realistic works programme reflecting all activities required up to final completion. The format of
the programme shall be to the engineer’s approval. The programme so submitted and approved
shall be held to the binding throughout the contract period. The tender price shall be computed
on the assumption that all the material necessary for the execution of this contract will be
readily available when required in accordance with the programme for the works. The contractor
shall use every reasonable endeavour to obtain supplies of all materials timeously.

Cc.19 LEAVE PERFECT

On the completion of the works the contractor shall clear away and remove from the site all
construction plant, surplus materials, rubbish, and temporary works of any kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the
engineer. The contractor shall also satisfy the engineer that he has complied with the conditions
of any wayleaves, which the contractor has negotiated.

C.20 CONTRACT PRICE - ADJUSTMENT PROVISIONS

The general rule stipulates that:

(@ If the contract term (the period or term of completion) is 6 months or shorter, the
contract priceirrespective of the amount involved shall be fixed and NO price adjustments
shall be considered.

(b) In respect of all contractors amounting to R500 000,00 and less for buildings or
building related contracts, the contract price shall be fixed irrespective of the contract
term.

(c) The stipulations concerning contract price adjustments shall be applicable only to building
contracts to the value of more than R500 000,00 and of which the contract terms are longer than

6 months.

(©)

Notwithstanding (a), (b) and (c) above:

No price adjustments shall be applicable on this contract and all tender rates or

tariffs will be firm for the duration of the contract. The contractor shall compensate for
any possible fluctuation of material or labour in his tender price.
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c21 NOTICE OF INSPECTIONS

Apart from normal site inspections and site meetings, the Contractor shall request the Engineer
at the following stages of the contract to inspect and approve specific sections of the work:
(@) At completion of foundation excavations.

(b) After placing and fixing of reinforcing steel and before concrete casting.

(c) After filling and compaction underneath floors and before casting of surface bedding.

(d) After trench excavation and installation of pipes or cables but before commencing
backfilling.

After chasing and installation of pipes or electrical services but before closing in and making
good of brickwork. Testing to be conducted during inspection.
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C2: CONTRACT DATA

DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE
EMPLOYER

1. GENERAL

1.1.24 The Defects Notification Period (DNP) is 12 months.

11.21 The estimated Total project duration is 12 months.

0 Pricing Strategy: The Contract is to be a FIXED PRICE Contract.
11.1

5 Name of Employer: Department of Water and Sanitations
1.1.27

Address of Employer:

Physical address:
Operations Eastern
Department of Water and Sanitation
R103 Prospect Road, Midmar Dam
3290

Postal address:
Operations Eastern
Department of Water and Sanitation
R103 Prospect Road, Midmar Dam
3290

3. THE EMPLOYER’S ADMINISTRATION
3.1 Operations Eastern

Department of Water and Sanitation
R103 Prospect Road, Midmar Dam
Attention to: Nirdosh Punchum

e-mail address: punchumn@dws.gov.za

Contact numbers: 0332391266

4. CONTRACTOR’S GENERAL OBLIGATIONS

SCC4.1 The contractor shall achieve in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the CIDB Standard for Developing Skills
through Infrastructure Contracts, published in Gazette Notice N0.43495 of 3 July
2020.
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CLAUSE

CONTRACT SPECIFIC DATA PROVIDED BY THE
EMPLOYER

SCC4.1

The Contractor and his subcontractors shall be registered with the Bargaining
Council for the Civil Engineering Industry and comply with the wage rates and
conditions of labour agreed by the Bargaining Council for the Civil Engineering
Industry, except where a specific industry publishes its own wage rates and
conditions of labour.

SCC8.1

C45

10.1

TIME AND RELATED MATTERS
The date of commencement of the project shall be within 28 days after the Award
Date.The non-working days are Sundays.

The special non-working days are:
(i) the statutory public holidays in terms of the Public Holidays Act;
(i) the foreseeable election days declared as a statutory public holiday; and
(i) the annual year-end shutdown period as recommended by the
BargainingCouncil for the Civil Engineering Industry.

The penalty for failing to complete the Works is 0,05% of the Contract Sum per
day, upto a maximum limit of twenty-five thousand rand per day (R5 000,00 per
day).

The requirements for achieving Taking Over Certificate are as clause 10.1 of FIDIC
Silver Book.

The bidder shall submit the following:
(i) evidence that the local labour has been paid,
(i) as-built drawings and records.
(iiiy Design, documentation, and specialist studies work carried out during
theduration of the project.

The latent defects period is 10 years.

14.

SCC19.1&
19.2

SCC 14.9

PAYMENT AND RELATED MATTERS

The security to be provided by the Contractor shall be, but not limited to, all
necessaryinsurances as detailed in clause 19.1 and 19.2 of FIDIC Silver book:

The percentage retention on the amounts due to the Contractor is

10%.A retention guarantee in lieu of a cash retention is permitted.

19.

SCC19.2

RISKS AND RELATED MATTERS
All insurances, sureties, and professional indemnities to be provided by the bidder.

The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand
only) forany single liability claim. Liability insurance shall include spread of fire risk.
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CLAUSE CONTRACT SPECIFIC DATA PROVIDED BY THE
EMPLOYER
20. CLAIMS AND DISPUTES
SCC 20.1 & Disputes shall be referred to ad-hoc adjudication. Adjudication’s ruling shall be final
20.2

and binding on both parties.

DATA WITH REFERENCE TO C3.3 PARTICULAR SPECIFICATIONS
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C3: DATA PROVIDED BY THE BIDDER

The following contract specific data are applicable to this contract.

CLAUSE

CONTRACT SPECIFIC DATA PROVIDED BY THE BIDDER

1.1.11

GENERAL

NAME Of BIA BT .. e

Address of Bidder

Physical: Postal:
Signed on behalf of Tenderer: ... ..o
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C13 FORM OF OFFER AND ACCEPTANCE

IMPORTANT NOTE:

The Form of Offer (Offer by Tenderer) MUST be completed and signed by all tenderers. Failure
to properly complete and sign the Tender form will lead to disqualification of the tender.

The Acceptance form will be signed by the Employer to formalise the Contract Agreement after
the successful tenderer has been formally notified of award.

Cl.12
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C1.3 FORM OF OFFER AND ACCEPTANCE

CONTRACT NO: DWS19 1224 WTE

for the MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS
TURNKEY CONTRACTOR (ENGINEER, PROCURE AND CONSTRUCT) FOR THE
CONSTRUCTION AND MAINTENANCE OF BUILDINGS AT MIDMAR DAM

To THE DEPARTMENT OF WATER AND SANITATION (DWS)
OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
in respect of the following works:

CONTRACT No: DWS19 1224 WTE — MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF
BUILDINGS
TURNKEY CONTRACTOR (ENGINEER, PROCURE AND CONSTRUCT) FOR THE
CONSTRUCTION AND MAINTENANCE OF BUILDINGS AT MIDMAR DAM

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract
identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor
in the Conditions of Contract identified in the Contract Data.

For the Tenderer:

S0 g E (U] (=PRI

L= o > o] 1 Y-S U PPUPPSPUPN

Name and address Of OrganiSALION: ............uu e s
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s
Offer shall form an agreement, between the Employer and the Tenderer upon the terms and conditions
contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract, are contained in:

Part T1 Tendering Procedures

Part T2 Returnable Documents and Schedules

Part C1 Agreements and Contract Data, (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

Part C5 Drawings

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the
date of this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this
Agreement shall constitute a binding contract between the parties.

For the Employer:

S0 E L (U] £ PP UPP PP OPPPRPN
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid become the subject of
agreements reached during the process of, offer and acceptance, the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract.

1 10 ] 1= o3 S PP PPOUPPP
1= -V PRSP

2 SUD BT et
DBLAIIS ...ttt e e e e e b e et e e e e e e an e e et e e e e e e annrere s
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from the
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed

signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this Agreement.

For the Tenderer: For the Employer:
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Witness signature

Witness name
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CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original
copy of the Agreement, including the Schedule of Deviations (if any) today:

For the Contractor:
SIgNALUIE. oo
N,

CaAPACIY: o

Signature and name of witness:
SIgNAIUNE. i

[N\ 2.2 =
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Cl4 PERFORMANCE GUARANTEE
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Cl.4 PERFORMANCE GAURANTEE
CONTRACT NO DWS19 1224 WTE
MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS
TURNKEY CONTRACTOR (ENGINEER, PROCURE AND CONSTRUCT) FOR THE
CONSTRUCTION AND MAINTENANCE OF BUILDINGS AT MIDMAR DAM

PERFORMANCEGUARANTEE (PRO FORM)

For use with the FIDIC Silver Book 2017

GUARANTOR DETAILS AND DEFINITIONS

PGUAIANTOI" IMEBAINS: ...ttt ettt e et ettt e e e e e e s e ettt e e e e s s e s e E e e et e e e e e e s e sase b r b e e e e barreeeeeeeeeeeas
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"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of R ...,
Y 4 To 10 T IR0 o £SO
"Guaranteed Sum" means: The maximum aggregate amount of R...............ueeviiiiiiiiiiiiiiiiiiini e,
AMOUNT TN WOTTS: ettt e ittt et e e e e e oo e oo bbbttt et e e e e e e e e e s e bbbe et et e e aeeesasaaaaaan s e e snnnbnebbeeeeeas
Type Of PerformManCe GUAIANTEE: ..........uiiiiiiiiiie ettt ettt ettt e bt e e s bbb e e e e ssbnnee e aeas
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CONTRACT DETAILS
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate
Completion of the Works as defined in the Contract.

1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor’s liability shall be
limited during the following periods of diminishing amounts of the Guaranteed Sum as follows:

1.1.1  From and including the date of issue of this Performance Guarantee and up to and including
the Expiry Date or the date of the interim payment certificate certifying, for the first time, more
than 50% of the Contract Sum:

(AMOUNT IN WOIS ... e e et reenas )
1.1.2 From the day following the date of the said interim payment certificate up to an including

the Expiry Date, or the date of issue by the Employer’s Agent of the Certificate of
Completion of the Works, whichever occurs first:
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1.2 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the interim payment certificate certifying, for the first time, more than 50% of the Contract
Sum, has been issued and the date on which the Certificate of Completion of the Works has
been issued.

FIXED PERFORMANCE GUARENTEE

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be
limited to the amount of the Guaranteed Sum.

2.2 The Guarantor’s period of liability shall be from and excluding the date on which the Performance
Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s
Agent of the Certificate of Completion of the Works, or the date of payment in full of the
Guaranteed Sum, whichever occurs first.

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the Certificate of Completion of the Works has been issued.

CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES
3.1 The Guarantor hereby acknowledges that:

3.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

3.1.2  Its obligation under this Performance Guarantee is restricted to the payment of money.

3.2 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in
3.21t03.2.3:

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate
has not been made in terms of the Contract and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of 3.2.2;

3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed
since the first written demand in terms of 3.2.1 and the sum certified has still not been paid;

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment
in terms of the Contract of the sum certified in 3.2.

3.3 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes
to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first
written demand from the Employer to the Guarantor at the Guarantor's physical address calling
up this Performance Guarantee, such demand stating that:

3.3.1 The Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 3.3; or

3.3.2 a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the Performance Guarantee is called up in terms of 3.3; and
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3.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or
the provisional/final sequestration and/or the provisional liquidation court order.

3.4 ltis recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 3.2 and 3.3 shall not exceed the Guarantor's maximum liability in terms of 1. 1 or 2.1.

3.5 Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and shall
refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of
this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's
bank compounded monthly and calculated from the date payment was made by the Guarantor
to the Employer until the date of refund.

3.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original
Performance Guarantee by the Employer.

3.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer may deem fit and the Guarantor shall not have the right to claim
his release from this Performance Guarantee on account of any conduct alleged to be
prejudicial to the Guarantor.

3.9 The Guarantor chooses the physical address as stated above for the service of all notices

for all purposes in connection herewith.

3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in
terms of 1.1.2 or 2.2, where after no claims will be considered by the Guarantor. The
original of this Guarantee shall be returned to the Guarantor after it has expired.

3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3,
shall be regarded as a liquid document for the purposes of obtaining a court order.

3.12 Where this Performance Guarantee is issued in the Republic of South Africa the
Guarantor hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32
of 1944, as amended, to the jurisdiction of the Magistrate's Court of any district having

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the
claim may exceed the jurisdiction of the Magistrate's Court.

GUArANLOr'S SIGNALOTY: (L) .eveeeiiiiiieeiiiiiiee ettt e s e e et e e e st e e e e e nbe e e e e e enenes
(01T o= (o1 | Y TP PPPTPRTPPI
GUArANLON'S SIGNALOTY: (2) .eeeiiiieiiiiei ittt e e st e e e e e nb e e e e e e enees
(01T o= (o1 | Y TP PPPTPRTPPI
WIENESS SIGNALOTY: (L) 1.ueteieeeiiiiie ettt ettt e e e ettt e e s e sbe e e e e et b e e e e e nnbeeeees

WILNESS SIGNATOIY: (2) 1reeeeie ittt et e e e e e e e e e e e s et e s e e e e e e e e e e e s an s s renaneeeeaeeeaanannnnnne s
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C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993
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C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between the DEPARTMENT OF WATER AND SANITATION
(DWS) (hereinafter called the EMPLOYER) of the one part, herein represented by: .........cccoceviieenenen.

AN D s e e e e e et e e e e et e e e e e et e e e e et e e et e e r e e e e e e naaann
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duly authorized to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of

CONTRACT No: DWS19 1224 WTE
CONTRACT TITLE: for the MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS
TURNKEY CONTRACTOR (ENGINEER, PROCURE AND CONSTRUCT) AT MIDMAR DAM

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and

prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting itself with such arrangements and
procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the
contract.

4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2
above, which steps may include, but shall not be limited to, the right to inspect any appropriate
site or premises occupied by the CONTRACTOR, or to take such steps it may deem necessary
to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

Thussigned at ........ccooiiiiiiii for and on behalf of the

CONTRACTOR

onthisthe .......ccccceee day of .o 20.........

SIGINATURE: ..o e o4 ettt e e e e et e e et e e e s e o e e et e e e e e e n e et e e e s e e ne s

NAME AND SURNADME: . e e s s e e
L7 N O I 4P PP

WITNESSES: .. L. o

THUS SIGNEA AL ..o for and on behalf of the
EMPLOYER
onthisthe .................... day Of .o 20.........

SIGNATURE: L. e e e e e s et e e e e s s st b e et e e e s s s s b e e et e e e e s s s e e

NAME AND SURNADME. .ottt et et e e e e s e e e e e e e e e s e b e b e et e e e e e s arnrrneeeeeeeas
107 L\ O I PP P PP PP EEP PP TPPPPP

WITNESSES: 1. e
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Cl.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONALHEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between The Department of Water and Sanitation represented by
The Director General:

The Department of Water and Sanitation
(hereinafter called the EMPLOYER) of the one part, herein represented by:

T TS o7= 1 = (o1 1A= LSRRI
N I SRS
(hereinafter called the CONTRACTOR) of the other part, herein represented

IN NS CAPACITY BS: ooitiiiieiiie ittt ettt e e e bt e e et bt e eab e e e e st e e e sa b b e e eabeeeeab e e e e sabe e e eabbeesabbbeeeeas

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of:

CONTRACT No: DWS19 1224 WTE

CONTRACT TITLE: MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS
TURNKEY CONTRACTOR (ENGINEER, PROCURE AND CONSTRUCT) AT MIDMAR DAM

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
termsof the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by the Occupational Health and Safety Amendment Act No 181 of 1993 (hereinafter referred
to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in
terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquaintinghimself/herself/itself with such arrangements
and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations,and the CONTRACTOR expressly absolves the EMPLOYER from being obliged
to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the workincluded in the contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR hascomplied with his undertakings as more fully set out in paragraphs 1 and
2 above, which steps may include, but shall not be limited to, the right to inspect any
appropriate site or premises occupied by the CONTRACTOR, or to take such steps the
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EMPLOYER may deem necessary to remedy the default of the CONTRACTOR at the cost of
the CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

ThuS SIgNEd At....ccoeeiiiieeec e for and on behalf of the

EMPLOYER

onthisthe .................. dayof ... 20.........

SIGNATURE. ...ttt e st e e e s et e e st e e e e s e s be e e e s mn e e e e assn e e e anbn e sabreeesnreeennnnes
NAME AND SURNADMES: ...ttt ree e e e e e e s e s s s s b nnre e e e e aaeeeeesesanaannnns
L7 N O I PP PRTPPRPRI

WITNESSES: L. et

THUS SIGNEA AL ....cooiviiciiiie e for and on behalf of the

CONTRACTOR

onthisthe ................... dayof ..o, 20.........

SIGN ATURE: . ittt a e e b e et e e ek b et e e e ke e e e e asbb e e e e anbr e e e e bb e e e sbee e e e annreeeean
NAME AND SURNADME: ...ttt ittt e e e e et r e e eeeaaeeeseseaaatnbnetaeeeeaaaaeaeesesaaaannnns
L7 AN O I PSPPSRI

WITNESSES: L. oo
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Cl1.6 RETENTION MONEY GUARANTEE
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C1.6: RETENTION MONEY GUARANTEE
PRO FORMA

RETENTION MONEY GUARANTEE

The Director General: Water and Sanitation
Department of Water and Sanitation
Sedibeng Building,

Francis Baard Street

PRETORIA

0002

CONTRACT NO. DWS19 1224 WTE
FOR

ISSUED TO: the Department of Water and Sanitation, represented by Director General (hereinafter
referred to as “the Employer”)

(hereinafter referred to as “the Contractor”)
In connection with

CONTRACT NO. DWS19 1224 WTE
.............................................................................................. (hereinafter referred to as “the
Contract”)

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee
in lieu of the whole or portion of the retention monies provided for under the Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay
the Employer such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at

or such other address as we shall in writing notify to the Employer and shall be accompanied by a
certificate complying with Clause 2, signed by the Employer as such in terms of the Contract.

2. The Employer’s certificate referred to in Clause 1 shall certify

(a) that he is the Employer in terms of the Contract,
(b) that the Contractor is in breach of his obligations under the Contract, and
(c) that the amount demanded, which amount the certificate shall specify,

(i) does not exceed the amount of retention monies which, but for this guarantee, would have
been retained by the Employer in terms of the Contract at the date of the certificate, less
the aggregate of the amounts of retention money actually retained by the Employer and
the amounts previously paid by us to the Employer in terms hereof, and

(i)

(i) does not exceed a genuine estimate of the cost to the Employer of having the breach
referred to in paragraph (b) remedied less the aggregate of any amounts withheld by the
Employer from payments due the Contractor in terms of the Contract by reason of the
breach referred to, and any amount in retention money actually held by the Employer save
to the extent that the same had been deducted from any previous demand in terms hereof.
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We shall within 28 days after our receipt of a demand complying with the provisions of Clauses 1
and 2 make payment to the Employer of the amount demanded at such other address as the
Employer shall in writing notify us.

Subject to compliance with the provisions thereof, our liability to make the payments herein referred
to shall be unconditional and shall not be affected nor diminished by any disputes, claims or
counterclaims between the Employer and the Contractor.

Our aggregate liability under this guarantee is Imited tO R ..o

This guarantee shall expire on the date on which the last of the retention monies, which but for this
guarantee would have been retained by the Employer, becomes payable to the Contractor.

This guarantee is not transferable and must be produced for endorsement if any part payment is
made and must be returned to us against final payment of our aggregate liability or on the date of
the expiry of the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the withesses named hereunder:

onthis ..o Ay Of e

S0 LU (=TT PPT T OPPPPPTO

L= o - o] 1 VSRR

A0 [0 | (=T

As Witnesses:

1.

2.

................................................ Name in BIOCK LEIEIS ... oot

.......................................................... NamME iN BIOCK LETEEIS . .ceveeiereeeeeee ettt
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C2.1 PRICING INSTRUCTIONS

1. GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in
conjunctionwith all the other documents comprising the Contract Documents, which include the
Conditions of Tender and Conditions of Contract. This contract is a fixed price contract and is
inclusive of assessments, design works, procurement, implementation close out and hand over.

The contractor must plan the work in this contract as a set of activities. The activities should be
the same activities as indicated in the programme.

The activities are to be described and indicated in Part C2.2 and a lump sum fixed price for each
activity is to be entered in the Price Column.

Changes (if any) to the Prices are made in accordance with the Conditions of Contract.

2. DESCRIPTION OF ITEMS

The contractor is to include in the Prices in the price list the costs and profit associated with the
following items as no separate payment will be made for such items:

Soil testing, test pits and all other testing required for acceptance control as per the
standards.

Engineering fees and costs

Excavation of all boulders

Blasting and the removal and importation of material associated with blasting work
Local authority charges

Geotech tests

EIA

Hydrological report (If needed)

All additional requirements as described in Part C3: Scope of Works

The contractor shall be responsible for and pay all costs associated with the development of the
design,detail design and production of “as-built” designs for the following:

Architectural Work based on the prototype design supplied by the DWS

Civil Engineering work

Structural Engineering work

Electrical Engineering work

Mechanical Engineering work

Temporary and permanent connections to municipal water, electricity and storm water
reticulation.

3. PRELIMINARIES AND ACTIVITIES IN THE BILL OF QUANTITIES

The amount or the items of the Preliminaries shall be fixed and will not be adjusted. Payment
for Section Al (Time Related) shall be pro-rated per month based on the progress measured
against the approved contractual programme

The contractor shall achieve in the performance of the contract the Contract Skills Development
Goal (CSDG) established in the CIDB Standard for Developing Skills through Infrastructure
Contracts, published in Gazette Notice N0.43495 of 3 July 2020.

4, PROVISIONAL SUMS

No provisional sums to be provided by the client. Consortium to price all elements in the pricing
schedule.
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PRICING OF THE BILL OF QUANTITIES

There are three schedules to be priced in the bill of quantities. These sections are inclusive of
all works, which should be priced as a lump sum, and will allow for the completion of the project
from initial assessments to hand over. The schedules are as follows:

a) Schedule A: Preliminaries
b) Schedule B: Engineering and Design Works
¢) Schedule C: Construction and Close Out

All amounts priced for per activity exclude VAT. 10% Contingencies have been allowed for which
will require client approval before monies are utilized in conjunction with the terms of the contract.

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out
neatly. The correct figures must be entered above or adjacent to the deleted entry, and the
alteration must be initialed by the Tenderer.

INTERIM PAYMENTS

Interim payments will be made in accordance with the contract and based on the contractor
completing activities and achieving milestones as set out in Part C2.2. For the construction part
of the project, a BOQ must be submitted by the entity/bidder, and approved by the employer, to
facilitate interim monthly payments during construction. This must include monies allowed for
supervision as well. The total cost of this BOQ should represent the value under Activity C1
within the pricing schedule (schedule C: construction works and close out) of the contract section
of the document.
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C2.2 BILL OF QUANTITIES
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C2.2 BILL OF QUANTITIES (ACTIVITY SCHEDULE)

CONTRACT NO DWS19 1224 WTE
MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS. TURNKEY CONTRACTOR
(ENGINEER, PROCURE AND CONSTRUCT) FOR THE CONSTRUCTION AND MAINTENANCE OF

BUILDINGS AT MIDMAR DAM. CIDB CONTRACTOR GRADING DESIGNATION OF CIDB 4GB OR 4CE OR
HIGHER

SCHEDULE A: PRELIMINARIES

SECTION DESCRIPTION AMOUNT
Al Time related R
A2 Fixed R
A3 Provisional Sum R 307 960
TOTAL CARRIED FORWARD TO TENDER SUMMARY R

SCHEDULE B: ENGINEERING AND DESIGN WORKS

SECTION DESCRIPTION AMOUNT

Bl Conduct assessments (expropriation, identification of services, | R
surveys, analysis of site and tests and site investigations
requiredfor design)

B2 Prepare initial concept design and relevant documentation. R
establish any further surveys,tests and/or investigations.

B3 Prepare detailed designs and drawings (where required) R

B4 Prepare Design Documentation (Tender documentation, R

working drawings and method statements)

TOTAL CARRIED FORWARD TO TENDER SUMMARY R

SCHEDULE C: CONSTRUCTION WORKS AND CLOSE OUT

SECTION DESCRIPTION AMOUNT
C1 Construction of access control room at Entrance
C2 Construction of smoking area / facility
C3 Maintenance of houses 1-7 near houses
C4 Maintenance of houses 11, 12 and 14
C5 Demolition of compound and two prefabricated houses
TOTAL CARRIED FORWARD TO TENDER SUMMARY R

C2.1



C2 PRICING DATA

CONTRACT NO DWS19 1224 WTE

MIDMAR DAM: CONSTRUCTION AND MAINTENANCE OF BUILDINGS. TURNKEY CONTRACTOR
(ENGINEER, PROCURE AND CONSTRUCT) FOR THE CONSTRUCTION AND MAINTENANCE OF
BUILDINGS AT MIDMAR DAM. CIDB CONTRACTOR GRADING DESIGNATION OF CIDB 4GB OR 4CE
OR HIGHER

TENDER SUMMARY

DESCRIPTION AMOUNT

Totals of Bill of Quantities brought forward:

Schedule A: Preliminaries R
Schedule B: Engineering and Design Works R
Schedule C: Construction and close out R

SUBTOTAL1 | R

Add: Skills Development (Minimum Contract Skills Development | R
Goal (CSDG) sum = 0.5% x SUBTOTAL 1)

SUBTOTAL 2 | R

Add: Contingencies (10% of SUBTOTAL 2) | R

SUBTOTAL 2 | R

Add: VAT (15% of SUBTOTAL 2) | R

TOTAL CARRIED FORWARD TO FORM OF OFFER R
Signed on behalf of the TENErer ... (Signature)
Date: o
TeNdErer's NAME: ..ot bbb (Company Name)
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C3.1 DESCRIPTION OF THE WORK
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C3.1 DESCRIPTION OF THE WORKS
EMPLOYER’S OBJECTIVES

Midmar Dam is situated on the Mgeni River in the KwaZulu Natal Province. The dam was designed and
constructed by DWS and completed in 1965. The spillway was raised in 2003 by constructing a concrete
labyrinth spillway. The dam wall consists of a concrete spillway section across the river section flanked
by earth fill embankments either side. Due to the isolate location of the Dam and its offices from the
suburbs and towns staff housing became essential at the dam.

OVERVIEW OF THE WORKS

The prospective Contractors will be expected to be capable of successfully implementation a project
that involves designing and construction of a new dam operation office for Umgeni Water. This includes
emergency work that might be necessary and immediate resources reinforcement is required from
Contractors.

1. CONSTRUCTION OF ACCESS CONTROL ROOM AT ENTRANCE

2. CONSTRUCTION OF SMOKING AREA/FACILITY

3. MAINTENANCE OF HOUSES 1-7 NEAR OFFICES (OLD AREA A)

4. MAINTENANCE OF HOUSES 11, 12 AND 14 (OLD AREA B)

5. DEMOLITION OF COMPOUND AREA B (OLD AREA B) AND TWO PREFABRICATED HOUSES
(OLD AREA A)

All designs/drawings and method statement to be approved before commencement of works. Works
to comply with the SANS standards. Any change of scope/works/designs require prior approval from
the client before commencement. No variation of tendered amounts will be accepted on the basis of
design variations emanating from design approval comments made by this department.

EXTENT OF THE WORKS

The bidder in his proposal must demonstrate the bidder's practical knowledge and experience of
Works in line with the key areas as defined below:

a) Initial site assessments, including but not limited to, expropriation documentation, identification
of services and site and test investigations required for design.

b) Preparation of initial concept design with relevant documentation

c) Initial surveys

d) Stakeholder engagement

e) Application for construction work permit by registered personnel

f) Detailed design report and drawings for design approval

g) Prepare working drawings.

h) Prepare procurement documents for required service providers and sub-contractors

i) Establishment on site.

j) Survey requirements.

k) Construction of the following structures listed in the table above (Overview of the work section)

[) Earthworks Including but not limited to earthworks, site clearance, tree removal, bulk
excavations, excavations, filling, lateral support, ground anchoring, levels, bulk earthworks,
etc

C3.2



C3 SCOPE OF WORKS

m) Continuous quality control over materials and workmanship, and compliance with the
Particular Specifications with regard to environmental management and occupational health
and safety, during all the above construction activities.

n) Removal of all site establishment facilities and constructional plant on completion of the
Works. Removal to be compliant with the EIA and/or the Environmental Acts surrounding the
project.

0) Making good of any defects during the Defects Liability Period.

p) Provide a maintenance plan.

g) Compiling the close out reports together with material and drawing as-built. and hand over to
the client with the necessary training if required.

1.1 Description of the Works

The following description is a broad outline of the works and does not limit the work to be executed
by the Bidder in terms of the contract. The description of some of the major items/activities indicated
in this section are indicative, not absolute, and are provided to define in general terms the overall
scope of the project.

Activities of each type of work to be carried out in accordance with the contract documents are listed
in the Bill of Quantities in Section C2.2.

This should cover the entire project life cycle from initial assessments and all statutory and legislative
requirements, all specialist studies, concept designs, to final designs, implementation of designs
through construction and close out of the project inclusive of any and all activities pertaining to this

project. This must include any and all aspects of the project that will ensure a full and comprehensive
complete delivery of a construction project

1.11 Demolition work

The Bidder is required to carry out any or all demolition work were needed and as necessary.
1.1.2 Spoiling of surplus material

Surplus material shall be spoiled in designated areas approved by the Employer.

113 Climate

Any and all climatic elements should be accommodated for, as per the average weather condition in the
area,for the project. (Consider 3 — 5-year trend).

114 Environment

The Contractor’s attention is called to the requirements of Part C: Environmental Management
Specification contained in section C3.3.1 Particular Specifications.

115 Labour

A Project Liaison Committee (PLC) will be established and is a vital means of communication between

all parties involved with the project. The composition of the PLC comprises representatives of the
Employer and formal structures within the community.

The Bidder shall make use of these communication channels and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PLC, and this representative will be
also required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and
project participation by its leaders and constituted organisations and forums, as well as through the
employment of its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC
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1.2 Temporary Works

All Temporary Works must be catered for and shall be removed from the Site on completion of the
Contract at the discretion of the bidder as and when required.

1.3 Bill of Quantities and Programme required for construction

The bidder is responsible to provide a full and comprehensive bill of quantities containing all elements
of theproject including engineering fees and disbursements. This should be part of the Schedule C1
cost. A construction programme is also required to monitor milestones within the project.

14 Contractor’s campsite

Possible locations for a campsite shall be pointed out by the client withing the confides of contract
area.

The bidder shall make his own arrangements for the provision of his campsite and housing for
construction personnel, but the chosen site shall be subject to the approval of the Employer the local
authorities and, where applicable, the Project Liaison Committee (PLC) associated with the project.

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must
comply with

the requirements of all local authority, environmental and industrial regulations concerned. The
Contractor is to fully familiarise himself with all local by-laws and Government regulations for the
employment, transport and accommodation of labour on site.

The Contractor shall particularly note that there is a high risk of theft, vandalism and damage to
property in this area and strict security will be required for all plant, establishment, temporary works
and partially completed works. The Contractor shall be responsible for providing security for all plant,
establishment, temporary works and partially completed works.

15 Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a
hazard on the road.

1.6 Project programme

The Contractor shall submit a detailed project programme which clearly shows activities on the critical
path and milestone dates that must be on or before the targeted dates of the department in terms of
this project.

2. ENGINEERING

All engineering work must be in accordance with the Standards and Policies approved and used by
the Department of Public Works. The designs must meet the essential requirements of the National
Building Regulations (in terms of facilities for disabled people or persons). All designs and drawings
are to be approved by the Employer before construction.

The contractor will be responsible for all environmental aspects, testing, investigations, surveys,
analysis, services and all other relevant matters pertaining to the design of the project.

3. PROCUREMENT

The contractor shall procure goods and services according to the Employer’s standards.
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The contractor is to provide employment and skills development opportunities to targeted labour. All
participation goals are to be met in line with the Employers policies and targets.

Goods are to be procured and obtained from local sources as stipulated within the content of this
document.

4. CONSTRUCTION
4.1 Applicable SANS 2001 standards for construction work

All construction work must conform with the relevant SABS or SANS specifications’
5. MANAGEMENT

5.1 Applicable SANS 1921 standards

The following parts of SANS 1921 and associated specification data are applicable:
5.1.1.1 Additional clauses:
(a) Site meetings and procedures
Site meetings shall be convened monthly The Contractor shall keep on site a set of minutes of all site
meetings, daily records of resources (people and equipment employed), a site memoranda book, a
complete set of contract working drawings and a copy of the procurement document, and shall make
these available atall reasonable times to all persons concerned with the contract.
(b) Water and electricity
The Contractor is to provide water and electricity as described in clause 4.19 of FIDIC SILVER BOOK.
5.1.1.2 SANS 1921-6 Part 6: HIV/AIDS awareness

The Contractor as an obligation of the contract is required to promote HIV/AIDS awareness in
accordance with requirements of SANS 1921-6

5.2 Recording of weather
The Contractor shall erect a rain gauge and record the rainfall. This information together with other
details ofthe prevailing weather conditions shall be recorded in the daily site diary.

5.3 Unauthorized persons

The Contractor shall keep unauthorized persons away from the Works at all times. Under no
circumstances may the Contractor’s personnel be accommodated on the site.

54 Management meetings
Meeting will be arranged at site handover
5.5 Forms for contract administration

The bidder is to provide three copies of FIDIC Silver Book 2017, standard forms for ‘Site Diary’, ‘Site
Memoranda’, ‘Requests for Inspection’ and any others deemed to be necessary during the contract.

5.6 Electronic payments

Payment to the contractor will be done as per the departmental financial systems.
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5.7 Daily records

A site diary is to be compiled by the Construction Manager and the Contracts manger on site and
is to beagreed and signed by both parties. The original signed copy is to be retained by the Employer.

The Contractor is to keep daily records of people and equipment on site in a format to be agreed
by theEmployer and is to provide copies to the Employer when requested.

5.8 Payment certificates

Details of measurements will be confirmed together with the bill of quantities and programme before
paymentis made within 30 days after the receipt of a valid payment certificate.

5.9 Permits
No security/entrance permits are required by the Contractor’s personnel to enter the site.
5.10  Proof of compliance with the law
There are requirements for the Contractor to verify compliance with any legislation.
5.11  Submission of reports
The bidder should also submit monthly progress reports throughout the entire duration of the contract.

5.12  Skills Development

The contractor shall achieve in the performance of the contract the Contract Skills Development Goal
(CSDG) established in the CIDB Standard for Developing Skills through Infrastructure Contracts,
published in Gazette Notice N0.43495 of 3 July 2020.
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C3.2 GENERAL SPECIFICATIONS
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C3.2 GENERAL SPECIFICATIONS

The general specifications on which this contract is based are as per the following document as prepared by
the Department of Public Works: General Specification (Edition 2; August 2014). This document can be
found on the Website of the Department of Public Works: www.publicworks.gov.za.

C3.2.1: PROJECT SPECIFICATIONS
DETAILED SPECIFICATIONS PER ACTIVITY

The department will fully remunerate the consortium after the completion of each stage as per our
National Framework for Infrastructure Delivery and Procurement Management (FIDPM policy).
Therefore, it is the responsibility of the Consortium to ensure that each stage as listed on SCHEDULE
B - Engineering and Design Works and SCHEDULE C - Construction Works and Close-out is approved
before moving to the next stage.

SCHEDULE A: PRELIMINARIES

SECTION DESCRIPTION

Al TIME RELATED - Time related obligations should include but not limited to the
monthly running costs of the project. This should ensure that all tools, space and
requirements needed to complete assessments, designs, drawings and
documentation is acquired. For construction the contractor should account for all
site offices, laboratories, accommodation, running costs of electricity, water,
sewage, internet, telephone and other monthly costs required to perform tasks.

A2 FIXED - Fixed obligations should include but not limited to the setting up his
organization, personnel, camps, accommodation, ablution and other facilities,
offices,stores, workshops, other temporary structures, fencing, testing facilities
and constructional plant on site and the removal of at completion of the contract.
This obligation should also include all insurances, sureties and professional
indemnities for the project. All insurances, sureties and professional indemnities
should be aligned with the total form of offer.

A3 PROVISIONAL SUM — Sums stated provisionally by Technician. a) For work to
be executed by the contractor and valued in terms of the “ valuation of variations”
clause in the conditions of contract.................ccoceeiiiiiinan, unit: Stated sum.
b) 1 For work to be executed by the Employer or a nominated
SUDCONTIACTON . ... e unit: Stated sum.
2) Overheads, charges and profit on (1) above ................... unit: % =R
3) Specified activities (if any) associated with (1) and (2) above Unit: sum (or
Rate/Unit)
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C3 SCOPE OF WORKS

SCHEDULE B: ENGINEERING AND DESIGN WORKS

SECTION | DESCRIPTION

Bl CONDUCT ASSESMENTS (EXPROPRIATION, IDENTIFACTION OF
SERVICES, SURVEYS, ANALYSIS OF SITE AND TESTS AND SITE
INVESTIGATIONS REQUIRED FOR DESIGN)

All work completed under activity B1 is to conform to, but not limited to SANS and
all other relevant design code documents.

The relevant statutory and legislative compliance information needs to be
obtained by the bidder relating to all services (wayleaves), expropriation and
mining activities.
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C3 SCOPE OF WORKS

B2

PREPARE INITIAL CONCEPT DESIGN AND RELEVANT DOCUMENTATION.
ESTABLISH ANY FURTHER SURVEYS, TESTS AND/OR INVESTIGATIONS.

All work completed under this activity to conform to, but not limited to all relevant
design code documents.

FIPDM Stage 1 - Concept (Preliminary Design)
Document the initial design criteria, cost plan, design options and the selection of
the preferred design option, or the methods and procedures required to maintain

the condition of infrastructure for the project.

Stage 1 is complete when the Concept Report or the Feasibility Report as
perthe Department’s prescribed format, is approved.

B3

PREPARE DETAILED DESIGNS AND DRAWINGS

All work completed under this activity to conform to, but not limited to all relevant
design code documents.

FIPDM Stage 2 — Design Development (Detailed Design)

Design Development which shall include the following phases
e Concept
e Preliminary
e Detailed design

A design development report which develops in detail the approved concept to
finalise the design and definition criteria, sets out the integrated developed
design,and contains the cost plan and schedule for one or more packages.

Stage 2 is complete when the Design Development Report, as per the
Department’s prescribed format, is approved.

B4

PREPARE working drawings and method statements

All work completed under this activity to conform to, but not limited to Construction
Quiality Control Manual.

FIPDM Stage 3 — Design Documentation

Design Documentation which shall include the following
e Tender Documentation.

Production information which provides the detailing, performance definition,
specification, sizing and positioning of all systems and components enabling either
construction (where the contractor is able to build directly from the information
prepared) or the production of manufacturing and installation information for
construction.

Stage 3 is complete when the Design Documentation Report (Draft Contract
Document), as per the Department’s prescribed format, is approved.
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C3 SCOPE OF WORKS
C3.1 STANDARD SPECIFICATIONS

SCHEDULE C: CONSTRUCTION AND CLOSE OUT

SECTION | DESCRIPTION

C1 IMPLEMENT THE CONSTRUCTION AND MAINTENANCE OF THE DAM
BUILDINGS INCLUSIVE OF ALL ACCEPTANCE TESTS (SUPPLY OF
MATERIALS AND CONSTRUCTION)

All work completed under this activity to conform to, but not limited to SANS and
other relevant Construction Quality Control Manual
FIPDM Stage 4 - Works
Administration and Monitoring of the Works Contract Completed works which are
capable of being occupied or used.
Stage 4 is complete when the Takeover Certificate (Practical Completion
Certificate) is issued, as per the FIDIC Silver Book 2017 prescribed format, is
approved.

Cc2 CLOSE OUT (MATERIAL AND DRAWING AS-BUILTS, HANDOVER
DOCUMENTATION TO CLIENT AND PREPARE FINAL ACCOUNTS FOR
PROJECT)

Work carried out for this activity is in accordance with the Department Standards.
FIPDM Stage 5 — Handover
Finalise and assemble record information which accurately reflects the
infrastructurethat is acquired, rehabilitated, refurbished, or maintained.
Stage 5is complete when the Handover/Record Information Report, as per the
Department’s prescribed format, is approved.
FIPDM Stage 6 - Close-Out
Works with notified defects corrected and certificates of final completion are issued
in terms of the contract, final account settled, record informationarchived, and the
close-out report issued.
Stage 6 is complete when the Close-out Report, as per the Department’s
prescribed format, is approved.

EPC Tender Dec 2022
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C3 SCOPE OF WORKS
C3.2 PROJECT SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS
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C3 SCOPE OF WORKS
C3.2 PROJECT SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular
Specifications shall apply to this contract and are bound in hereafter:

EPC Tender Dec 2022
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C3 SCOPE OF WORKS
C3.2 PROJECT SPECIFICATIONS

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION
Cl1. SCOPE

The Employer recognises environmental management as a key component of infrastructure
development and as part of its environmental policy has developed this environmental management
specification as a tool for continual improvement in environmental performance.

This environmental management specification prescribes the methods by which proper environmental
controls are to be implemented by the Contractor. The duration over which the Contractor’s controls
shall bein place cover the construction period of the project as well as the limited time after contract
completion defined by the FIDIC SILVER BOOK 2017 as the Defects Natification Period (maintenance
period).

c2. ENVIRONMENTAL MANAGEMENT PLAN
In order to ensure that the construction work is carried out in an environmentally sensitive manner, strict

compliance with the Environmental Management Plan (EMP) guidelines is required. The purpose of the
EMPis to:

" Encourage good management practices through planning and commitment to
environmentalissues,
= Provide rational and practical environmental guidelines to:

() Minimise disturbance of the natural environment,
(i)  Prevent pollution of land, air and water,
(i)  Prevent soil erosion and facilitate re-vegetation.

= Adopt the best practicable means available to prevent or minimise adverse environmental
impact,
" Develop waste management practices based on prevention, minimisation, recycling,
treatment ordisposal of wastes,
" Train employees and contractors with regard to environmental obligations.
Cs3. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

Environmental compliance is the contractor’s responsibility in totality in relation to the project (e.g. EIA
and WULA. etc.)

The appointment of an independent environmental control officer shall be the sole responsibility of the
contractor.

The Contractor is responsible for the amending the existing EMP and implementation of this EMP to
ensure sound environmental management during the construction phase of a project.

The Contractor shall receive and implement any instruction issued by the Employer relating to
compliance with the EMP including the removal of personnel or equipment.

Compliance with the provisions contained herein or any condition imposed by the environmental
approvals, shall become the responsibility of the Contractor through an approved Environmental Officer
(EO). The Contractor shall nominate a person from among his site personnel to fulfil this function and
submit to the Employer for his approval the curriculum vitae of the proposed EO. This request for
approval shall be given, in writing, at least fourteen days before the commencement of any construction
activity clearly setting out reasons for the nomination, and with sufficient detail to enable the Employer
to make a decision.

Once a nominated representative of the Contractor has been approved as the EO, the EO shall be the
responsible person for ensuring that the provisions of this EMP are complied with for the duration of the
contract. The EO shall submit monthly written reports of compliance with the EMP to the Employer.

In addition to the compliance duties relating to this EMP, the EO shall also provide full cooperation
wheneverthe Contractor is subjected to regular environmental audits

EPC Tender Dec 2022
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C3 SCOPE OF WORKS
C3.2 PROJECT SPECIFICATIONS

C4. TRAINING AND INDUCTION OF EMPLOYEES

The Contractor has a responsibility to ensure that all those people involved in the project are aware of
and familiar with the environmental requirements for the project (this includes subcontractors and local
labour). The EMP shall be part of the terms of reference for all contractors, subcontractors and suppliers.

C5.

COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK

Any complaints received by the project team from the public will be recorded. The complaint should be
brought to the attention of the Construction Manager, who will respond.

The following information must be recorded:

Time, date and nature of the complaint,

Type of communication (telephone, letter or email),

Name, contact address and telephone number of the complainant,
Response and investigation undertaken and

Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be

provided:

C6.

Time, date, location and nature of the incident,
Actions taken and by whom.

SITE CLEANLINESS AND NEATNESS

Location of a construction camp is to be approved by the Employer and is to be
restored to itsprevious condition after completion of construction.

The construction camp should preferably be fenced with a 1,8m diamond mesh fence or
similar approved.

All materials, equipment, plant and vehicles must be stored within the construction camp.
A dedicated area must be made available for construction staff to change and store their
personalbelongings.

C7. ACCESS
= Access to existing roads, schools, buildings, shops and residential properties must not be
impeded during construction.
= Access roads utilised by the Contractor must be maintained in good condition.
C8. BORROW PITS
= Mining authorisations (permits) for borrow pits must be obtained from the Department of
MineralResources (DMR) in consultation with the Department of Water and Sanitation
(DWS).
" Spoil dumps resulting from borrow pits must not interfere with any natural surface
drainage.
" Borrow pits must be rehabilitated after use in accordance with the requirements of DMR
and DWS.
Co. DUST CONTROL / AIR QUALITY
" Dust suppression measures must be implemented during construction by ensuring that
allsurfaces prone to dust generation are kept damp (e.g. use of water tanker).
" Ensure that vehicles and equipment are in good working condition and that emissions
are notexcessive.
" Special care must be taken in areas where the route passes close to schools and residential
areas.
" The speed of construction vehicles must be reduced.
EPC Tender Dec 2022
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C3 SCOPE OF WORKS
C3.2 PROJECT SPECIFICATIONS

C1io0. FAUNA
Contractors’ and subcontractors’ staff and workers may not chase, catch or kill animals
encountered during construction.

C11. FIRE PREVENTION AND CONTROL
Smoking is prohibited in the vicinity of flammable substances.
The Contractor must ensure that fire-fighting equipment is available on site, particularly
where flammable substances are being stored or used, and that construction staff are
aware of where itis kept and how it is operated.
Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owners’ lands.

Ci12. GRAVE SITES
Grave sites in close proximity to the project must not be disturbed during construction.

C13. MATERIALS HANDLING AND SPILLS MANAGEMENT
Any hazardous materials to be used during construction (e.g. lime, fuel and paint) are to be
storedin a designated area at the campsite.
The storage containers/facilities (including any diesel or petrol tanks) must be placed on
an impermeable surface and surrounded by a bund wall, in order to ensure that accidental
spillage does not pollute the environment.
Workers must at all times be made aware of the health and safety risks associated with
any hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriateprotective clothing/equipment in case of spillages or accidents.
Ensure all staff and contractors undergo relevant training in the maintenance of equipment
to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.
Any spill of potentially hazardous materials must be cleaned up immediately (potentially
hazardous materials on site include paint, oil, grease, fuel and turpentine).
The area of contaminated soil or spill must be deposited into the hazardous waste
container(s).
The Contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.
The absorbent must be stored in a designated area and be available for inspection.
All spills are to be recorded in the environmental incident book.

C14. NOISE
Noise generating activities must be restricted to between 07:00 and 17:00 Monday to
Friday, unless otherwise approved by the appropriate competent person in consultation
with adjacent landowners/affected persons.
All equipment, vehicles and machinery must be in good working condition and be equipped
with sound mufflers if necessary.
Construction staff must be trained and made aware of not creating unnecessary noise such
as hooting and shouting.

C15. POLLUTION CONTROL
Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.
All construction vehicles are to be maintained in good working order so as to prevent soil
or waterpollution from oil, fuel or other leaks, and to reduce noise pollution.

C1le6. RIVERS AND STREAMS
During construction, there must be no obstruction of the water flow of rivers and streams.
Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

EPC Tender Dec 2022
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C17.

C18.

C19.

Erosion control measures must be employed both during and after construction.
No impediments to natural surface water flow, other than approved erosion control
measures, must occur.

SAFETY

Safety measures, such as detour signs, must be implemented during construction to
ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity
of construction work.

Special care must be taken in the vicinity of schools to ensure the safety of children during
construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road during
the construction phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the
construction phases.

SOIL MANAGEMENT

Storm water drainage pipes must be installed alongside the road in all areas susceptible
to soil erosion.

Erosion should be minimised by the construction of meadow drains and the planting of
indigenousvegetation on the side slopes and drains to reduce flow velocity of storm water.
Spoil from cuts may be used in existing erosion gullies.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals
should beremoved together with the contaminated soil.

If necessary, an absorbent such as Peat Sorb should be used to aid in cleaning up the
spill. Thecontaminated soil should be disposed of in an appropriate container, depending
on its classification.

Servicing and refuelling of vehicles must only be carried out at the construction camp.

WORKER CONDUCT

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract animal
pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designatedworker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the speed limits on public roads or exceed the recommended speed limits
on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy
vehiclesmust be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the
construction site.

C20. TRAFFIC DISTURBANCES AND DIVERSIONS
" Any traffic diversions must be undertaken with the approval of all relevant authorities
and inaccordance with all relevant legislation.
" Wherever possible, traffic diversion must only take place on existing disturbed areas and
remain within the existing road reserve.
" Traffic diversion routes must be rehabilitated after use.
EPC Tender Dec 2022
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C21.

C22.

VEGETATION

Only vegetation falling directly on the buildings must be removed where necessary.

Alien vegetation within the project must be eradicated, and management measures
must beimplemented for future control of these species.

Vegetation that has been removed from large areas during construction must be replaced
with indigenous vegetation after construction has been completed.

WASTE MANAGEMENT

All general, non-hazardous waste must be placed in a skip container and disposed of at a
registeredwaste disposal site.

The Contractor is to ensure that the portable toilet facilities at the campsite are properly
maintainedand in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, paint, empty lime bags, and contaminated wash water) must
be storedin leakproof containers and disposed of at a registered hazardous waste disposal
site.

The contents of waste storage containers must, under no circumstances, be emptied to
the surrounding area. In general, littering, discarding or burying of any materials is not
allowed on site oralong the route.

Adequate waste receptacles must be available at strategic points around the construction
camp andsite for all domestic refuse and to minimise the occurrence of littering.

Concrete rubble must be collected and disposed of as directed by the Employer.

Each working area must be cleared of litter and building waste (e.g. rubble, wood and
concrete packets) on completion of the day’s work.

Any spill around the container
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C3.3.2 PARTICULAR SPECIFICATIONS
PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
El. SCOPE

This part covers the health and safety requirements to be met by the Contractor to ensure a continued
safe and healthy working environment for all employees, subcontractors, the Employer, inspectors and
all other persons entering the site of works.

This specification shall be read in conjunction with the Occupational Health and Safety Act, 1993 (Act No
850f 1993 and amendment Act No 181 of 1993) and the corresponding Construction Regulations 2014,
and allother safety codes and specifications referred to in the said Act and Construction Regulations.

In terms of the OHSA Agreement in Section C1.4 of the Contract document, the status of the Contractor
as mandatary to the Employer (client) is that of an employer in his own right, responsible for compliance
with allprovisions of OHSA 1993 and the Construction Regulations 2014.

This specification and the Contractor's own Health and Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by inspectors, the Employer,
the ConstructionHealth and Safety Agent, subcontractors, employees, representatives of trade unions and
any other personsentering the site of works.

E2. DEFINITIONS
For the purpose of this contract the following shall apply:

E2.1 “Construction Health and Safety Agent” (CHSA) means any competent person who acts as a
representative for the Employer in managing health and safety on a construction project for the Employer
andwho has satisfied the registration criteria of the SACPCMP to perform the required functions.

E2.2 “Contractor” where used in the contract documents and in this specification, means the Contractor
as defined in the FIDIC SILVER BOOK, and it shall have the exact same meaning as “principal
contractor”as defined in the Construction Regulations 2014. “Contractor” and “principal contractor”
are therefore interchangeable and shall be read in the context of the relevant document.

In this specification the terms “principal contractor” and “contractor” are replaced with “Contractor”
and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatary, without
derogating from his status as an employer in his own right.

E2.3 “Employer” where used in the contract documents and in this specification, means the Employer as
defined in the FIDIC SILVER BOOK and it shall have the exact same meaning as “client” as defined in
the Construction Regulations 2014. “Employer” and “client” are therefore interchangeable and shall be
read in the context of the relevant document.

E2.4 “Employer’s Agent” where used in this specification, means the Employer’s Agent as defined in the
FIDIC SILVER BOOK or the employer.

E3. EMPLOYER’S BASELINE RISK ASSESSMENT
E3.1 Risk information

The information presented in this clause is based on the Employer’s baseline risk assessment prepared
specifically for this contract.

This information describes the type of work required in terms of this contract that will be accompanied by
dangers, hazards and risks which the Contractor shall be required to identify, analyse, manage, monitor
andreview in terms of the Health and Safety Plan and risk assessments.
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This information is neither prescriptive nor exhaustive and is provided as a guideline to Tenderers in
preparingtheir tender submissions, and to the successful Contractor as a basis for the preparation of the
site-specific risk assessments to be performed by the Contractor in terms of Construction Regulation 9.

Tenderers shall make their own assessment of the dangers, hazards and risks that can be expected
during the course of this contract, which may include dangers, hazards and risks not identified in the
baseline risk assessment, including those that may arise from specific methods of construction employed by
the Contractor, and shall make due allowance in their tendered rates and prices for all costs related to
complying with the provisions of the Act and Construction Regulations.

This information is given in good faith for the guidance of Tenderers, and no additional payment shall be
madeas a result of any inaccuracies, discrepancies or omissions contained therein.

E3.2 Baseline risk assessment

The following is a list of risks identified which forms the Baseline Risk Assessment for the project prepared
by the Employer in terms of Construction Regulation 5(1)(a).

E3.3 Guidelines for construction and maintenance projects under Covid-19 Lockdown
The Contractor shall comply with any COVID- 19 Regulations issued by Government.
EA4. APPLICATION FOR CONSTRUCTION WORK PERMIT

Where the contract meets the requirements of Construction Regulation 3, the Employer must at least 30
days before commencement of the work and in accordance with the requirements of Construction
Regulation 3, apply to the Provincial Director of the Department of Labour in writing for a construction work
permit to perform construction work..

A copy of the construction work permit must be kept on site in the occupational health and safety file, available
for inspection by inspectors, the Employer, the Employer’s Agent, the Construction Health and Safety
Agent,subcontractors, employees, representative trade unions and any other persons on the site. The
Provincial Director will assign a site-specific number for each construction site, which must be
conspicuously displayedat the main entrance to the site.

ES. NOTIFICATION OF CONSTRUCTION WORK

Where the contract meets the requirements of Construction Regulation 4, the Contractor shall, before
commencement of the work and in accordance with the requirements of Construction Regulation 4, notify
theProvincial Director of the Department of Labour of the intention to carry out the construction work.

A copy of the notification form must be kept on site, available for inspection by inspectors, the Employer,
the Employer's Agent, the Construction Health and Safety Agent, subcontractors, employees,
representative trade unions and any other persons on the site. A copy of the notification form shall also be
kept on the healthand safety file, and a further copy shall be forwarded to the Employer for his records.

E6. HEALTH AND SAFETY PLAN

Before commencement of any construction work, the Contractor shall prepare a project specific Health
and Safety Plan complying with the requirements of Construction Regulation 7(1)(a) and this Health and
Safety Specification.

The Health and Safety Plan must include a risk assessment performed and recorded in writing by a
competentperson as required in terms of Construction Regulation 9. The risk assessment shall identify
and evaluate the risks and hazards that may be expected during the execution of the work under the
contract, and it shall include a documented plan and applicable safe work procedures to mitigate, reduce
or control the risks and hazards identified.

The Health and Safety Plan shall be available on site for inspection by inspectors, the Employer, the
Employer’s Agent, subcontractors, employees, representative trade unions, and health and safety
representatives and committee members, and must be monitored and reviewed periodically by the
Contractor.
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E7. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
E7.1 Appointments
The Contractor shall appoint in writing all employees.

The Contractor shall appoint in writing all subcontractors, and such appointments shall be in compliance
withthe requirements of Construction Regulation 7.

E7.2 Health and safety induction training

No person shall be allowed or permitted to enter the site of the works unless such person has undergone
health and safety induction training pertaining to the hazards prevalent on the site.

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo health and safety induction training by a competent person before commencement
of construction work in compliance with Construction Regulations 7(5) and 9(3) and (4).

The Contractor shall ensure that all visitors to the construction site undergo health and safety induction
and are provided with the necessary personal protective equipment in compliance with Construction
Regulation 7(6).

E7.3 Medical certificate of fithess

The Contractor shall ensure that every employee, including subcontractors and their employees, has a
validmedical certificate of fithess issued in compliance with Construction Regulation 7(1)(g) or 7(8) as
applicable.

ES. APPOINTMENT OF SAFETY PERSONNEL

E8.1 Construction manager

Refer to Construction Regulation 8(1), (2), (3) and (4).

The Contractor shall appoint a full-time Construction Manager with the duty of managing all the
construction work on the site, including the duty of ensuring occupational health and safety compliance.

The Contractor may also have to appoint one or more assistant construction managers to assist the
Construction Manager where justified by the scope and complexity of the works.

E8.2 Construction health and safety officer

Refer to Construction Regulation 8(5) and (6).

Taking into consideration the size of the project and the dangers, hazards or risks that can be expected,
the Contractor shall appoint in writing a full-time or part-time construction health and safety officer to
assist inthe control of all health and safety related aspects on the site. The construction health and safety

officer shallbe registered as required by the Chief Inspector of the Department of Labour and shall have
the necessary competencies and resources to assist the Contractor.

E8.3 Construction supervisor
Refer to Construction Regulation 8(7), (8), (9) and (10).

The Contractor shall appoint a construction supervisor responsible for construction activities and
ensuringoccupational health and safety compliance on the construction site.

The Contractor may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.
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E8.4 Health and safety representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the
Act for the execution of the contract, shall appoint a health and safety representative whenever he has
more than 20 employees in his employment on the site of the works. The health and safety representative
must be selected from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 50
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health
and safety at work, to make representations to the employer (Contractor) or inspector on general matters
affecting the health and safety of employees, to inspect the workplace, plant, machinery, etc. on a regular
basis, to participate in consultations with inspectors and to attend meetings of the health and safety
committee.

E8.5 Health and safety committee

In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one or more
health and safety committees where there are two or more health and safety representatives at a workplace.
The persons selected by the Contractor to serve on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals but at least
onceevery three months, to review the health and safety measures on the contract, to discuss incidents
related tohealth and safety with the Contractor and the inspector, to make recommendations regarding
health and safety to the Contractor and to keep record of recommendations and reports made by the
committee.

E8.6 Competent persons

The Contractor shall appoint in writing designated competent employees and/or other competent persons
asrequired by the Act and Regulations. Such appointments shall be in accordance with the relevant
applicablesections of the Act and Regulations as determined by the requirements of the contract.

A competent person may be appointed for more than one part of the construction work with the understanding
that the person must be suitably qualified and able to supervise at the same time the construction work in
allthe work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve the
Contractor from any of his responsibilities for compliance with all requirements of the Construction
Regulations.

EO. RECORDS AND REGISTERS

The Contractor shall keep records and registers related to health and safety on site as required by the
relevantapplicable sections of the Act and Regulations as determined by the requirements of the contract.
Such records and registers shall be available for periodic inspection by inspectors, the Employer, the
Employer’s Agent, the Construction Health and Safety Agent, subcontractors, employees and
representatives of trade unions.

E1l0. CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the Act
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of
the contract. The Contractor is therefore responsible for all the duties and obligations of an employer as
set out in the Act(OHSA 1993) and the Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the
Employer (Client) in terms of C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health and
Safety Act No. 85 of 1993’, to confirm his status as mandatary (employer) for the contract under
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consideration.

The Contractor is advised in his own interest to make a careful study of the Act and the
ConstructionRegulations, as ignorance of the Act and the Regulations will not be accepted in any
proceedings related to non-conformance to the Act and the Regulations.
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C4  SITE INFOMATION

C4.1 ENVIRONMENTAL MANAGEMENT PLAN
C4.2 MIDMAR RAINFALL INFORMATION
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C4 SITE INFORMATION

C4.1 ENVIRONMENTAL MANAGEMENT PLAN

C4.1 ENVIRONMENTAL MANAGEMENT PLAN

The Environmental Management Plan (EMP) on which this contract is based is as per Midmar Dam Environmental Management Plan.. The EMP must be review and
amended to include the contrition of the new buildings and the maintenance of the old ones.
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C4.2

RAINFALL RECORDS

Rainfall (mm) for October 2023
(Based on preliminary data)

C4.2 RAINFALL RECORDS

Rainfall (mm) for November 2023
(Based on preliminary data)
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Rainfall (mm) for December 2023
(Based on preliminary data)

Rainfall (mm) for January 2024
(Based on preliminary data)
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(Based on preliminary data)
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