

DWS WTE - Bid cancelled 2024/2025 Financial year

Bid Reference number	Description	Results
DWS03-0524 WTE	The supply and delivery of ready-mix concrete for the rehabilitation of Standerton Water Treatment Works for a period of 8 months.	Cancelled
DWS04-0524 WTE	The supply and delivery of ready-mix concrete for the rehabilitation of Standerton Water Treatment works for a period of 8 months.	Cancelled