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APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER TO DEVELOP THE 
INSTITUTIONAL PERFORMANCE ASSESSMENT PROGRAMME (IPAP) FOR 
THE ENTIRE WATER VALUE CHAIN, PILOT IMPLEMENTATION OF THE 
PROGRAMME AND PRODUCTION OF INSTITUTIONAL PERFORMANCE 
REPORTS FOR THE DEPARTMENT OF WATER AND SANITATION FOR A 
PERIOD OF 24 MONTHS 
 
NB: SBD 3.3 (Pricing schedule) the description on page 5 of the initial bid document 
was incorrect: Appointment of professional service provider for the Mfolozi 
Water Project Phase1: feasibility study: raising of Klipfontien Dam.   
 
The correct description: Appointment of professional service provider to 
develop the Institutional Performance Assessment Programme (IPAP) for the 
entire water value chain, pilot implementation of the programme and 
production of institutional performance reports for the Department of Water 
and Sanitation for a period of 24 months. 
 
Please ensure that your Bid document consists of SBD 3.3: with the correct 
description.   

 


