

Bid Number	Description Status	Status	Reason for Cancellation
DWS15-0924 WTE	THE SUPPLY AND DELIVERY OF READY-MIX CONCRETE FOR CONSTRUCTION EAST TO MTHATHA DAM SIPHON IN THE EASTERN CAPE PROVINCE FOR A PERIOD OF 6 MONTHS DOCUMENTS	Cancelled	Non-responsive bids