



**DWS26-0125 WTE: SUPPLY AND DELIVERY OF CLASS E WEARING COARSE GRAVEL AT
MZIMVUBU WATER PROJECT – ACCESS ROAD FOR DWS: CONSTRUCTION EAST NEAR
MACLEAR IN THE EASTERN CAPE PROVINCE WITHIN A PERIOD OF 4 MONTHS**

NOTICE TO TENDERERS – ADDENDUM No 1

24 February 2025

Herewith please find Addendum No 1, which forms an integral part of the above-mentioned Tender:

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AS FOLLOWS:

1. Complete and sign each page of this Addendum and submit the original completed form with the bid document.

Failure to acknowledge receipt could prejudice your tender.

.....
Ms P Mathiso
For DWS Supply Chain Management

We herewith acknowledge receipt of **ADDENDUM No 1 for DWS026-0125 WTE**

SIGNATURE OF AUTHORISED PERSON:

DATE:

ON BEHALF OF BIDDER:

Issued by:



Contractor




Witness 1



Witness 2



Employer



Witness 1



Witness 2



Department of Water and Sanitation
Private Bag X313
PRETORIA
0001
Tel: +27 12 336 6807

Attention: Ms P Mathiso

ADDENDUM No 1

PROCEDURE FOR ADDENDA

This Addendum forms an integral part of the Tender Document and the subsequent Contract with the successful Tenderer. The variations and amendments to the Tender Document as described hereafter, shall take precedence. Notwithstanding anything said during the Tender Period or Site Inspection, only the additional information or variations and amendments contained in this Addendum, and subsequent Addenda, if any, will be legally binding.

Bidders are required to make any correction or amendment instructed in Addenda by deleting and or adding such text in the Tender Document and to sign next to such amendment in black ink before making copies for submission of the Bid.

TABLE OF CONTENTS

1. AMMENDMENTS REQUIRED TO TENDER DOCUMENTS

Amendment No 1

ITEMS	CURRENT ON THE TENDER DOCUMENT	CORRECTIONS ON THE TENDER DOCUMENT
Extension of closing date	Closing date & time: 25 February 2025 at 11:00 hrs	Closing date & time: 01 April 2025 at 11:00 hrs
Bidders are advise that a second addendum will be issued with details regarding the briefing session meeting.		



Contractor


Witness 1


Witness 2


Employer


Witness 1


Witness 2