

DWS26-0125 WTE: SUPPLY AND DELIVERY OF G5 AGGREGATES AT MZIMVUBU WATER PROJECT – ACCESS ROAD FOR DWS: CONSTRUCTION EAST NEAR MACLEAR IN THE EASTERN CAPE PROVINCE WITHIN A PERIOD OF 4 MONTHS.

#### NOTICE TO TENDERERS -- ADDENDUM No 2

20 March 2025

Herewith please find Addendum No 2, which forms an integral part of the above-mentioned Tender:

#### PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AS FOLLOWS:

1. Complete and sign each page of this Addendum and submit the original completed form with the bid document.

Failure to acknowledge receipt could prejudice your tender.

Ms Puseletso Mathiso

For DWS Supply Chain Management

We herewith acknowledge receipt of ADDENDUM No 2 for DWS26-0125 WTE
SIGNATURE OF AUTHORISED PERSON:
DATE:
ON BEHALF OF BIDDER:

Issued by:

Department of Water and Sanitation Private Bag X313 PRETORIA 0001

Tel: +27 12 336 6807

Attention: Ms Puseletso Mathiso



## **ADDENDUM No 2**

### PROCEDURE FOR ADDENDA

This Addendum forms an integral part of the Tender Document and the subsequent Contract with the successful Tenderer. The variations and amendments to the Tender Document as described hereafter, shall take precedence. Notwithstanding anything said during the Tender Period or Site Inspection, only the additional information or variations and amendments contained in this Addendum, and subsequent Addenda, if any, will be legally binding.


Bidders are required to make any correction or amendment instructed in Addenda by deleting and or adding such text in the Tender Document and to sign next to such amendment in black ink before making copies for submission of the Bid.

# **TABLE OF CONTENTS**

#### 1. AMENDMENTS REQUIRED TO TENDER DOCUMENTS

# Amendment No 2 – THE FOLLOWING CONSTITUTE A CHANGE TO THE TENDER DOCUMENT

Items	Current on the tender document	Corrections on the tender document
Closing date	01 April 2025 @11.00 a.m.	Addendum 1 has been issued changing the original deadline from 25 February 2025, at 11:00 a.m. to 01 April 2025, at 11:00 a.m.
		Currently the date of 01 April 2025 has now been extended to 08 April 2025 at 11H00.
Paragraph 16:	The evaluation of bids will be conducted	The evaluation of bids will be conducted
Evaluation	in five (5) phases as follows:	in six (6) phases as follows:
Criteria		
Paragraph 16:	Phase 4: Administrative compliance	Phase 4: Submitting and Testing of
Evaluation	Phase 5: Submitting and Testing of	Samples
Criteria	Samples	Phase 5: Administrative compliance
Phase 2:	Table 2B Available Capital - (b) where the	Table 2B Available Capital - (b) where
Financial	sponsor is not a registered supplier on	the sponsor is a registered supplier on
Capability	CSD and owns 25% or more of the bidder	CSD and owns 25% or more of the bidder
	supplier, may not exceed 75% of the total	supplier, may not exceed 75% of the total
	amount of the required available capital.	amount of the required available capital.









Witness 2