

ERRATUM FOR WP11542

ORIGINAL PUBLICATION DATE: 31-10-2025

CLOSING DATE: 04-12-2025

ERRATUM PUBLICATION DATE: 25-11-2025

APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER FOR THE PRE-FEASIBILITY STUDY FOR THE DEVELOPMENT OPTIONS OF WATER RESOURCES IN THE UPPER ORANGE RIVER (DOOR) FOR A PERIOD OF 24 MONTHS.

NB: Please note the correct project duration is 24 months not 36 months.