

Bid no:	Description	Successful bidder	Price	Preference claim
W 0411 WTE	THE SUPPLY AND DELIVERY OF FIVE (5) FOUR WHEEL TRACTOR LOADER BACKHOES	MOIPONE GROUP OF COMPANIES	R3 023 565.00	HDI equity ownership 100 % Women equity ownership: 100% Disability: 0%
W 0386 WTE	FOR THE MANUFACTURE, SUPPLY AND DELIVERY TO SITE (AND INSTALLATION WHERE REQUIRED) OF: FINE SCREENS FOR SLANG RIVER GOVERNMENT WATER SCHEME: ZAAIHOEK DAM	STELLENBOSCH PREMIER MANUFACTURERS (PTY) LTD T/A STELLENBOSCH NACO	R2 511 927.46	HDI equity ownership 0 % Women equity ownership: 0% Disability: 0%
WP 0374 WTE	PROVISION OF WATER ANALYSIS FOR WATER QUALITY MANAGEMENT IN MPUMALANGA		CANCELLATION	
W 0417 WTE	SALE OF CONSTRUCTION EQUIPMENT AT POLOKWANE FOR DIRECTORE CONSTRUCTION.		CANCELLATION	
W 0306 WTE	THE SUPPLY AND DELIVERY OF: ITEM A:TWO (2) 50TON HYDRAULIC ROUGH TERRAIN CRANES AND ITEM B: THREE (3) 30TON HYDRAULIC ROUGH TERRAIN CRANES FOR DIRECTORATE CONSTRUCTION		CANCELLATION	
W 0433 WTE	LUVHUVU RIVER GWS: CONSTRUCTION OF THE 800 MM DIAMETER VUWANI STEEL PIPELINE.		CANCELLATION	

W 0480 WTE	LUVHUVU RIVER GWS: LUVUVHU RIVER GWS: SUPPLY OF STEEL PIPES, SPECIAL FITTINGS AND VALVES FOR 800 MM DIAMETER VUWANI PIPELINE.	CANCELLATION		
WP 0334 WTE	APPOINT A BIDDER FOR THE DEVELOPMENT OF RESOURCE MANAGEMENT PLANS FOR PRIORITISED GOVERNMENT WATER WORKS	NEMAI CONSULTING	R7 679.040.00	HDI equity ownership 100 % Women equity ownership: 100% Disability: 0%
W 0422 WTE	THE SUPPLY AND DELIVERY OF A 3D LASER SCANNER WITH OPERATING SOFTWARE FOR THE DE HOOP DAM IN THE LIMPOPO PROVINCE	AUTOBUILD AFRICA (PTY) LTD	R1 761 300.00	HDI equity ownership 16.5 % Women equity ownership: 0% Disability: 0%
W 0434 WTE	LUVUVHU RIVER G.W.S: SUPPLY OF STEEL PIPES, SPECIALS, FITTINGS AND VALVES FOR THE 900MM DIAMETER VALDEZIA PIPELINES	GROUP FIVE CONSTRUCTION AND MARINE (PTY) LTD JV	R86 826 938.87	HDI equity ownership 0 % Women equity ownership: 0% Disability: 0%
W 0401 WTE	LUVHUVU RIVER GWS: VUWANI PUMP STATION: ELECTRICAL CONTRACT	E D S E PROJECTS (PTY) LTD	R16 668 292.88	HDI equity ownership 0 % Women equity ownership: 0% Disability: 0%
W 0396 WTE	SPECIALIST CONTRACT FOR THE REMOVAL OF CONCRETE FROM THE SPILLWAY CREST OF GRASSRIDGE DAM IN THE EASTERN CAPE	JET DEMOLISHING (PTY) LTD	R4 769 076.00	HDI equity ownership 0 % Women equity ownership: 100% Disability: 0%
W 0242 WTE	THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF NEW OIL LUBRICATION SYSTEMS FOR USUTU RIVER GWS	OPERATIONAL MARKETING (PTY) LTD	R4 698 510.00	HDI equity ownership 0 % Women equity ownership: 0% Disability: 0%
W 0399 WTE	LUVHUVU RIVER GWS: VUWANI PUMP STATION: MECHANICAL CONTRACT	SB PUMPS AND VALVES (PTY) LTD	R22 832 211.25	HDI equity ownership 25 % Women equity ownership: 0% Disability: 0%

WP 0271WTE	MDLOTI RIVER DEVELOPMENT: HAZELMERE DAM RAISING: PROFESSIONAL SERVICES FOR THE RELOCATION OF GRAVES AND INVESTIGATION OF ARCHAEOLOGICAL SITES	CANCELLATION	
W 0385WTE	LUVUVHU RIVER GWS: QUALITY INSPECTION SERVICES FOR THE LUKALO-LAMBINI, NN20B AND NR6 STEEL PIPELINES	CANCELLATION	
W 0339WTE	THE SUPPLY AND DELIVERY OF RIP-RAP MATERIA TO S1 BALANCING DAM NEAR JACOBSDAL IN THE FREE STATE	CANCELLATION	
W 0337WTE	THE SUPPLY AND DELIVERY OF G5 MATERIAL AT S1 BALANCING DAM NEAR JACOBSDAL IN THE FREE STATE.	CANCELLATION	
W 0338WTE	THE SUPPLY AND DELIVERY OF COARSE FILTER MATERIAL (GRAVEL) TO S1 BALANCING DAM NEAR JACOBSDAL IN FREE STATE	CANCELLATION	
W 0336WTE	THE SUPPLY AND DELIVERY OF: 6,5 km OF 2,5m HIGH CONCRETE AT ROODALE AT NEAR BERGVILLE IN KWAZULU/	CANCELLATION	
W 0405WTE	SALE OF CONSTRUCTION EQUIPMENT AT GRASSRIDGE DAM NEAR CRADOCK IN THE EASTERN CAPE FOR DIRECTORATE CONSTRUCTION	CANCELLATION	
W 0415WTE	SUPPLY, DELIVERY AND ERECTION OF PREFABRICATED HOUSING TO CONSTRUCTION NORTH IN THE LIMPOPO PROVINCE	CANCELLATION	
W 0342WTE	ELANDRISFT BARRAGE: SUBCONTRACT FOR DESIGN AND CONSTRUCTION OF ANCHORING OF THE RIGHT SPILLWAY WALL WITH GROUTED CABLE TIES	CANCELLATION	

WP 0098WTE	APPOINTMENT OF PROFESSIONAL SERVICE PROVIDER FOR REHABILITATION OF DAMS TO COMPLY WITH DAM SAFETY STANDARDS: FULL DESIGN SERVICES & CONSTRUCTION SUPERVISION DARLINGTON & MTATA DAMS.	CANCELLATION	
WP 0268WTE	MDLOTI RIVER DEVELOPMENT: HAZELMERE DAM RAISING: REQUEST FOR PROPOSALS: THE APPOINTMENT OF AN ENVIRONMENTAL CONTROL OFFICER	CANCELLATION	
WP 0278WTE	FULL DESIGN SERVICE AND CONSTRUCTION SUPERVISION FOR THE REHABILITATION OF NONDWENI DAMS.	CANCELLATION	
WP 0279 WTE	DESIGN SERVICES AND CONSTRUCTION SUPERVISION FOR THE REHABILITATION OF NCORA DAM PIPELINE AND SUPPORT STRUCTURES	CANCELLATION	