

BIDS/TENDERS CANCELLED

Bid no:	Description	Successful bidder	Price	Preference claim
W0527 WTE	MAINTENANCE FOR EXISTING GWS PLC AND SECURITY INSTALLATIONS FOR CENTRAL OPERATIONS	CANCELLATION		
W0780 WTE	THE SUPPLY AND DELIVERY OF BULK CEMENT TO S1 BALANCING DAM NEAR JACOBSDAL IN THE FREE STATE PROVINCE	CANCELLATION		
W0119 WTE	THE SUPPLY AND DELIVERY OF CEMENT TO ELANDSDRIFT BARRAGE IN THE EASTERN CAPE: NOMAGEBA TRADING	CANCELLATION		
W0394 WTE	TERM CONTRACT FOR CIVIL WORKS IN NORTHERN, CENTRAL, EASTERN AND SOUTHERN OPERATIONS FOR 3 YEARS	CANCELLATION		
W0618 WTE	PROCURING OF TWO COMPLETE PUMP SETS AT TIENFONTEIN PUMP STATION IN THE FREE STATE PROVINCE	CANCELLATION		

W0733 WTE	3 YEAR TERM CONTRACT FOR THE SUPPLY OF PIPES, PIPE FITTINGS/SPECIALS AND VALVES OF VARIOUS MATERIAL AND DIAMETERS.	CANCELLATION		
W0878 WTE	ORTHO FOTO MAPPING OF THE VAN DER KLOOF, GARIEP, GROOTRAAI, VYGEBOOM DAM BASINS AND ORANGE RIVER BETWEEN VAN DER KLOOF AND GARIEP DAMS	CANCELLATION		
W0872 WTE	AERIAL IMAGERY OF THE VANDER KLOOF, GARIEP, GROOTDRAAI, VYGEBOOM DAM BASINS AND ORANGE RIVER BETWEEN VAN DER KLOOF AND GARIEP DAMS	CANCELLATION		
W0624 WTE	SUPPLY OF PPE FOR CONSTRUCTION EAST AT GROOTDRAAI DAM NEAR STANDERTON IN THE MPUMALANGA PROVINCE	CANCELLATION		
W0894 WTE	APPOINTMENT OF CIVIL AND MECHANICAL CONSTRUCTORS INTO THE PANEL OF PREFERRED CONTRACTORS TO RENDER SUPPORT TO THE NATIONAL WATER RESOURCES INFRASTRUCTURE BRANCH (NWRIB) FOR A PERIOD OF THREE (3) YEARS	CANCELLATION		

WP0562 WTE	EXPRESSION OF INTEREST FOR FULL DESIGN SERVICES UP TO AND INCLUDING THE TENDER AND WORKING STAGES FOR THE REHABILITATION OF DAMS TO COMPLY WITH DAM SAFETY STANDARD: DARLINGTON DAM	CANCELLATION		
WP0593 WTE	EXPRESION OF INTEREST FOR FULL DESIGN SERVICES UP TO AND INDLUCING THE TENDER WORKING STAGES FOR THE REHABILITATION OF DAMS TO COMPLY WITH DAM SAFETY STANDARDS: MTATA DAM	CANCELLATION		
WP0353 WTE	APPOINTMENT OF PSP: FULL DESIGN SERVICES AND CONSTRUCTION SUPERVISION FOR THE REHABILITATION OF DAMS TO COMPLY WITH DAM SAFETY STANDARDS: ROODEFONTEIN DAM	CANCELLATION		
WP0344 WTE	APPOINTMENT OF PSP: DESIGN SERVICES TO THE END OF THE PRELIMINARY DESIGN STAGE: REHABILITATION OF DAMS TO COMPLY WITH DAM SAFETY STANDARDS: GAMKAPOORT DAM	CANCELLATION		
WP0570 WTE	APPOINTMENT OF PSP: FULL DESIGN SERVICES AND CONSTRUCTION SUPERVISION FOR THE REHABILITATION OF NONDWENI WEIR (CIVIL AND HYDRAUIC SYSTEM) TO COMPLY WITH DAN SAFETY STANDARDS	CANCELLATION		

WP0491 WTE	APPOINTMENT OF PSP: CONSTRUCTION SUPERVISION, FURTHER DESIGN SERVICES AND PREPARATION OF COMPLETION REPORTS FOR THE REHABILITATION OF GROUP 2 DAMS TO COMPLY WITH DAM SAFETY STANDARDS	CANCELLATION		
------------	--	--------------	--	--