

**TENDER RESULTS: BULLETIN NO.2979**

<b>NO</b>	<b>BID NUMBER</b>	<b>DESCRIPTION</b>	<b>COMMENT</b>
1.	DWS 09-0516	THE SUPPLY AND DELIVERY OF STAINLESS STEEL FOR A PERIOD OF 24 MONTHS TO CONSTRUCTION CENTRAL, JAN KEMPDORP IN THE NORTHERN CAPE PROVINCE	CANCELLED
2.	DWS 10-0616	SUPPLY AND DELIVERY OF VARIOUS CONCRETE PRE-CAST UNITS TO CONSTRUCTION NORTH FOR A PERIOD OF 36 MONTHS	CANCELLED
3.	DWS 11-0616	THE SUPPLY AND DELIVERY OF RIP RAP MATERIALS TO BALULE WEIR AT THE KRUGER NATIONAL PARK IN THE LIMPOPO PROVINCE	CANCELLED
4.	DWS 14-0616	SUPPLY AND DELIVERY OF TRAINING CENTRE MACHINERY TO DWS CONSTRUCTION NORTH	CANCELLED
5.	DWS 15-0616	SUPPLY AND DELIVERY OF ONE VACUUM PIPE LIFTER ATTACHMENT FOR HITACHI EX 280-5G EXCAVATOR	CANCELLED
6.	DWS 16-0616	SUPPLY AND DELIVERY OF TWO HYDRAULIC ROTATING SIEVE BUCKET ATTACHMENTS FOR HITACHI EX 280-5G EXCAVATORS	CANCELLED
7.	DWS17-0616	CONTRACT FOR THE SUPPLY OF SPARE PARTS AND FOR THE SERVICE AND REPAIR OF ALL COMPONENTS OF CONSTRUCTION EQUIPMENT AND MOTOR VEHICLES FOR A PERIOD OF 36 MONTHS FOR CONSTRUCTION	CANCELLED
8.	DWS 18-0616	CONTRACT FOR THE OVERHAULING OF ENGINES, TRANSMISSIONS AND AXLES OF CONSTRUCTION EQUIPMENT AND MOTOR VEHICLES AND FOR THE SUPPLY OF ASSOCIATED SPARE PARTS FOR A PERIOD OF 36 MONTHS FOR CONSTRUCTION	CANCELLED
9.	DWS 19-0616	SUPPLY AND DELIVERY OF THREE (3) 18 TON ARTICULATED DUMP TRUCKS	CANCELLED
10.	DWS 20-0616	SUPPLY AND DELIVERY OF ELASTIC SEALANT MATERIAL TO DWS CONSTRUCTION NORTH	CANCELLED
11.	DWS 21-0616	SUPPLY AND DELIVERY OF FLANGE ADAPTORS AND COUPLINGS TO DWS CONSTRUCTION NORTH FOR A PERIOD OF 36 MONTHS	CANCELLED
12.	DWS 23-0616	SUPPLY AND DELIVERY OF NEW LAB EQUIPMENT TO CONSTRUCTION NORTH	CANCELLED
13.	DWS 24-0616	SUPPLY AND DELIVERY OF CEMENTITIOUS SEALANT MATERIAL TO DWS CONSTRUCTION NORTH	CANCELLED
14.	DWS 25-0616	SUPPLY AND DELIVER OF JOINT SEALANT FOR VLAKFONTEIN CANAL SITUATED CLOSE TO STANDERTON	CANCELLED
15.	DWS26-0616	SUPPLY AND DELIVERY OF CONCRETE ADMIXTURES TO VLAKFONTEIN CANAL PROJECT NEAR STANDERTON IN THE MPUMALANGA PROVINCE	CANCELLED
16.	DWS 27-0616	SUPPLY AND DELIVER OF G5 GRAVEL MATERIAL TO MIDMAR DAM IN THE KWAZULU NATAL PROVINCE & VLAKFONTEIN	CANCELLED
17.	DWS 28-0616	SUPPLY, DELIVER AND ERECTION OF ROOF STRUCTURES FOR 10 SINGLE QUARTERS AT MIDMAR DAM NEAR HOWICK IN THE KWAZULU NATAL PROVINCE	CANCELLED
18.	DWS 29-0616	THE SUPPLY AND DELIVER OF EXPANDED POLYETHYLENE FOAM (JOINTEX) TO VLAKFONTEIN CANAL REHABILITATION NEAR STANDERTON IN MPUMALANGA	CANCELLED
19.	DWS 30-0616	SUPPLY AND DELIVERY OF 30 000M3 OF CRUSHER RUN TO ROODEKOPPIES DAM	CANCELLED
20.	DWS 31-0616	THE SUPPLY AND DELIVERY OF GRAVEL WEARING COURSE (G7) MIDMAR DAM IN THE	CANCELLED

		KWAZULU NATAL PROVINCE	
21.	DWS 32-0616	APPOINTMENT OF A SPECIALIST SUB-CONTRACTOR FOR PURPOSE OF SEALING A LEAK IN THE DE HOOP DAM	CANCELLED
22.	DWS 01-0716	SUPPLY AND DELIVERY OF TOOLS FOR DWS CONSTRUCTION EAST ELECTRICAL TRAINING CENTRE AT GROOTDRAAI DAM	CANCELLED
23.	DWS 02-0716	THE SUPPLY OF CUTTING DISCS, GRINDING DISCS AND ABRASIVES TO DWS CONSTRUCTION NORTH FOR A PERIOD OF 36 MONTHS	CANCELLED
24.	DWS 03-0716	THE SUPPLY AND DELIVERY OF THIRTEEN (4) WHEEL DRIVE TRACTOR LOADER BACKHOE TO CONSTRUCTION	CANCELLED
25.	DWS 04-0716	THE SUPPLY AND DELIVER OF GABION CAGES TO VARIOUS CONSTRUCTION NORTH SITES	CANCELLED
26.	DWS 07-0716	SUPPLY AND DELIVERY OF MECHANICAL EQUIPMENT TO DWS CONSTRUCTION NORTH	CANCELLED
27.	DWS 08-0716	SUPPLY AND DELIVERY OF VARIOUS SIZED GASKIT AND ISOLATING KITS TO DWS: CONSTRUCTION NORTH FOR A PERIOD OF 36 MONTHS	CANCELLED
28.	DWS 09-0716	THE SUPPLY AND DELIVERY OF FOUR 2.2 M3 FRONT END LOADERS TO DIRECTORATE CONSTRUCTION	CANCELLED
29.	DWS 10-0716	SUPPLY AND DELIVERY OF DIFFERENT MILD STEEL PLATES ACCORDING TO ATTACHED SPECIFICATION AND DRAWINGS TO CONSTRUCTION CENTRAL, JAN KEMPDORP IN THE NORTHERN CAPE PROVINCE	CANCELLED
30.	DWS11-0716	THE MANUFACTURE, SUPPLY AND DELIVERY OF PIPE SPECIALS TO THE GLEWAP PHASE 1 MOPANI EMERGENCY WORKS: BABANANA PIPELINE	CANCELLED
31.	DWS12-0716	THE SUPPLY AND DELIVERY OF THREE RUBBER TYRED HYDRAULIC EXCAVATORS TO DIRECTORATE CONSTRUCTION	CANCELLED
32.	DWS 13-0716	SUPPLY AND DELIVERY OF VARIOUS STEEL SECTION TO CONSTRUCTION NORTH FOR A 36 MONTH PERIOD	CANCELLED
33.	DWS15-0716	THE SUPPLY AND DELIVERY OF DIFFERENT STAIN LESS STEEL FLANGES AND RINGS TO CONSTRUCTION CENTRAL, JAN KEMPDORP IN THE NORTHERN CAPE PROVINCE	CANCELLED
34.	DWS18-0816	REFURBISHMENT OF THE RIVER OUTLET PIPELINES AND AUXILIARY EQUIPMENT AT ALBERT FALLS DAM	CANCELLED
35.	WP 0915	APPOINTMENT OF TWO REGISTERED VALUERS TO VALUE AND TO DETERMINE COMPENSATION PAYABLE TO THE AFFECTED PROPERTY OWNERS AFFECTED BY CONSTRUCTION OF NTABALANGA AND LALENI DAM: MZIMVUMBU RIVER CATCHMENT IN THE EASTERN CAPE	CANCELLED
36.	W1014 WTE	REPLACEMENT OF HOEKLIIP SIPHON PIPELINE	CANCELLED
37.	W1014WTE	SUPPLY, INSTALLATION AND COMMISSIONING OF SIX ISOLATING VALVES AT USUTU VAAL GWS FOR ZAAIHOEK, THUTUKA AND GROOTDRAAI PUMP STATION	CANCELLED
38.	W1014 WTE	SUPPLY, INSTALLATION AND COMMISSIONING OF 4 CENTRIFUGAL PUMPS AT USUTU VAAL GWS FOR ZAAIHOEK, THUTUKA AND GROOTDRAAI PUMP STATION	CANCELLED
39.	W 1014/ 4WTE	REFURBISHMENT OF THE OUTLET WORKS PIPES, VALVES AND AUXILIARY EQUIPMENT : KLIPFONTEIN DAM	CANCELLED

40.	W1058 WTE	LINING AND REHABILITATION OF LEFT CANAL AND BULK MAIN SIPHON FOR ELANDSKLOOF WORKS NEAR VILLIERSDORP IN THE WESTERN CAPE FOR DWS CONSTRUCTION SOUTH	CANCELLED
41.	WP0485 WTE	BLOEMFONTEIN CENTRAL OPERATION - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER FOR PROJECT MANAGEMENT ASSISTANCE TO INFRASTRUCTURE OPERATION CLUSTER MANAGEMENT WITH THE IMPLEMENTATION OF CIVIL, ELECTRICAL, AND MECHANICAL MAINTENANCE PROJECTS	CANCELLED
42.	WP0485 WTE	PORT ELIZABETH SOUTHERN OPERATION OFFICE - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER FOR PROJECT MANAGEMENT ASSISTANCE TO INFRASTRUCTURE OPERATION CLUSTER MANAGEMENT WITH THE IMPLEMENTATION OF CIVIL, ELECTRICAL, AND MECHANICAL MAINTENANCE PROJECTS	CANCELLED
43.	WP0485 WTE	NORTHERN OPERATIONS - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER FOR PROJECT MANAGEMENT ASSISTANCE TO INFRASTRUCTURE OPERATION CLUSTER MANAGEMENT WITH THE IMPLEMENTATION OF CIVIL, ELECTRICAL, AND MECHANICAL MAINTENANCE PROJECTS	CANCELLED
44.	WP0485 WTE	MIDMAR EASTERN OPERATION - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER FOR PROJECT MANAGEMENT ASSISTANCE TO INFRASTRUCTURE OPERATION CLUSTER MANAGEMENT WITH THE IMPLEMENTATION OF CIVIL, ELECTRICAL, AND MECHANICAL MAINTENANCE PROJECTS	CANCELLED

**TENDER RESULTS: BULLETIN NO.2979**

TENDER NO.	TENDER DESCRIPTION	NAME OF THE SUCCESSFUL BIDDER	AMOUNT	BBBEE STATUS POINTS CLAIMED	TOTAL POINTS
DWS56-1016WTE	MARICO BOSVELD DAM SAFETY REHABILITATION PROJECT	SHABUGWANE INVESTMENTS / TA AWA CONSTRUCTION	R1 742 849.96	0	90
DWS69-0217WTE	PROVISION OF BULK PRINTING, PACKAGING AND MAILING SERVICES FOR THE BRANCH (WATER TRADING ENTITY) FOR A PERIOD OF 36 MONTHS.	MAILTRONIC MARKETING SERVICES	R58 974 965.91	9	99